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NOTICE TO BIDDERS

1. CLAUSE 52.214-4001(c) "FACSIMILE MODIFICATION OF BIDS" NOW CONTAINS THE
FOLLOWING LANGUAGE:

ALL FACSIMILE BID MODIFICATIONS SHALL CONTAIN A COMPLETED BID SCHEDULE. THE
SPACES SHALL BE FILLED IN FOR UNIT PRICES, EXTENDED PRICES AND TOTAL BID
PRICE.

2. For those contracts over $1,000,000 a SUBCONTRACTING PLAN is required of
the successful LARGE BUSINESS bidder/offeror. LARGE BUSINESS bidders/offerors
should submit this plan with the bid/offer. This requirement shall be one of
the elements addressed by the Contracting Officer in determination of
Contractor responsibility prior to award of a contract.

3. SMALL BUSINESSES are exempt from the requirement to submit a
subcontracting plan. They are NOT exempt from the requirement in FAR 52.219-8
to make maximum practicable opportunity available to other small businesses
for subcontracting.

4. SUBCONTRACTING PLAN REQUIREMENTS:

a. FAR CLAUSE 52.219-9: Paragraphs (d) and (e) address the items that
shall be included in the subcontracting plan.

b. DFARS 219.704(a) (1) addresses the use of Historically Black Colleges
and Universities and Minority Institutions (HBCU/MI) subcontractors which is a
composite of the small disadvantaged business (SDB) goal.

5. DFARS 219.705-4(d) addresses review of the subcontracting plan for
positive goals and the extent to which an offeror plans to use competition
restricted to small disadvantaged business concerns (SDB), historically black
colleges and universities, or minority institutions (HBCU/MI).

6. For additional information concerning subcontracting plan requirements,
please call Ms. Gwennette Parker, Small Business Specialist, telephone (912)
652-5340.
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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACA21-02-R-0025 |:| SEALED BID (IFB) 16-Apr-2002
(Construction, Alteration, or Repair) NEGOTIATED (RFP) 10F 93
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4, CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7.1SSUED BY CODE |DOC 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
US ARMY CORPS OF ENGINEERS
100 WEST OGLETHORPE AVE. See ltem 7
P.O. BOX 889
SAVANNA GA 31402-0889
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: MARY M CORBIN (912)652-5289
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date):

Contract Specialist: Mary Corbin (912) 652-5289
e-mail: mary.m.corbin@sas02.usace.army.mil

Contracting Officer: Kathleen Achord (912) 652-5169

GEORGIA INDEFINITE DELIVERY CONTRACT
FOR CONSTRUCTION AND DESIGN BUILD

11. The Contractor shall begin performance within calendar days and complete it within calendar days after receiving
|:| award, |:| notice to proceed. This performance period is |:| mandatory, |:| negotiable.  (See 52.211-10 )
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:|NO >

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 3 copies to perform the work required are due at the place specified in Item 8 by 16:00:00 (hour)
local time ~ 5/16/02 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is not required.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(¢)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within alendar days after the date offers are due. (Insert any number equal to or greater than
the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:| 10 U.S.C. 2304(c) |:| 41U.S.C. 253(c)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

copies to issuing office.) Contractor agrees

|:| 29. AWARD (Contractor is not required to sign this document.)

document and return Your offer on this solicitation, is hereby accepted as to the items listed. This award con-

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (@) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is
necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER  (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA
BY

31C. AWARD DATE

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)




SECTION 00010 Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES

0001

ITEM NO SUPPLIES/SERVICES

0001AA

ITEM NO
0001AB

ITEM NO
0001AC

ITEM NO
0001AD

BASE PERIOD
FFP

Professional Category |

QUANTITY

QUANTITY
280.00

FFP - Program and Project Managers

SUPPLIES/SERVICES

Professional Category |1

QUANTITY
6,000.00

DACA21-02-R-0025

FFP - Project Superintendents, QC Manager, QC Officer, Site Safety Officer,
Computer System Specialist, Safety Engineer and Contract Administrator

SUPPLIES/SERVICES

Professional Category 11

QUANTITY
1,000.00

FFP - (Registered Engineering/Scientist Support), Project Engineer, Architect,
Structural, Civil, Electrical, and Mechanical Engineers, Industrial Hygienist
(Asbestos and Lead Base Paint Specialist) Fire Protection Engineer, and other

Engineering/Scientist Support

SUPPLIES/SERVICES

Professional Category IV

QUANTITY

1,500.00

0002
Page 3 of 93
UNIT UNIT PRICE AMOUNT
UNIT UNIT PRICE AMOUNT
Hours $ " $ .
UNIT UNIT PRICE AMOUNT
Hours $ " $ .
UNIT UNIT PRICE AMOUNT
Hours $ " $ o
UNIT UNIT PRICE AMOUNT
Hours $ " $ o

FFP - (Non-Registered Engineering/Scientist Support) Architect, Structural,
Civil, Electrical and Mechanical Engineers, Cost Engineer (Estimatar),
Technical Writer(Specifications) and other Engineering/Scientist support.



ITEM NO
0001AE

ITEM NO
0001AF

ITEM NO
0001AG

ITEM NO
0001AH

ITEM NO
0001AJ

ITEM NO
0001AK

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
240.00 Hours $ _

Professional Category V
FFP - Three Person Survey Crew

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1,000.00 Hours $ _

Skill Category |
FFP - Secretaries, Word Processors, Clerks and Office Support Staff

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
250.00 Hours $ _

Skill Category 11
FFP - Electricians, Carpenters, Painters, HVAC Mechanics and Plumbers

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
100.00 Lump
Sum
Subcontractors and consultants
FFP
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
100.00 Lump
Sum
Congtruction Materials and Equipment
FFP
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
100.00 Lump
Sum
Travel/per diem

FFP

DACAZ21-02-R-0025
0002
Page 4 of 93

AMOUNT
$

AMOUNT
$

AMOUNT
$

AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT
$NO BID



ITEM NO
0001AL

ITEM NO
0001AM

ITEM NO
0002

ITEM NO
0002AA

ITEM NO
0002AB

ITEM NO
0002AC

SUPPLIES/SERVICES

QUANTITY
100.00

UNIT
Lump
Sum

Performance and payment bonds (See Section 00700)

FFP

SUPPLIES/SERVICES

Profit
FFP

SUPPLIES/SERVICES

OPTION PERIOD ONE
FFP

SUPPLIES/SERVICES

Professional Category |

QUANTITY
100.00

QUANTITY

QUANTITY
280.00

FFP - Program and Project Managers

SUPPLIES/SERVICES

Professional Category Il

FFP - Project Superintendents, QC Manager, QC Officer, Site Safety Officer,

QUANTITY
6,000.00

UNIT
Lump

UNIT

UNIT
Hours

UNIT
Hours

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
$ .

UNIT PRICE
$ .

Computer System Specialist, Safety Engineer and Contract Administrator

SUPPLIES/SERVICES

Professional Category 111

FFP - (Registered Engineering/Scientist Support), Project Engineer, Architect,

QUANTITY
1,000.00

UNIT
Hours

UNIT PRICE
$

Structural, Civil, Electrical, and Mechanical Engineers, Industrial Hygienist

(Asbestos and Lead Base Paint Specialist) Fire Protection Engineer, and other

Engineering/Scientist Support

DACA21-02-R-0025

0002
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AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT

AMOUNT
$

AMOUNT
$

AMOUNT
$ .



ITEM NO SUPPLIESSSERVICES  QUANTITY UNIT UNIT PRICE
0002AD 1,500.00 Hours $ .
Professional Category IV
FFP - (Non-Registered Engineering/Scientist Support) Architect, Structural,
Civil, Electrical and Mechanical Engineers, Cost Engineer (Estimator),
Technical Writer(Specifications) and other Engineering/Scientist support.

ITEM NO SUPPLIESSSERVICES  QUANTITY UNIT UNIT PRICE
0002AE 240.00 Hours $

Professional Category V

FFP - Three Person Survey Crew

ITEM NO SUPPLIESSSERVICES  QUANTITY UNIT UNIT PRICE
0002AF 1,000.00 Hours $ .
Skill Category |
FFP - Secretaries, Word Processors, Clerks and Office Support Staff

ITEM NO SUPPLIESSSERVICES  QUANTITY UNIT UNIT PRICE
0002AG 250.00 Hours $ .
Skill Category 11
FFP - Electricians, Carpenters, Painters, HVAC Mechanics and Plumbers

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0002AH 100.00 Lump
Sum
Subcontractors and consultants
FFP
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0002AJ 100.00 Lump
Sum

Congtruction Materials and Equipment
FFP

DACA21-02-R-0025

0002
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AMOUNT
$

AMOUNT
$

AMOUNT
$

AMOUNT
$

AMOUNT
$NO BID

AMOUNT
$NO BID



ITEM NO
0002AK

ITEM NO
0002AL

ITEM NO
0002AM

ITEM NO
0003

ITEM NO
0003AA

ITEM NO
0003AB

SUPPLIES/SERVICES  QUANTITY
100.00

Travel/per diem

FFP

SUPPLIES/SERVICES  QUANTITY
100.00

UNIT
Lump

UNIT
Lump
Sum

Performance and payment bonds (See Section 00700)

FFP

SUPPLIES/SERVICES  QUANTITY
100.00

Profit

FFP

SUPPLIES/SERVICES  QUANTITY

OPTION PERIOD TWO

FFP

SUPPLIES/SERVICES  QUANTITY
280.00

Professional Category |
FFP - Program and Project Managers

SUPPLIES/SERVICES  QUANTITY
6,000.00

Professional Category Il

FFP - Project Superintendents, QC Manager, QC Officer, Site Safety Officer,

UNIT
Lump
Sum

UNIT

UNIT
Hours

UNIT
Hours

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE

UNIT PRICE
$ .

UNIT PRICE
$

Computer System Specialist, Safety Engineer and Contract Administrator

DACA21-02-R-0025

0002
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AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT

AMOUNT
$

AMOUNT
$ .



QUANTITY UNIT UNIT PRICE
1,000.00 Hours $ )

ITEM NO SUPPLIES/SERVICES
0003AC

Professional Category 11

FFP - (Registered Engineering/Scientist Support), Project Engineer, Architect,
Structural, Civil, Electrical, and Mechanical Engineers, Industrial Hygienist
(Asbestos and Lead Base Paint Specialist) Fire Protection Engineer, and other

Engineering/Scientist Support

QUANTITY UNIT UNIT PRICE
1,500.00 Hours $ )

ITEM NO SUPPLIES/SERVICES
0003AD _
Professional Category IV

FFP - (Non-Registered Engineering/Scientist Support) Architect, Structural,
Civil, Electrical and Mechanical Engineers, Cost Engineer (Estimator),

Technical Writer(Specifications) and other Engineering/Scientist support.

ITEM NO SUPPLIESSSERVICES  QUANTITY UNIT UNIT PRICE
0003AE 240.00 Hours $ .
Professional Category V
FFP - Three Person Survey Crew

QUANTITY UNIT UNIT PRICE
1,000.00 Hours $ )

ITEM NO SUPPLIES/SERVICES
0003AF _
Skill Category |

FFP - Secretaries, Word Processors, Clerks and Office Support Staff

QUANTITY UNIT UNIT PRICE
250.00 Hours $ )

ITEM NO  SUPPLIES/'SERVICES
0003AG o

Skill Category 11
FFP - Electricians, Carpenters, Painters, HVAC Mechanics and Plumbers

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0003AH 100.00 Lump
Sum

Subcontractors and consultants
FFP

$ .

DACA21-02-R-0025

0002
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AMOUNT

AMOUNT
$ .

AMOUNT
$

AMOUNT
$ .

AMOUNT
$

AMOUNT
$NO BID



ITEM NO SUPPLIES/'SERVICES  QUANTITY UNIT UNIT PRICE
0003AJ 100.00 Lump
Sum
Congtruction Materials and Equipment
FFP
ITEM NO SUPPLIES/SSERVICES  QUANTITY UNIT UNIT PRICE
0003AK 100.00 Lump
Sum
Travel/per diem
FFP
ITEM NO SUPPLIES/'SERVICES  QUANTITY UNIT UNIT PRICE
0003AL 100.00 Lump
Sum
Performance and payment bonds (See Section 00700)
FFP
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0003AM 100.00 Lump
Sum
Profit
FFP
TOTAL BASE BID $
TOTAL BASE BID AND ALL OPTIONS $
NOTES

DACAZ21-02-R-0025
0002
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AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT
$NO BID

AMOUNT
$NO BID

1. The contract awarded pursuant to this solicitation will be an indefinite delivery indefinite quantity construction
and design/build contract. Work will be provided on atask order basis. Thetask orders will be Firm Fixed Price
Congtruction or Firm Fixed Price Design/Build. In unusual and rare circumstances and with the Contracting



2.

3.

10.

DACAZ21-02-R-0025
0002
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Officer’s approval, atask order may beissued with afinal definitized scope of work, and Independent
Government Estimate, and a fixed price to be further adjusted. (See section 1080-8 paragraph 6.1.1.2).

The labor hour rates reflected in the bid schedule are composites of contractor ratesto be used in task orders.

LABOR: Labor rates offered in the bid schedule shall be fully burdened (excluding profit and bond), including
but not limited to the following:

a  Wages.

b. Overhead and general and adminigtrative (G&A) costs.

c. Contract Reguirements (e.g. subcontracting plan management, quality contral plan, safety and health
plan, and pre-construction conference).

d. Mobilization and demohilization associated to the Contractor’ s organization (associated with this
contract).

e. Risk of lower than expected contract dollar volume.

f.  Risk of poor subcontractor performance and re-performance.

g. Other risks associated with doing business with the Government.

The only costs that will be negotiated separately on individual task orders are those shown on the bid schedule
as Lump Sum. Labor rates shall be firm and shall not be subject to any escalation, except as allowed by the
contract. Qualification standards for labor categories are set forth in Section 01080.

The quantitieslisted in line items 0001AA through 0001AG (and corresponding option year lineitems) are
estimates for evaluation purposes only and are not purchased by the contract.

The Department of Labor has provided Davis Bacon Act labor rates for the state of Georgia where the majority
of the work will be performed under this contract. Any United States Army Reserve Centers and other Federal
facilitiesidentified for atask order, after contract award, not covered by the included labor rateswill result in a
modification to the contract to include the wage determination and any new CLINS for labor rates within that
county.

OTHER THAN NORMAL WORKING HOURS: A percentage increasein labor rates for other than normal
working hourswill be negotiated for each task order and applied to only the working hours other than those
hours, asindicated in Section 01501. Other than normal working hourswill be as directed within atask order.

TRAVEL: Travel shal be billed and paid in accordance with the Joint Travel Regulations (JTR). Profit on
travel isnot allowed.

Cost associated with unpriced itemsin the Schedule will be determined as part of the establishment of each task
order.

The guaranteed minimum amount for the base period is $90,000.00. For each option period, the guaranteed
minimum will be $45,000.00. The contract maximum will be $13,500,000.00.

In accordance with FAR 52.216-18 Ordering, the schedule is hereby revised to include the following statement:
Task Orderswill only beissued by a duly warranted Contracting Officer, including facsimile and oral orders
when determined appropriate by the Contracting Officer.
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
"DUNS" followed by the DUNS number that identifies the offeror's name and address exactly as stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A
DUNS number will be provided immediately by telephone at no charge to the offeror. For information on obtaining
a DUNS number, the offeror, if located within the United States, should call Dun and Bradstreet at 1-800-333-0505.
The offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company tel ephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerorslocated outside the United States may obtain the location and phone number of the local Dun and
Bradstreet Information Services office from the Internet Home Page at http://www.customerservice@dnb.com. If an
offeror isunableto locate alocal service center, it may send an e-mail to Dun and Bradstreet at

globalinfo@mail .dnb.com.

(End of provision)

52.211-2  AVAILABILITY OF SPECIFICATIONSLISTED IN THE DOD INDEX OF SPECIFICATIONS
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained--

(8) From the ASSIST database via the Internet at http://assist.daps.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D,
700 Robhins Avenue, Philade phia, PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)

52.211-14 NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)
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Any contract awarded as aresult of this solicitation will be DX rated order; XX DO rated order certified for
national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor
will be required to follow all of the requirements of this regulation. [Contracting Officer check appropriate box.]

(End of provision)
52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall bein the English language. Offersreceived in other than
English shall be rgected.

(End of provision)
52.214-35 SUBMISSION OF OFFERSIN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall bein terms of U.S. dollars. Offers received in other than U.S.
dollars shall berejected.

(End of provision)
52.214-4001 FACSIMILE MODIFICATION OF BIDS (Ref. FAR 52.214-5(c)) (JUL 1999 CESAS-CT-C)

(a) Definition. "Facsimile bid modification," as used in this solicitation means a modification to a bid that has
been submitted in accordance with the solicitation.
(b) Bidders may submit facsimile bid modifications to this solicitation. These facsimile bid modifications must
arrive at the place and by the time specified in the solicitation.
(c) ALL FACSIMILE BID MODIFICATIONS SHALL CONTAIN A COMPLETED BID SCHEDULE. THE
SPACES SHALL BE FILLED IN FOR UNIT PRICES, EXTENDED PRICES AND TOTAL BID PRICE.
(d) Facsimile bid modifications must contain the signature of an official of the company.
(e) Facsimile receiving data and compatibility characteristics are as follows:
(1) Telephone number of receiving facsimile equipment: 912-652-6001
(2) Compatibility characteristics- CCTTT Group 3, 2, 1
(f) If the bidder chooses to transmit a facsimile bid modification, the Government will not be responsible for any
failure attributable to the transmission or receipt of the facsimile modification, including, but not limited to, the
following:
(1) Receipt of garbled or incomplete modification.
(2) Availability or condition of the receiving facsimile equipment.
(3) Incompatibility between the sending and receiving equipment.
(4) Delay in transmission or receipt of modification.
(5) Failure of the bidder to properly identify the modification.
(6) Hllegibility of modification.
(7) Security of modification data.
(End of provision)

52.214-4002 HAND-CARRIED OR MAILED BIDS/PROPOSALS:

All bids/proposals must be clearly identified with the contractor name and address and Notice to

Bidder OF-17 label affixed to the lower left corner of the outermost wrapper indicating the Invitation No.,

Date of Bid/Proposal Opening, Time of Opening, and Bid/Proposals For information. Bids/Proposals not properly
identified on the outermast wrapper may not be acceptable if received late by the Contracting Officer, as there may
be not way to determine the exact time of receipt by the agency.

The Government will not be responsible for bids delivered to any location or to anyone other than those designated
to receive bids/proposals on its behalf asindicated bel ow.
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Bids/Proposals ddlivered by commercial carrier and those sent by U.S. Mail must be addressed as indicated bel ow.
Bids/proposals shall not be addressed to any specific person.

U.S. Army Engineer District, Savannah

ATTN: CESASCT-C

100 West Oglethorpe Avenue
Savannah, Georgia 31401-3640

Bids/Proposals sent by U.S. Mail must be mailed within sufficient time so that they will be received in the mailroom
on thefirgt floor not later than the exact time set for opening of bids/proposals.

Commercial carrier hand-carried bids/proposals must be delivered to mailroom personnel on thefirst floor not later
than the exact time set opening of bids/proposals.

Contractor hand-carried bids/proposals delivered more than a half-hour before bid opening must also be delivered to
mailroom personnel on thefirst floor.

Contractor hand-carried bids/proposals delivered within a half-hour of bid opening must be delivered to the bid
opening room on the second floor.

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedule as submitted by the bidder:
(1) Obviously misplaced decimal pointswill be corrected;
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit prices will be corrected;
(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as
provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.

(End of statement)

52.2151 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (MAY 2001)

(a) Definitions. Asused in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to reviseits proposal.

In writing, writing, or written means any worded or numbered expression that can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or madein
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” isa changeto a proposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Timé’, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include
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Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., eectronic
commerce or facsmile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper mediain sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) Thefirst page of the proposal must show--
(i) The solicitation number;
(if) The name, address, and telephone and facsimile numbers of the offeror (and electronic addressif available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addressesif available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unless that evidence has been previoudy furnished to the issuing
office.

(3) Submission, modification, or revision, of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so asto reach the
Government office designated in the solicitation by the time specified in the solicitation. If no timeis specified in
the solicitation, the timefor receipt is 4:30 p.m., local time, for the designated Government office on the date that
proposal or revision isdue.

(i1)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offersis“late’” and will not be considered unlessit isreceived before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

() If it was transmitted through an e ectronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) Thereis acceptable evidence to establish that it was received at the Government installation designated for
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It isthe only proposal received.

(B) However, alate modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any timeit is received and may be accepted.
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(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposalswill be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal
before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposalsin response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unlessthe provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is
included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time,
and may submit modificationsin response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerorsthat includein their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark thetitle page with the following legend: This proposal includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as aresult of--or in connection with-- the
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information contained
in this dataif it is obtained from another source without restriction. The data subject to this restriction are contained
in sheets[insert numbers or other identification of sheets]; and

(2) Mark each shest of data it wishesto restrict with the following legend: Use or disclosure of data contained on
this sheet is subject to the restriction on thetitle page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to
the responsible offeror(s) whose proposal (s) represents the best value after evaluation in accordance with the factors
and subfactorsin the solicitation.

(2) The Government may reject any or all proposalsif such action isin the Government'sinterest.
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(3) The Government may waive informalities and minor irregularitiesin proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror'sinitial proposal should contain the offeror's
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if
the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number
of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition
can be conducted, the Contracting Officer may limit the number of proposalsin the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwise in the

proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
cogts, it isin the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute arejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line itemsis significantly overstated or understated asindicated by the application of
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
bal ance poses an unacceptabl e risk to the Government.

(9) If acost realism analysisis performed, cost realism may be considered by the source selection authority in
evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the
time specified in the proposal shall result in abinding contract without further action by either party.

(11) The Government may disclose the following information in postaward debriefings to other offerors:

(i) The overall evaluated cost or price and technical rating of the successful offeror;

(ii) The overal ranking of al offerors, when any ranking was devel oped by the agency during source selection;
(iif) A summary of the rationale for award; and

(iv) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.
(End of provision)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation.

(End of clause)

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the

Government will evaluate offers for award purposes by adding the total price for all optionsto thetotal pricefor the
basic requirement. Evaluation of optionswill not obligate the Government to exercise the option(s).
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(End of Provision)

52.219-4001 SUBCONTRACTING PLAN FOR SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS CONCERNS (MAY 1997 CESAS-CT-C)

(@) In accordance with FAR Clause 52.219-9, large businesses must submit a subcontracting plan. A sample
subcontracting plan islocated in Section 00800.

(b) The goals of the Savannah Digtrict for subcontracting to small businesses, small disadvantaged businesses, and
women-owned small businesses are:

BasicYear Option Year

(1) Total Amount of Prime Contract ~ $10,000,000
(2) Total Dallars Planned for

Subcontract Award (10% of Line (1)) $ 1,000,000
(3) Dollars Planned for Subcontract-

ing to Large Business

(38% of Line (2)) $ 380,000
(4) Total Dallars Planned for

Subcontracting to Small Business

(62% of Line (2)) $ 620,000
(A) Dollars Planned for

Subcontracting to Small

Disadvantaged Business

(10% of Line (2)) $ 100,000

(B) Dollars Planned for

Subcontracting to Women-

Owned Business

(5%) of Line (2)) $ 50,000
(C) Dallars Planned for

Subcontracting to Other

Small Business

(41.5%) of Line (2)) $ 415,000
(D) Dallars Planned for

Subcontracting to HUBZone

Small Business

(2.5%) of Line (2)) $ 25,000
(E) Dollars Planned for

Subcontracting to Service-Disabled

Veteran-Owned Small Business

(3%) of Line (2)) $ 30,000

If you cannot reach the above-stated goals, you must provide written justification with your subcontracting plan
detailing the reasons you cannot meet the requirements.
(End of provision)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.
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(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are asfollows:

Goals for minority Goalsfor female
participation for each trade participation for each trade

32.1% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Egtimated dollar amount of the subcontract;

(4) Egtimated starting and completion dates of the subcontract; and
(5) Geographical areain which the subcontract isto be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area” is the state of
Georgia.

52.225-10 NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments
Program--Congtruction Materials’ (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the
Contracting Officer in timeto allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the
request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or
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Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the
offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material,
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on unreasonabl e cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of
equivalent domestic construction material.

(2) If an aternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not
yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction
material. An offer based on use of the foreign construction material for which an exception was requested--

(i) Will be rgjected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

52.232-4007 ACCOUNTING AND APPROPRIATION DATA (APR 1989 CESAS-RM)

Accounting and Appropriation data will be cited on individual task orders.

(End of clause)
52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

U.S. Army Corps of Engineers Digtrict
ATTN: CESASCT-C

100 West Oglethorpe Avenue
Savannah, Georgia 31401-3640

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.
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52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being
rejected without further consideration. If a proposal on all itemsis not required, offerors should insert the words “no
proposal” in the space provided for any item on which no priceis submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)
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SECTION 00110 Proposal Submission, Requirements and Instructions

Section 00110
PROPOSAL SUBMISSION REQUIREMENTSAND INSTRUCTIONS
1. PROPOSAL OVERVIEW

1.1 General. Inasmuch asthe proposal shall describe the capahility of the offeror to perform any resultant
contract, it should be specific and complete in every detail. The proposal should be prepared simply and
economically, providing straight-forward, concise delineation of capabilities to satisfactorily perform the contract
being sought. The proposal should therefore be practical, legible, clear and coherent.

1.2 Proposal Submissions and the Lowest Price Technically Acceptable Process. This process requires
potential contractorsto submit their performance and capability information initially for review and consideration by
the Government. Following the review, evaluation, and rating of these proposal's, the Government will evaluate
price proposals for contractors that have acceptable technical proposals. Thetechnical information contained in the
proposal shall be reviewed and evaluated by the Government in accordance with the evaluation criteria set out in
Section 00120 EVALUATION MANUAL. Priceinformation will not be rated but will be evaluated in
accordance with FAR Part 15, funding limitations set out in Section 00010 — PRICE PROPOSAL SCHEDULE, and
other offeror’s price proposals. Award will be made to that Offeror whose proposal is technically acceptable and
has the lowest price that is determined to be fair and reasonable. The proposal for thislow price technically
acceptable procurement consists of the following individual pieces:

- Pro Forma Information - (Standard Form 1442, Section 00600 Rep & Certs)
- Price Proposal

- Proposal Data Sheset

- Appendix A — Timeliness of Performance

- Appendix B — Quality of Performance

- Appendix C — Contracts Completed

- Appendix D — Response Time Matrix

- Management Plan

- Standard Form 254

- Standard Form 255

2. PROPOSAL SUBMISSION INSTRUCTIONS
2.1 WhoMay Submit. Any legally organized Offeror may submit a proposal.

2.2 Whereto Submit. Offerorsshall submit their proposal packages to the Savannah District at the address shown
in Block 7 of Standard Form 1442.

2.3 Submission Deadline. Proposals shall bereceived by the Savannah District no later than the time and date
specified in Block 13 of Standard Form 1442.

2.4 General Requirements.

241 In order to effectively and equitably evaluate all proposals, the Contracting Officer must receive
information sufficiently detailed to allow review and evaluation by the Government.

2.4.2 Written materials shall be on 8-1/2" x 11" paper.

3. PROPOSAL REQUIREMENTSAND SUBMISSION FORMAT.
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3.1 The proposals sought by this solicitation shall contain the following information clearly identified and severable
asfollows:

3.2 ProForma Information. Thisinformation should be submitted in an envelope labeled "Pro Forma
Requirements.” This category consists of representations and certifications, and completed Standard Form 1442.
Provide original documents only.

3.3 Price Proposal Information. Offerorsshall complete all portions of the Price Proposal Schedule from Section
00010 and furnish the original in a separate envel ope labeled “PRICE PROPOSAL”. The technical proposal shall
not include any cost information.

3.4 Proposal Data Sheet. Offerors shall complete the attached Proposal Data Sheet.

3.5 FACTOR 1: CONSTRUCTION — PAST PERFORMANCE: Offerors shall be evaluated on al SABRE,
JOC, and IDC Construction type contracts successfully completed in the last three years with the majority of the task
orders performed falling within the range of $100,000 to $1,000,000 and total contract value of $5,000,000 to
$15,000,000. A “No-Go” rating in any sub-factor shall result in a“ No-Go” rating for this factor.

3.5.1 Sub-factor A: Timeliness of Performance: This sub-factor evaluates the offeror’s success in completing past
task orders on schedule. Timeliness becomes very important when accomplishing services with dated funds or
accomplishing requirements with high command level interest. The standard is set at a high level to assure
confidence that timeliness will be achieved in a consistent manner.

3.5.1.1 Offeror’s Submission Requirements: Offerors shall submit a comprehensivelist of al contracts completed,
or in progress, during the last three years, listing all completed task orders separately. Asaminimum, the list will
provide the information prescribed in the matrix call * Appendix A — Timeliness of Performance’ included as an
attachment to this Section. Offerors are encouraged to provide supplemental information regarding any problems
encountered preventing timely performance and the offeror’ s corrective actions taken.

3.5.2 Sub-factor B: Quality of Performance: This sub-factor evaluates the offeror’s successin complying with
requirements of past contracts and standards of workmanship exhibited in past contracts. Product quality and
workmanship is always a high priority and very important in providing for the needs of military personnel and their
families. The standard is set at a high level to assure that military personnd and their families can perform at the
highest leve of efficiency with maximum enthusiasm.

3.5.2.1 Offeror’s Submission Requirements: Offeror’s may submit letters of commendation from both
Government and non-Government customers validating quality of performance and workmanship. Offerors shall
submit a comprehensive list of all contracts completed including those in progress during the last three years listing
all completed task orders separately. Asaminimum, thelist will provide the information prescribed in the matrix
called “ Appendix B — Quality of Performance’ included as an attachment to this Section. Offerors are encouraged to
provide supplemental information regarding any problems encountered and the offeror’s corrective actions taken.

3.6 FACTOR 2: CONSTRUCTION - EXPERIENCE Offerors shall be evaluated on all SABRE, JOC, and IDC
Design Build type contracts successfully completed or substantially completed in the last three years with the
majority of the task orders performed falling within the range of $100,000 to $1,000,000 and total contract value of
$5,000,000 to $15,000,000. This factor also evaluates the offeror’ s specialized experiencein the construction
elements of repairs, additions, and alterations to buildings, roads, drainage systems, and utility systems; and new
construction of buildings, roads, drainage systems, and utility systems.

3.6.1 Offeror’s Submission Requirements. Offerors shall submit a comprehensive list of all task order and task
order design-build type contracts completed or substantially completed during the last three years. As a minimum,
thelist will provide theinformation prescribed in the matrix called “ Appendix C — Contracts Completed” included
as an attachment to this Section.



DACAZ21-02-R-0025
0002
Page 23 of 93

3.7 FACTOR 3: CONSTRUCTION - MANAGEMENT: The following management sub-factors will be used to
evaluate the Offeror’ s understanding and capability of successfully managing multiple tasks to their completion. A
“No-Go” rating in any sub-factor shall result in a* No-Go” rating for this factor.

3.7.1 Sub-factor A: Effectiveness: The successful offeror will be expected to manage a large number of task orders
simultaneoudly requiring a very high level of management skills. Any unsatisfactory appraisal or report involving
cooperation or conduct resultsin serious potential for less than effective efficient job site management. This sub-
factor evaluates provision of the following:

3.7.1.1 Offeror’s Submission Requirements: A well-defined management plan from start to construction
completion, showing (a) organizational charts, (b) levels of personnd authority, (c) internal contrals, (d) credentials
of individuals specifically involved with the work, (€) a narrative describing plan functionality including, (1)
management cooperation/responsiveness, (2) job site supervision, and (3) coordination/control of subcontractors.

3.7.2 Sub-factor B: Rapid Response: Offerors proposed response times shall be based on their practical analysis
of their organizational structure and processes. Successful offerors’ response timeswill be used in rating
performance throughout the awarded contract.

3.7.2.1 Offeror’s Submission Requirements: Offerors must indicate the number of wor kdays for each of the
following using “ Appendix D, Response Time Matrix” included as an attachment to this Section.

3.7.2.1.1 Initial Call Response Time: The period of time required to schedule and attend a meeting to discuss the
scope of atask order (Normal conditions and urgent conditions).

3.7.2.1.2 Proposal Preparation Response Time: Thetime to prepare and submit a proposal after discussing the
scope of the task order and receiving a request for proposal (Normal conditions and urgent conditions).

3.7.2.1.3 Start of Work: Thetimeto start work (submittals, subcontractor agreements, and Site activity) after award
of the task order (Normal conditions and urgent conditions).

3.8 FACTOR 4 DESIGN —SPECIALIZED EXPERIENCE AND TECHNICAL COMPETENCE: Thisfactor
evaluates the offeror’ s specialized experience and technical competencein: (a) Design of repairs, additions, and
alterations to buildings, roads, drainage systems, and utility systems. (b) Design of new buildings, roads, drainage
systems, and utility systems. (c) Accomplishment of Engineering Studies and Planning. (d) Topographic surveying.
(e) Lead based paint and asbestos sampling/analysi s/abatement design and air monitoring during
abatement/construction. (f) Shop drawing review, construction phase services, and preparation of O&M manuals.
(g) Preparation of design filesin (*.dgn) formats. Offerors shall be evaluated on a comprehensivelist of all Design
Build Construction IDIQ contract and/or Architect-Engineer IDIQ type contracts completed and in progressin the
last three years.

3.8.1 Offeror’s Submission Requirements. Standard Form 255 for prime Architect-Engineer firm and Standard
Form 254 for prime Architect-Engineer firm and each consulting Architect-Engineer firm.

3.9FACTOR 5DESIGN —CAPACITY:: Thisfactor evaluates the offeror’ s capacity to provide the following
engineering disciplines: Architecture, Structural Engineer, Civil Engineer, Electrical Engineer, Mechanical
Engineer, Fire Protection Engineer, Industrial Hygienist (asbestos and lead base paint specialist), and Topographic
Surveyor/Crew. It is critical that the Design portion of the design/build partnership has capability in al disciplines
for which work is anticipated. Lack of capacity may result in lack of efficiency and delays during accomplishment
of task orders when engineering disciplines are being added to accomplish design.

3.9.1 Offeror’s Submission Requirements. Standard Form 255 for prime Architect-Engineer firm and Standard
Form 254 for prime Architect-Engineer firm and each consulting Architect-Engineer firm.

3.10 FACTOR 6 DESIGN — PROFESSIONAL QUALIFICATIONS: Thisfactor evaluates the offeror’s
professional qualifications (appropriate training, education, experience and professional registration) for key
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management and technical personnd for the engineering disciplines shown in FACTOR 5 DESIGN — CAPACITY.
It iscritical that the Design portion of the design/build partnership is professionally and technically qualified in all
disciplines for which work is anticipated. Lack of qualification may result in lack of efficiency and delays during
accomplishment of task orders when qualified engineering disciplines are being added to accomplish design.

3.10.1 Offeror’s Submission Requirements: Standard Form 255 for prime Architect-Engineer firm and Standard
Form 254 for prime Architect-Engineer firm and each consulting Architect-Engineer firm.

3.11 FACTOR 7 DESIGN —KNOWLEDGE OF LOCALITY: Thisfactor evaluates the offeror’ s knowledge of
the locality asit pertainsto familiarity with design standards and practicesin South Atlantic Division, primarily in
the states of North Carolina, South Carolina, and Georgia. Offerors shall be evaluated on a comprehensivelist of al
Design Build Congtruction IDC contracts and other Architect-Engineer IDC type contracts completed and in
progressin the last three years located in these states.

3.11 .1 Offeror’s Submission Requirements: Standard Form 255 for prime Architect-Engineer firm and Standard
Form 254 for prime Architect-Engineer firm and each consulting Architect-Engineer firm.

4. EXCEPTIONS

Exceptions to the contractual terms and conditions of the solicitation (e.g., standard company terms and conditions)
may result in a determination to reject a proposal.

5. RESTRICTIONS

Incomplete proposals. Failure to submit all the data indicated in this section may be cause for determining a
proposal incomplete and, therefore, not considered for evaluation, and for subsequent award.
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PROPOSAL DATA SHEET

GEORGIA INDEFINITE QUANTITY FOR CONSTRUCTION
AND DESIGN BUILD CONSTRUCTION

NOTE TO OFFERORS

This OFFEROR PERFORMANCE CAPABILITY PROPOSAL DATA SHEET must be completed
and attached asthe first page of the body of your proposal. Theinformation required by thisdata
sheet may be completed directly on thisform or attached to the form as supplemental data sheets.

1. NAME OF OFFEROR.
Name of Offeror(s):

If ajoint venture or contractor-subcontractor association of firms, list the individual firms and briefly describe the
nature of the association.

Firm 1
Firm 2:
Firm 3:
Firm 4:

Nature of Association:

2. AUTHORIZED NEGOTIATORS.

The offeror represents that the following persons are authorized to negotiate on its behalf with the Government in
connection with this Request for Proposals (RFP).

[List names, titles, and telephone number of the authorized negotiator.]
Name of Person Authorized to Negotiate:

Negotiator's Address:

Negotiator's Telephone:

Negotiator’s e-mail:
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SECTION 00120 Evaluation Manual

Section 00120
EVALUATION MANUAL
1. GENERAL
The purpose of this document isto establish a uniform evaluation procedure for the technical evaluation phase of the
solicitation based on contractually defined criteria. The Source Selection Board will evaluate each proposal
individually using the qualitative/quantitative procedures that follow. Each proposal will be reviewed and rated by

each of the evaluators. During this process, discrepancies between evaluations will be discussed and resolved within
theteam. Following the completion of the individua evaluations, a consensus evaluation will be derived.

2.  PROPOSAL REQUIREMENTS

2.1 Section 00110, Proposal Submission Requirements and Instructions identifies al the necessary submittal
information to beincluded in the proposals. Proposals which reach the evaluation stage have passed an initial
Contracting Division review to assure that they are complete and responsive. All proposals which are provided to
the eval uation team will be evaluated and rated.

2.2 Congruction Past PerformanceMatrices. Each proposal shall include completed Appendix A and Appendix B
matrices. The evaluation team shall evaluate all matrices.

2.3 Congtruction Experience. Each proposal shall include completed Appendix C to be used for evaluation
purposes.

2.4 Construction Management. Each proposal shall contain the Offeror’ s proposed Management Plan and completed
Appendix D to be used for evaluation purposes.

2.5 Design. Each proposal shall contain the Offeror’s Standard Form 254 and Standard Form 255 for the purpose of
evaluating each of the Design Factors.

3. INDIVIDUAL PROPOSAL RATING WORKSHEETS

3.1 Workshesets are provided on the following pages that the evaluators will use to review and rate the individual
proposals.

3.2 During the consensus evaluation, a single “consensusrating” worksheet shall be completed for each proposal
and signed by all the evaluators. It isimperative that comments and supporting rationale for the rating assigned be
included on this consensus sheet.

3.3 Comments are required to support al ratings.

4. RATING METHODOLOGY

4.1 Proposalswill be evaluated in each Evaluation Factor based on the following rating scheme:

4.2 Yes- No Ratings. Where the specific evaluation sheetsindicate a YES — NO Rating these items shall be

treated asinformation items. They are included in the evaluation worksheets to assure a similar focus among the
evaluators and to ensure that individual evaluators do not overlook proposal information provided.
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4.3 Go—No Go Ratings.

4.3.1 Go. Thetechnical proposal conforms completely to the solicitation requirements and presents low risk to the
Government.

4.3.2 No-Go. The proposal does not meet the minimum levels of acceptability and presents an unacceptably high
risk to the Government.

4.4 Factors and Sub-Factors are of equal importance. Proposals shall include sufficient detailed information to
allow compl ete evaluation. While the Government may elect to consider data obtained from other sources, the
burden of proof of acceptability rests with the Offeror.

4.5 One"No-Go" rating in any Factor or Sub-factor may result in an overall rating of “ No-Go”. Two “ No-Go”
ratingsin any Factor or Sub-factors shall result in an overall “No-Go” rating.

5. EVALUATION FACTORS

5.1 FACTOR 1 CONSTRUCTION —PAST PERFORMANCE. Past performance information is one indicator
of an Offeror’s ahility to perform the contract successfully. The currency and relevance of the information, source of
the information, context of the data, and general trendsin an Offeror’s performance shall be considered. Offerors
may be provided an opportunity to address any negative past performance information about which the offeror has
not previoudly had an opportunity to respond. The following areas of major consideration will be evaluated using all
sources of past performance information and an overall rating provided.

5.1.1 Sub-factor A: Timeliness of Performance. Evaluation will be accomplished by reviewing the Offeror’s
CCASS data base e ements Adequacy of Initial Progress Schedule, Adherence to Approved Schedule, and
Completion of Punch List Items under the category of Timely Performance; review of the Offeror’s Appendix A;
communication with the points of contact listed on the Offeror’s Appendix A; and/or communicating with others
sdlected by the Government. The Government shall consider thisinformation, aswell as information obtained from
any other sources when evaluating this sub-factor. One or two unsatisfactory or marginal CCASS ratings for any
identified element on separate task orders, a marginal or unsatisfactory report received from a point of contact listed
by the Offeror, or amarginal or unsatisfactory report from others may result in a“ No-Go” evaluation for this sub-
factor. An incomplete Appendix A, more than two unsatisfactory or marginal CCASS ratings for any identified
element on separate task orders representative of a significant portion of task orders rated, a marginal or
unsatisfactory report received from a point of contact listed by the Offeror, or amarginal or unsatisfactory report
from others shall result in a* No-Go” evaluation for this sub-factor.

5.1.2 Sub-factor B: Quality of Performance. Evaluation will be accomplished by reviewing CCASS data base
elements Quality of Workmanship, Implementation of CQC Plan, Use of Specified Materials, and Identification
/Correction of Deficient Work in a Timely Manner under the category of Quality Control; review of the Offeror’s
Appendix B; communication with points of contact listed on the Offeror’ s Appendix B; and/or communicating with
others selected by the Government. One or two unsatisfactory or marginal CCASS ratings for any identified element
on separate task orders, amarginal or unsatisfactory report received from a point of contact listed by the Offeror, or
amarginal or unsatisfactory report from others may result in a“ No-Go” evaluation for this sub-factor. An
incomplete Appendix B, more than two unsatisfactory or marginal CCASS ratings for any identified element on
separate task orders representative of a significant portion of task orders rated, amarginal or unsatisfactory report
received from a point of contact listed by the Offeror, or a marginal or unsatisfactory report from others shall result
ina“No-Go” evaluation for this sub-factor.

5.2 FACTOR 2: CONSTRUCTION —EXPERIENCE. Evaluation will be accomplished by reviewing the
CCASS database; review of the Offeror’s Appendix C; communication with points of contact listed on the Offeror’s
Appendix C; and/or communicating with others selected by the Government. A final overal rating in CCASS;
documentation by completing Appendix C of the information requested; or documentation from responsible clients
will be used as evidence of successful completion of contracts. Offerors must also indicate on Appendix C
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successful completion of two contracts within the last three years containing task orders that indicate the depth of
experience and competence in 12 of the 16 construction e ements of this factor to receivea” Go” rating.

5.3 FACTOR 3: CONSTRUCTION —MANAGEMENT. The sdlected Offeror will be expected to manage alarge
number of task orders simultaneoudy requiring a very high level of management skills. Any unsatisfactory appraisal
or report involving cooperation or conduct resultsin serious potential for less than effective job site management.
The following areas of major consideration will be evaluated using all sources of management information and an
overall rating provided.

5.3.1 Sub-factor A: Effectiveness. Evaluation will be accomplished by reviewing CCASS database € ements
Cooperation and Responsiveness, Effectiveness of Job Site Supervision, and Coordination and control of
Subcontractors under the category of Effectiveness of Management; evaluation of the provided plan and credentials;
and any other sources deemed necessary by the Government. Submission of a Management Plan in detail as
described in Section 00110 — PROPOSAL SUBMISSION REQUIREMENTS AND INSTRUCTIONS isrequired
for a“ Go” rating. One or two margina or unsatisfactory CCASS ratings for identified elements on separate task
orders, amarginal or unsatisfactory report received from a point of contact listed by the Offeror, or amarginal or
unsatisfactory report from others may result in a“ No-Go” evalutation for this sub-factor. More than two marginal or
unsatisfactory CCASS ratings for identified elements on separate task orders representative of a significant portion
of task orders rated, multiple marginal or unsatisfactory reports received from points of contact listed by the Offeror,
or multiple marginal or unsatisfactory reports from others shall result in a“ No-Go” evaluation for this sub-factor.

5.3.2 Sub-factor B: Rapid Response. Evaluation will be accomplished by reviewing the Offeror’s compl eted
Appendix D against Government historical response times. Failing to meet the minimum response time for any one
element shall result in a“ No-Go” rating for this sub-factor.

5.4. FACTOR 4: DESIGN — SPECIALIZED EXPERIENCE AND TECHNICAL COMPETENCE. Reviewing
the Offeror’s Standard Form 255 for prime Architect-Engineer firm and Standard Form 254 for prime Architect-
Engineer firm and each consulting Architect-Engineer firm, communication with the points of contact listed by the
Offeror, and/or communicating with others selected by the Government, will accomplish evaluation. Failure by the
Offeror to show depth of experience and competence in the identified e ements shall be assigned arating of “No-
Go” for that element of the factor. “ No-Go” rating in dements a and b of this factor shall result in a“ No-Go”
evaluation for the factor. One* No-Go” rating in elements c through g of this factor may result in a“ No-Go”
evaluation for the factor. Two or more“ No-Go” ratings shall result in a“ No-Go” evaluation for the factor.

55 FACTOR 5: DESIGN —CAPACITY. Reviewing the Offeror’s Standard Form 255 for prime Architect-
Engineer firm and Standard Form 254 for prime Architect-Engineer firm and each consulting Architect-Engineer
firm, communication with the points of contact listed by the Offeror, and/or communicating with others selected by
the Government, will accomplish evaluation. Failure by the Offeror to identify capacity in the required engineering
discipline elements of Section 00110 paragraph 3.9 FACTOR 5 DESIGN — CAPACITY shall result in arating of
“No-Go” for that element of thisfactor. A “No-Go” rating in any dement of this factor shall result in a“ No-Go”
evaluation for the factor.

5.6. FACTOR 6: DESIGN — PROFESSIONAL QUALIFICATIONS. Reviewing the Offeror’s Standard Form
255 for prime Architect-Engineer firm and Standard Form 254 for prime Architect-Engineer firm and each
consulting Architect-Engineer firm, communication with the points of contact listed by the Offeror, and/or
communicating with others selected by the Government, will accomplish evaluation. Failure by the Offeror to
provide resumes for identified personne to demonstrate required level of training, experience, and professional
registration in the required engineering e ements of Section 00110 paragraph 3.9 FACTOR 5 DESIGN —
CAPACITY shall resultin arating of “No-Go” for that element of thisfactor. A “No-Go” rating in any e ement of
thisfactor shall result in a“ No-Go” evaluation for the factor.

5.7. FACTOR 7: DESIGN —KNOWLEDGE OF LOCALITY . Reviewing the Offeror’s Standard Form 255 for
prime Architect-Engineer firm and Standard Form 254 for prime Architect-Engineer firm and each consulting
Architect-Engineer firm will accomplish evaluation. One “ No-Go” rating for the South Carolina or North Cardlina
elements of Section 00110 paragraph 3.11 FACTOR 7 DESIGN — KNOWLEDGE OF LOCALITY may result in an
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evaluation of “ No-Go” for the factor. A “No-Go” rating for the Georgia element of Section 00110 paragraph 3.11
FACTOR 7 DESIGN — KNOWLEDGE OF LOCALITY shall result in an evaluation of “No-Go” for the factor.

6. OVERALL PROPOSAL RATING

6.1 The Government evaluation team will consider all information provided in the proposal individually. Once
these individual analyses are completed, the team will meet and determine arating for each of the evaluation factors
by consensus decision.

6.2 Following completion of the consensus rating, each proposal will be assigned a single overall GO or NO-GO
rating. Thisfinal overall rating, along with ratings on individual factors, will be provided to the Contracting
Officer/Source Selection Authority.

6.3 Itisthe responsibility of the Source Selection Board to provide and document sufficient strengths, weaknesses,
and omissions to support the GO or NO-GO rating for each factor aswell asthe overal rating.
Documentation/comments are required for all ratings.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 1
CONSTRUCTION - PAST PERFORMANCE
Sub-factor A: Timeliness of Performance
1. General: Evaluatorswill usethis sub-factor to evaluate the success of the Offeror based on the satisfaction of
previous customers and clients asillustrated on the completed Appendix A.  The completed Appendix A shall be
used as a basis to begin the evaluation of this factor.
Has Government Received the completed Appendix A for this Offeror ? YES __ _NO

Doesthe Appendix A received reflect projects completed or under construction within the Last 3 Years?
YES NO

2. CCASSRatings. Contract Specialist shall provide CCASS Ratings for the Offeror.

Construction Rating (CCASS)

Adequacy of Adherenceto Completion of
Initial Progress Approved Punch List
Schedule Schedule Items
Number of Ratings: Outstanding

Above Average

Satisfactory

Marginal

Unsatisfactory

/_/GO [_/NO-GO

3. Communication with Points of Contact and/or Others: Evaluatorsshall carefully review the information
provided in the completed Appendix A to ascertain customer satisfaction with the timeliness of the past projects.
Based on that review, provide arating for the Timeliness of the Past Completed Projects listed in Appendix A.
Include alisting of any apparent weaknesses or strengths of the Offeror and the proposed project team.

/_/GO [ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to timeliness.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 1
CONSTRUCTION - PAST PERFORMANCE
(Continued)
Sub-factor A: Timeliness of Performance (Continued)

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to timeliness.

Sub-factor A Overall Rating. /_/ GO /_/NO-GO



DACAZ21-02-R-0025
0002
Page 33 of 93

Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 1
CONSTRUCTION - PAST PERFORMANCE

(Continued)
Sub-factor B: Quality of Performance
1. General: Evauatorswill usethis sub-factor to evaluate the success of the Offeror based on the satisfaction of
previous customers and clients asillustrated on the completed Appendix B. The completed Appendix B shall be
used as a basis to begin the evaluation of this factor.

Has Government Received the completed Appendix B for this Offeror? YES __ NO

Does the Appendix B received reflect projects completed or under construction within the Last 3 Years?
YES NO

2. CCASSRatings. Contract Specialist shall provide CCASS Ratings for the Offeror.
Construction Rating (CCASS)
Quality of Implementation Use of I dentification/
Workmanship of CQC Plan Specified  Correction of
Materials  Deficient Work
Number of Ratings: Outstanding
Above Average
Satisfactory
Marginal
Unsatisfactory

T

| /GO /_/NO-GO

3. Communication with Points of Contact and/or Others: Evaluatorsshall carefully review the information
provided in the completed Appendix B to ascertain customer satisfaction with the timeliness of the past projects.
Based on that review, provide arating for the Quality of the Past Completed Projectslisted in Appendix B. Include a
listing of any apparent weaknesses or strengths of the Offeror and the proposed project team.

|_ /GO /_/ NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to final product
quality.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 1
CONSTRUCTION - PAST PERFORMANCE
(Continued)
Sub-factor B: Quality of Performance (Continued)

Weaknesses: Include alisting of any identified or obvious weaknesses of the Offeror with respect to final product
quality.

Sub-factor B Overall Rating. /_ /GO /_/NO-GO

FACTOR 10OVERALL RATING:/_/GO /_/NO-GO

Commentsto support the OVERALL RATING:
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 2
CONSTRUCTION —EXPERIENCE

1. General: Evaluators will use this factor to evaluate the success of the Offeror based on the satisfaction of
previous customers and clients asillustrated on the completed Appendix C. The completed Appendix C shall be
used as a basis to begin the evaluation of this factor.

Has Government Received the completed Appendix C for this Offeror? YES __ _NO
Does the Appendix C received reflect projects completed or under construction within the Last 3 Years?
YES NO

2. CCASSRatings. Contract Specialist shall provide CCASS Ratings for the Offeror.

Final Rating
Number of Ratings: Outstanding
Above Average
Satisfactory
Marginal
Unsatisfactory

/_/GO /_/NO-GO

3. Communication with Points of Contact and/or Others. Evaluators shall carefully review the information
provided in the completed Appendix C to ascertain customer’ s knowledge of the Offeror’ s experience. Based on that
review, provide arating for the Experience of the Past Completed Projects listed in Appendix C. Include a listing of
any apparent weaknesses or strengths of the Offeror and the proposed project team.

/_/GO [ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to experience.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 2
CONSTRUCTION —EXPERIENCE
(Continued)

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to experience.

FACTOR 2 OVERALL RATING. /_/GO /_/NO-GO

Commentsto support the OVERALL RATING:
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 3

CONSTRUCTION - MANAGEMENT

Sub-factor A: Effectiveness
1. General: Evaluators will use this sub-factor to evaluate the Management Plan provided by the Offeror. The
completed Management Plan shall be used as a basis to begin the evaluation of this sub-factor.

Has the Government received the Management Plan for this Offeror? YES NO

Does the Management Plan received reflect all required e ements? YES NO

2. CCASSRatings. Contract Specialist shall provide CCASS Ratings for the Offeror.

Construction Rating (CCASS)
Cooperationand  Effectivenessof ~ Coordination/
Responsiveness  Supervision Control of Subcontractors
Number of Ratings: Outstanding
Above Average
Satisfactory
Marginal
Unsatisfactory

T

|_ /GO /_INO-GO

3. Management Plan Review: Evaluators shall carefully review the Management Plan provided for the required
content and to ascertain the Offeror’ s ability to manage multiple tasks to their completion. The review will also
included discussions with points of contact or others regarding the Offeror’s Management capabilities. Based on this
review, provide arating for the Management Effectiveness. Include alisting of any apparent weaknesses or
strengths of the Offeror and the proposed project team.

|_ /GO |_INO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Offeror’s
Effectiveness..



DACAZ21-02-R-0025
0002
Page 38 of 93

Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 3
CONSTRUCTION - MANAGEMENT
(Continued)

Sub-factor A: Effectiveness (Continued)

Weaknesses: Include alisting of any identified or obvious weaknesses of the Offeror with respect to Offeror’s
Effectiveness.

Sub-factor A Overall Rating. /_/GO /_/NO-GO
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 3
CONSTRUCTION - MANAGEMENT
(Continued)
Sub-factor B: Rapid Response

1. General: Evaluators will use this sub-factor to evaluate the Offeror’s proposed response times provided in
Appendix D. Appendix D shall be used as a basis to begin the evaluation of this sub-factor.

Has the Government received the completed Appendix D for this Offeror? YES __ NO

Doesthetimein Appendix D reflected in workdays? YES NO

2. Response Time Review: Evaluators shall carefully review the Appendix D provided for the required content
against Government historical response times.

Sub-factor B Overall Rating. /_/GO /_/NO-GO
Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Rapid Response.

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to Rapid
Response.

FACTOR 30OVERALL RATING. /_/GO /_/NO-GO

Commentsto support the OVERALL RATING:
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 4
DESIGN -SPECIALIZED EXPERIENCE

1. General: Evaluators will use this factor to evaluate the Specialized Experience of the Offeror based on the
Standard Form 254/255 provide. The completed Standard Form 254/255 shall be used as a basis to begin the
evaluation of this factor.

Has Government Received the completed Standard Form 254/255 for thisOfferor? __ YES _ NO

Do the Standard Form 254/255 received reflect projects completed or under design within the Last 3 Years?
YES NO

2. Standard Form 254/255 Review: Evaluators shall carefully review the Standard Form 254/255 provided for the
required content and to ascertain the Offeror’ s ability to show the depth of experience and competencein each of the
identified elements. The review will also included discussions with points of contact or others regarding the
Offeror’s experience. Based on thisreview, provide arating for experience. Include a listing of any apparent
weaknesses or strengths of the Offeror and the proposed project team.

Specialized Experience and Technical Competencein: Met Not Met
(Go) (No-Go)

a. Dedign of repairs, additions, & alterations of buildings, roads, and
drainage & utility systems.

b. Design of new buildings, roads, and drainage and utility systems.
¢. Engineering studies & project planning.

d. Topographic surveying
e. Lead based paint, asbestos abatement design

f. Shop drawing review & construction phase services and preparation of
O&M manuals

g. Originating design filesin (*.dgn) format

FATOR 4 OVERALL RATING/_/GO [ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Specialized
Experience and Technical Competence.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 4
DESIGN —SPECIALIZED EXPERIENCE
(Continued)

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to Specialized
Experience and Technical Competence.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTORS5
DESIGN - CAPACITY

1. General: Evaluatorswill usethisfactor to evaluate the Capacity in the required engineering disciplines of the
Offeror based on the Standard Form 254/255 provide. The completed Standard Form 254/255 shall be used asa
basis to begin the evaluation of this factor.

Has Government Received the completed Standard Form 254/255 for this Offeror? __ YES __ NO

2. Standard Form 254/255 Review: Evaluators shall carefully review the Standard Form 254/255 provided to
ascertain the Offeror’ s capacity in the required engineering discplines. The review may also included discussions
with points of contact or others regarding the Offeror’ s personne capacity. Based on thisreview, provide arating
for capacity. Include alisting of any apparent weaknesses or strengths of the Offeror and the proposed project team.

Discipline Staff Staff
Required Indicated Go/No-Go

Architectural

Structural Engineer

Civil Engineer

Electrical Engineer

Mechanical Engineer

Fire Protection

Industrial Hygienist

(ashestos & lead paint specialist)
Topographic Survey Crew 1

NN

FATOR50VERALL RATING/_/GO [/ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Capacity.

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to Capacity.

Offeror:

Evauator:
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PROPOSAL RATING WORKSHEET
FACTOR 6
DESIGN —PROFESSIONAL QUALIFICATIONS

1. General: Evaluatorswill usethisfactor to evaluate the Professional Qualificationsin the required engineering
disciplines of the Offeror based on the Standard Form 254/255 provide. The completed Standard Form 254/255 shall
be used as a basis to begin the evaluation of this factor.

Has Government Received the completed Standard Form 254/255 for this Offeror? __ YES __ NO

Does the Standard Form 254/255 submitted by the Offeror contain a resume of professional qualifications for each
of the engineering disciplineslisted in FACTOR5? __ YES___ NO

2. Standard Form 254/255 Review: Evaluators shall carefully review the Standard Form 254/255 provided to
ascertain the Offeror’ s professional qualificationsin the required engineering discplines. The review may also
included discussions with points of contact or others regarding the Offeror’ s professional qualifications. Based on
thisreview, provide arating for professional qualifications. Include a listing of any apparent weaknesses or strengths
of the Offeror and the proposed project team.

FATOR 6 OVERALL RATING/_/GO [/ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Professional
Qualifications

Weaknesses: Include alisting of any identified or obvious weaknesses of the Offeror with respect to Professional
Qualifications.
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Offeror:

Evauator:

PROPOSAL RATING WORKSHEET
FACTOR 7
DESIGN -KNOWLEDGE OF LOCALITY

1. General: Evaluatorswill usethisfactor to evaluate Offeror’ s knowledge of locality as pertains to familiarity
with design standards and practices in the area South Atlantic Division, U.S. Army Corps of Engineers. The
completed Standard Form 254/255 shall be used as a basis to begin the evaluation of this factor.

Has Government Received the completed Standard Form 254/255 for this Offeror? _ YES __ NO

Doesthe Standard Form 254/255 submitted by the Offeror contain alist Design/Build IDIQ Contracts and
Architect-Engineer IDIQ type contracts completed and/or in progressin the last fiveyears?  YES ___ NO

2. Standard Form 254/255 Review: Evaluators shall carefully review the Standard Form 254/255 provided to
ascertain the Offeror’ s knowledge of locality. The review may also included discussions with points of contact or
othersregarding the Offeror’ s knowledge of locality. Based on this review, provide arating for knowledge of
locality. Include alisting of any apparent weaknesses or strengths of the Offeror and the proposed project team.

LOCATION SHOWN (Go) NOT SHOWN (No-Go)
North Carolina

South Carolina

Georgia

FATOR 7 OVERALL RATING/_/GO [/ _/NO-GO

Strengths:  Include alisting of any identified or obvious strengths of the Offeror with respect to Knowledge of
Locality.

Weaknesses: Includealisting of any identified or obvious weaknesses of the Offeror with respect to Knowledge of
Locality.

Offeror:

Evauator:
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SUMMARY RATING CHART

FACTOR

Description

Rating*

Comments

CONSTRUCTION — PAST PERFORMANCE

Sub-factor A: Timeliness of Performance

Sub-factor B: Quality of Performance

CONSTRUCTION — EXPERIENCE

CONSTRUCTION — MANAGEMENT

Sub-factor A: Effectiveness

Sub-factor B: Rapid Response

DESIGN — SPECIALIZED EXPERIENCE AND
TECHNICAL COMPETENCE

DESIGN - CAPACITY

DESIGN — PROFESSIONAL QUALIFICATIONS

DESIGN —KNOWLEDGE OF LOCALITY

OVERALL PROPOSAL RATING

* Ratings may be either:

GO or NO-GO
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Offeror:
FACTOR Description Board Board Board
No. Member Member Member CONSENSUS
1 2 3

CONSTRUCTION — PAST PERFORMANCE

Sub-factor A: Timeliness

Sub-factor B: Quality

CONSTRUCTION - EXPERIENCE

CONSTRUCTION - MANAGEMENT

Sub-factor A: Effectiveness

Sub-factor B: Rapid Response

DESIGN — SPECIALIZED EXPERIENCE AND
TECHNICAL COMPETENCE

DESIGN - CAPACITY

DESIGN — PROFESSIONAL
QUALIFICATIONS

DESIGN —KNOWLEDGE OF LOCALITY

OVERALL RATING**

Board Member 1 Board Member 2

Board Member 3 Board Chairperson
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) Thepricesin thisoffer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to —

(i) Those prices,
(i) Theintention to submit an offer, or
(iii) The methods of factors used to cal cul ate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (8)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in thisbid or proposal, and thetitle of his or her
position in the offeror's organization);

(if) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iif) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(2) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by referencein paragraph (b) of
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this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after
December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress on hisor her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member
of Congress on hisor her behalf in connection with this solicitation, the offeror shall complete and submit, with its
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awardsin excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosureis a prerequisite for making or entering into this contract imposed
by section 1352, Title 31, United States Code. Any person who makes an expenditure prohibited under this
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such
failure.

(End of provision)

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself

asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) isawomen-owned business concern.

(End of provision)

52.204-4003 TAXPAYER IDENTIFICATION

Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(a) Taxpayer Identification Number (TIN).

___TIN:.

____ TIN has been applied for.
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____ TINisnot required because:
____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or afiscal paying agent in the United States;
____ Offeror isan agency or instrumentality of aforeign government;
____ Offeror isan agency or instrumentality of the Federal Government.
(b) Type of organization.
____ Soleproprietorship;
___ Partnership;
____ Corporate entity (not tax-exempt);
____ Corporate entity (tax-exempt);
___ Government entity (Federal, State, or local);
____ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other

(c) Common parent.
____ Offeror isnot owned or controlled by a common parent
____Nameand TIN of common parent:

Name

TIN

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(8)(1) The Offeror certifies, to the best of its knowledge and beli€f, that--
(i) The Offeror and/or any of its Principals--

(A) Are( ) arenot ( ) presently debarred, suspended, proposed for debarment, or declared indigible for the award
of contracts by any Federal agency;

(B) Have ( ) havenot (), within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offensein connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property;



DACAZ21-02-R-0025
0002
Page 50 of 93

(C) Are( ) arenot () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(if) The Offeror has () hasnot (), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision isamaterial representation of fact upon which reliance was
placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous certification,

in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE | (OCT 2000) &
ALTERNATE Il (OCT 2000)

(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is 233320.

(2) The small business size standard is $28.5M.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)

The offeror represents, for general statistical purposes, that it () is, ( ) isnot asmall disadvantaged business
concern asdefined in 13 CFR 124.1002.



DACAZ21-02-R-0025
0002
Page 51 of 93

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) ishot awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of thisprovision). The
offeror represents, as part of its offer, that--

@)1t () is () isnot aHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and contral, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and

(i) It ( )is, () isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concernsthat are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

( ) Black American.

( ) Hispanic American.

( ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

( ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietham, Korea, The Philippines, U.S. Trust Territory of the
Pacific 1dands (Republic of Palau), Republic of the Marshall 1lands, Federated States of Micronesia, the
Commonweslth of the Northern Mariana Idands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Idands, or Nepal).

(c) Definitions. Asused in thisprovision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(if) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, asdefined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in thefield of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not lessthan 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans, and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --

(1) That isat least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51
percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

() If thissalicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clausein this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program digihility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to adminigtrative remedies, including suspension and debarment; and

(iif) Beindigible for participation in programs conducted under the authority of the Act.

(End of provision)

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000)

(a) Definition.

"Emerging small business' as used in this solicitation, means a small business concern whaose sizeisno greater than
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICYS)
code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of this solicitation.] The Offeror [ ]is,[ ]isnhot an emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business, indicating its size range.)
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Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees Avg. Annual Gross Revenues

_ 50o0rfewer ___ $1millionorless
_51-100 ___ $1,000,001- $2 million
_101-250 __ $2,000,001- $3.5 million
_251-500 ___ $3,500,001- $5 million
_501-750 ___ $5,000,001 - $10 million
__751-1,000 ___ $10,000,001 - $17 million
___ Over1,000 __ Over $17 million

(End of provision)
52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@[ ]Ithas, [ ]hasnot participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ ]1thas, [ ] hasnat, filed al required compliance reports,; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)
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[ 1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (i) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the aternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1 (v) Thefacility is not located within any State of the United States, the Didtrict of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Idands, the Northern Mariana Idands, or any
other territory or possession over which the United States has jurisdiction.

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions.”
Asused in this provision --

(a) "Government of aterrorist country" includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country” means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export

Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries include:
Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary’'s securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares,” "street names," or some
other method of holding securities that does not disclose the beneficial owner;

(if) Holding a management position in the firm, such asa director or officer;

(iii) Ability to contral or influence the election, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or a subsidiary of afirm if the government
of aterrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that

owns the subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure.™
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If the government of aterrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isa subsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.209-7003 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS (MAR
1998)

By submission of its offer, the offeror representsthat, if it is subject to the reporting requirements of 37 U.S.C.
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment
Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by
38 U.S.C. 4212(d).

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror representsthat it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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52.203-3
52.203-5
52.203-6
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52.203-8
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52.203-12
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52.209-6

52.211-15
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52.219-8
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52.222-3
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52.223-6
52.223-14

Definitions (Dec 2001) --Alternate | MAY 2001
Gratuities APR 1984
Covenant Against Contingent Fees APR 1984
Restrictions On Subcontractor Sales To The Government JUL 1995
Anti-Kickback Procedures JUL 1995

Cancdllation, Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
Limitation On Payments To Influence Certain Federal Transactions JUN 1997
Printed or Copied Double-Sided on Recycled Paper AUG 2000

Protecting the Government's Interest When Subcontracting With ~ JUL 1995
Contractors Debarred, Suspended, or Proposed for Debarment

Defense Priority And Allocation Requirements SEP 1990

Audit and Records--Negotiation JUN 1999

Price Reduction for Defective Cost or Pricing Data--Modifications OCT 1997
Subcontractor Cost or Pricing Data--M odifications OCT 1997
Utilization of Small Business Concerns OCT 2000
Ligquidated Damages-Subcontracting Plan JAN 1999

Notice To The Government Of Labor Disputes FEB 1997

Convict Labor AUG 1996
Contract Work Hours and Safety Standards Act - Overtime SEP 2000

Compensation

Davis Bacon Act FEB 1995

Withholding of Funds FEB 1988

Payrolls and Basic Records FEB 19388

Apprentices and Trainees FEB 19388

Compliance with Copeland Act Requirements FEB 1988

Subcontracts (Labor Standards) FEB 1988

Contract Termination-Debarment FEB 1988

Compliance with Davis-Bacon and Related Act Regulations. FEB 1988

Disputes Concerning Labor Standards FEB 1988

Certification of Eligibility FEB 1988

Prohibition Of Segregated Facilities FEB 1999

Equal Opportunity FEB 1999

Affirmative Action Compliance Requirements for Construction FEB 1999
Davis-Bacon Act--Price Adjustment INone or Separately Specified DEC 2001
Pricing Method)

Equal Opportunity For Disabled Veterans, Veterans of the Vietham DEC 2001
Era and Other Eligible Veterans

Affirmative Action For Workers With Disabilities JUN 1998
Employment Reports On Special Disabled Veterans, VeteransOf DEC 2001
The Vietham Era and Other Eligible Veterans

Service Contract Act Of 1965, As Amended MAY 1989
Fair Labor Standards Act And Service Contract Act - Price MAY 1989
Adjustment (Multiple Year And Option)

Pollution Prevention and Right-to-Know Information APR 1998
Drug Free Workplace MAY 2001

Toxic Chemical Release Reporting OCT 2000
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52.227-1
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52.236-6
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52.236-8
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52.236-10
52.236-11
52.236-12
52.236-13 Alt |
52.236-15
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14

Restrictions on Certain Foreign Purchases

Utilization Of Indian Organizations And Indian-Owned Economic

Enterprises

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity-Construction Contracts

Additional Bond Security

Insurance - Work On A Government Installation
Pledges Of Assets

Prospective Subcontractor Requests for Bonds
Performance and Payment Bonds--Construction

North Carolina State and Local Sales and Use Tax
Federal, State And Local Taxes

Taxes--Contracts Performed In U S Possessions Or Puerto Rico
Payments under Fixed-Price Construction Contracts
Payments under Fixed-Price Architect-Engineer Contracts
Interest

Assignment Of Claims

Disputes

Protest After Award

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsihilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment, Utilities,

and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention (Nov 1991) - Alternate|
Schedules for Construction Contracts

Layout of Work

Specifications and Drawings for Construction
Preconstruction Conference

Bankruptcy

Suspension of Work

52.243-1 Alt 111 Changes--Fixed Price (Aug 1987) - Alternate 11

52.243-4
52.244-5
52.244-6
52.248-3
52.249-2 Alt |

52.249-7
52.249-10
52.249-5000
52.253-1
252.201-7000
252.203-7001

252.204-7003
252.204-7004

Changes

Competition In Subcontracting
Subcontracts for Commercial Items
Value Engineering-Construction

JUL 2000
JUN 2000

JUL 1995
AUG 1996

APR 1984
OCT 1997
JAN 1997
FEB 1992
OCT 1995
JUL 2000
APR 1984
JAN 1991
APR 1984
MAY 1997
AUG 1987
JUN 1996
JAN 1986
DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
FEB 1997

FEB 1995

JUL 1995

APR 1984
APR 1984
AUG 1987
DEC 1996
DEC 2001
FEB 2000

Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996

1996) - Alternatel

Termination (Fixed-Price Architect-Engineer)

Default (Fixed-Price Construction)

Basisfor Settlement of Proposals - EFARS

Computer Generated Forms

Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies

Control Of Government Personnel Work Product

Required Central Contractor Registration

APR 1984
APR 1984
MAY 1999
JAN 1991
DEC 1991
MAR 1999

APR 1992
NOV 2001
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252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991

252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection  NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.215-7000 Pricing Adjustments DEC 1991
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993
Materials
252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.227-7022  Government Rights (Unlimited) MAR 1979
252.227-7033 Rightsin Shop Drawings APR 1966
252.236-7001 Contract Drawings, Maps, and Specifications AUG 2000
252.236-7005 Airfield Safety Precautions DEC 1991
252.242-7000 Postaward Conference DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998

252.244-7000 Subcontractsfor Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.247-7023 Transportation of Supplies by Sea MAR 2000

252.247-7024 Ndtification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of award
through one year.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall contral.

(o) If mailed, addivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may beissued orally, by facsimile, or by e ectronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDERLIMITATIONS. (OCT 1995)

(8 Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $2,500.00, the Government is not obligated to purchase, nor isthe Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor isnot obligated to honor:

(1) Any order for asingleitem in excess of $500,000.00

(2) Any order for a combination of itemsin excess of $2.000,000.00 or

(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the
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limitation in subparagraph (1) or (2) above.

(o) If thisisarequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitationsin paragraph (b), unlessthat order (or orders) isreturned to the ordering office within 10 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)
52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Ddivery or performance shall be made only as authorized by ordersissued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedul e as the "minimum™.

(c) Except for any limitations on quantitiesin the Order Limitations clause or in the Schedule, thereisno limit on
the number of ordersthat may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent asif the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any ddliveries
under this contract after the performance period of all task ordersissued.

(End of clause)

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 calendar days
provided that the Government gives the Contractor a preliminary written notice of itsintent to extend at least 60
calendar days before the contract expires. The preliminary notice does not commit the Government to an extension.
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.
(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not exceed 3
years..

(End of clause)

52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.
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(b) Evaluation preference. (1) Offerswill be evaluated by adding a factor of 10 percent to the price of all offers,
except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference;
(i) Otherwise successful offers from small business concerns;

(iii) Otherwise successful offers of digible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with a foreign government.

(2) Thefactor of 10 percent shall be applied on alineitem basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

Theseindividual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreementsin paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

____ Offeror eectstowaive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except congtruction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General congtruction, at least 15 percent of the cost of the contract performance incurred for personnel will be
will be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Congtruction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the empl oyees of other HUBZone small business concerns.

(e) A HUBZonejoint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.

(End of clause)

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2001) ALTERNATE I (OCT 2001)
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(8) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the
Federal Acquisition Regulation.

Commercial plan means a subcontracting plan (including goals) that coversthe offeror's fiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division,
plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period (including option
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on
aprorated basis to the contract.

Master plan means a subcontracting plan that contains al the required e ements of an individual contract plan,
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-empl oyee rel ationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract.

(c) Proposal s submitted in response to this solicitation shall include a subcontracting plan that separately addresses
subcontracting with small business, veteran-owner small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns. If the offeror
is submitting an individual contract plan, the plan must separately address subcontracting with small business,
veteran-owner small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns, with a separate part for the basic contract and
separate parts for each option (if any). The plan shall beincluded in and made a part of the resultant contract. The
subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit and
negotiate a subcontracting plan shall make the offeror indligible for award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Godls, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-
owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may
include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for
service-disabled veteran-owned small business concernsis not required. The offeror shall include all subcontracts
that contribute to contract performance, and may include a proportionate share of products and servicesthat are
normally allocated asindirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan;

(i) Total dollars planned to be subcontracted to small business concerns,
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;
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(v) Total dollars planned to be subcontracted to HUBZone small business concerns,
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and

(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to--

(i) Small business concerns,

(i) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns,

(iv) HUBZone small business concerns,

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(4) A description of the method used to devel op the subcontracting goalsin paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the
Research and Information Division of the Minority Business Development Agency in the Department of Commerce,
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics
for the purposes of maintaining a small, veteran-owned small, (iii) Service-disabled veteran-owned small business
concerns, HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as
its source list does not relieve afirm of its responsibilities (e.g., outreach, assistance, counsaling, or publicizing
subcontracting opportunities) in this clause.

(6) A statement asto whether or not the offeror in included indirect costsin establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with—

(i) Small business concerns,

(i) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns,
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program,
and a description of the duties of the individual.
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(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and
women-owned small business concerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled " Utilization of Small Business
Concerns' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
(i) Cooperate in any studies or surveys as may be required;

(i) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(i) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns,
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions.
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goalsin the plan, including establishing source lists; and a description of the
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and
award subcontracts to them. The records shall include at |east the following (on a plant-wide or company-wide basis,
unless otherwise indicated)

(i) Sourceligts (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns.

(i) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--

(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;

(D) Whether HUBZone small business concerns were solicited and, if not, why not;

(E) Whether small disadvantaged business concerns were solicited and, if not, why not;

(F) Whether women-owned small business concerns were solicited and, if not, why not; and

(G) If applicable, the reason award was not made to a small business concern.
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(iv) Records of any outreach efforts to contact--
(A) Trade associations;
(B) Business devel opment organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizations.

(v) Records of internal guidance and encouragement provided to buyers through--
(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to eval uate compliance with the program'’s requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not
comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and ddivery schedules so as to facilitate the participation
by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business
concerns an opportunity to compete over a period of time.

(2) Provide adeguate and timely consideration of the potentialities of small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concernsin all ““make-or-buy" decisions.

(3) Counsdl and discuss subcontracting opportunities with representatives of small business, veteran-owner small
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the
purpose of obtaining a subcontract that isto beincluded as part or all of agoal contained in the Contractor's
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the e ements required by paragraph (d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided--

(1) the master plan has been approved,

(2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan,
including evidence of its approval, to the Contracting Officer, and
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(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan isthe preferred type of subcontracting plan for contractors furnishing commercial items. The
commercia plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial
item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
"Utilization Of Small Business Concerns,” or (2) an approved plan required by this clause, shall be a material breach
of the contract.

() The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. Thisreport shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to
this contract. Thisreport is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for
contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System
(NAICYS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS
Industry Subsector.

(End of clause)
52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regul ations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and

states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the

provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT ISNOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Secretary $12.66 hr
Clerks $10.55 hr
(End of clause)

52.225-11 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--CONSTRUCTION
MATERIALS UNDER TRADE AGREEMENTS (FEB 2002)

(a) Definitions. Asused in this clause--
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Component means an article, material, or supply incorporated directly into a construction material.

Congtruction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark,
Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong
Kong, lcdand, Irdland, Israd, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo,
Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Y emen.

Designated country construction material means a construction material that--

(1) Iswhally the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consistsin whole or in part of materials from another country, has been
substantially transformed in a designated country into a new and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A congtruction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

North American Free Trade Agreement country means Canada or Mexico.

North American Free Trade Agreement country construction material means a construction material that--

(1) Iswhoally the growth, product, or manufacture of a North American Free Trade Agreement (NAFTA) country; or
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(2) In the case of a congtruction material that consistsin whole or in part of materials from another country, has been
substantially transformed in aNAFTA country into a new and different construction material distinct from the
materials from which it was transformed.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Idands, and any other place subject to U.S. jurisdiction, but does not include |eased bases.

(b) Construction materias. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance
of Payments Program by providing a preference for domestic construction material. In addition, the Contracting
Officer has determined that the Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
apply to this acquisition. Therefore, the Buy American Act and Balance of Payments Program restrictions are
waived for designated country and NAFTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) Therequirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: none.

(4) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of
Payments Program, the Contracting Officer will use afactor of 50 percent;

(if) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(i) The construction material isnot mined, produced, or manufactured in the United Statesin sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (2)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of ddlivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.
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(i) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(4)(i) of this

clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Congtruction material description Unit of measure Quantity Price (dollars) \1\

Item 1.
Foreign construction Material.... .....coccieiiiiies e s e
Domestic conStruction Material... ...cooocveeviiieiies e e eeeee e
Item 2:
Foreign construction Material.... ...cccooiiieiieiinis coieeere e et
Domestic conStruction Material... ....coocveeviieeiies e res eeeree e e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “lrrevocable letter of credit” (ILC), asused in this clause, means a written commitment by a federally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intendsto usean ILC in lieu of abid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (€) and (f) of this clause
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shall be used.

(c) Theletter of credit shall beirrevocable, shall require presentation of no document other than a written demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial ingtitution as provided in paragraph (d) of this clause, and--

(1) If used asa bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which
financial security isrequired or may submit an ILC with an initial expiration date that isa minimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage
is completed and the Contracting Officer provides the financial ingtitution with a written statement waiving the right
to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of al claims filed against the payment bond during the one-year period
following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial ingtitution has the
required rating(s) as of the date of issuance of the ILC. Unless the financial ingtitution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another

acceptable financial ingtitution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financia Ingtitution's Letterhead or Name and Address)
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)
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TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish thisirrevocable and transferable Letter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial ingtitution's] office at [issuing financial ingtitution's address and, if any, confirming financial ingtitution's
address] and expires with our close of business on , Or any automatically extended expiration date.

2. We hereby undertake to honor your or the transfereg's sight draft(s) drawn on theissuing or, if any, the
confirming financial ingtitution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] Itisa
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this
Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in aform satisfactory to the issuing financial ingtitution and the
confirming financial ingtitution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial ingtitution, if any, otherwise state of issuing
financial ingtitution].

6. If this credit expires during an interruption of business of thisfinancial institution as described in Article 17 of the
UCP, thefinancial ingtitution specifically agreesto effect payment if this credit is drawn against within 30 days after
the resumption of our business.

Sincerdly,

[Issuing financial ingtitution]

(f) Thefollowing format shall be used by the financial ingtitution to confirm an ILC:

[Confirming Financial Ingtitution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Ingtitution:

Issuing Financial Ingtitution's LC No.:
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Gentlemen:
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by
[name of issuing financial ingtitution] for drawings of up to United States dollars /U.S. $ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It isa
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
theissuing financial institution, by registered mail or other recei pted means of delivery, that we eect not to consider
this confirmation extended for any such additional period; or

(b) Theissuing financial ingtitution shall have exercised its right to notify you or the transferee, the account party,
and oursalves, of its eection not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial ingtitution].

6. If this confirmation expires during an interruption of business of thisfinancial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.

Sincerdly,

[Confirming financial institution]
(9) Thefollowing format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
Thisdraft is drawn under Irrevocable Letter of Credit No.
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[Beneficiary Agency]

By:

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Congtruction Equipment Ownership and Operating Expense Schedule, Region __ . Working conditions shall be
considered to be average for determining equipment rates using the schedule unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be devel oped using the formula provided in the schedule. For forward pricing, the schedulein
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, |ease-purchase arrangements, and sale-leaseback
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from
an organization under common control that has an established practice of leasing the same or similar equipment to
unaffiliated | essees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Shest.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (FEB 2002)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
isdated or the date of an dectronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsawherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project.

(A) The due date for making such paymentsis 14 days after the designated hilling office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated hilling office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.
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(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of al work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract).

(A) The due date for making such paymentsisthelater of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For afinal
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptanceis
deemed to occur on the effective date of the contract settlement.

(B) If the designated hilling office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor'sinvoice, provided the designated
billing office receives a proper invoice and thereis no disagreement over quantity, quality, or Contractor compliance
with contract requirements.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include theitems listed in paragraphs (8)(2)(i) through (8)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.

(it) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
lineitem number).

(iv) Description of work or services performed.
(v) Ddivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall includeits TIN on theinvoice only if required
elsawherein this contract.
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(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required el sewhere in this contract.

(B) If EFT banking information is not required to be on theinvoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(i) The designated hilling office received a proper invoice.

(if) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or
requested progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(2)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsihilities.

(if) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penaltiesif
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issuesinvolving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.
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(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
ispad; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice
amount is paid.

(i1)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If thereis no postmark or the postmark isillegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand isreceived on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such dateis no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing paymentsin accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:



DACAZ21-02-R-0025
0002
Page 76 of 93

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs
(©)(1) and (c)(2) of this clause in each of its subcontracts; and

(if) Require each of its subcontractors to include such clausesin their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair theright of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previoudly has been furnished to the
subcontractor; and

(if) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or



DACAZ21-02-R-0025
0002
Page 77 of 93

(i1) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Noticeto Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(if) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (€)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(if) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (heresfter referred to
as a"“second-tier subcontractor”) awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat all or a portion of future payments
otherwise due such firgt-tier subcontractor is subject to withholding in accordance with the subcontract agreement,

the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (€)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(if) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(i) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and
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(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party.
The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clausesincluded in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

() Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.

(End of clause)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (8)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to rel ease one or more payments by EFT, the Contractor agreesto either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(if) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database isincorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.
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(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the contral of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(i) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to EFT information made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery isavailable at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)
52.236-22 DESIGN WITHIN FUNDING LIMITATIONS (APR 1984)

(a) The Contractor shall accomplish the design services required under this contract so asto permit the award of a
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contract, using standard Federal Acquisition Regulation procedures for the construction of the facilities designed at a
price that does not exceed the estimated construction contract price as set forth in paragraph (c) below. When bids or
proposals for the construction contract are received that exceed the estimated price, the contractor shall perform such
redesign and other services as are necessary to permit contract award within the funding limitation. These additional
services shall be performed at no increase in the price of this contract. However, the Contractor shall not be required
to perform such additional services at no cost to the Government if the unfavorable bids or proposals are the result

of conditions beyond its reasonable contral.

(b) The Contractor will promptly advise the Contracting Officer if it finds that the project being designed will
exceed or islikely to exceed the funding limitations and it is unable to design a usable facility within these
limitations. Upon receipt of such information, the Contracting Officer will review the Contractor's revised estimate
of construction cost. The Government may, if it determines that the estimated construction contract price set forth in
this contract is so low that award of a construction contract not in excess of such estimate isimprobable, authorize a
change in scope or materials as required to reduce the estimated construction cost to an amount within the estimated
construction contract price set forth in paragraph (c) below, or the Government may adjust such estimated
construction contract price. When bids or proposals are not solicited or are unreasonably delayed, the Government
shall prepare an estimate of constructing the design submitted and such estimate shall be used in lieu of bids or
proposals to determine compliance with the funding limitation.

(c) Design funding limitations will be determined on atask order by task order basis.

52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS (APR 1984)

The extent and character of the work to be done by the Contractor shall be subject to the general oversight,
supervision, direction, control, and approval of the Contracting Officer.

52.236-25 REQUIREMENTS FOR REGISTRATION OF DESIGNERS (APR 1984)

The design of architectural, structural, mechanical, eectrical, civil, or other engineering features of the work shall be
accomplished or reviewed and approved by architects or engineers registered to practice in the particul ar
professional field involved in a State or possession of the United States, in Puerto Rico, or in the District of
Columbia.

52.239-4001 Y ear 2000 Compliance

The contractor shall ensure products provided under this contract, to include hardware, software, firmware, and
middleware, whether acting alone or combined as a system, are Y ear 2000 compliant as defined asfollows: Year
2000 compliant means with respect to information technology, that the information technol ogy accurately processes
date/time data (including, but not limited to, calculating, comparing, and sequencing) from, into, and  between
the twentieth and twenty-first centuries, and the years 1999 and 2000 and leap year calculations, to the extent that
other information, used in combination with the information technology being acquired, properly

exchanges date/time data with it.

52.239-4005 Y ear 2000 Compliance - Construction Contracts

a. In accordance with FAR 39.106, the contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
aswdll as any subsequent task/delivery ordersissued under this contract
(if applicable), all information technology contained therein shall be Y ear
2000 compliant. Specifically:

The contractor shall:
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(1) Perform, maintain, and provide an inventory of al major
components to include structures, equipment, items, parts, and furnishings
under this contract and each task/delivery order which may be affected by
the Y 2K compliance requirement.

(2) Indicate whether each component is currently Year 2000 compliant
or requires an upgrade for compliance prior to government acceptance.

(End of Clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed el ectronically at this/'these address(es):

http://farsite.hill.af.mil/

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001)
(a) Definitions.
Asused in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DaD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, isin the
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
compl eted.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provideits DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.
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(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a
compl ete and accurate application via the Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerorsthat are not registered should
consider applying for registration immediately upon receipt of this solicitation.
(c) The Contractor isresponsible for the accuracy and completeness of the data within the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after theinitial registration, the Contractor is required to confirm on an annual basisthat itsinformation in
the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling
1-888-227-2423, or viathe Internet at http://mwww.ccr.gov.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --

(i) Materid;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover al work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.
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SECTION 00800 Special Contract Requirements

CLAUSES INCORPORATED BY REFERENCE:

52.219-4002 REPORTING REQUIREMENTS--SUBCONTRACTING PLAN  DEC 1999

52.223-4002 U .S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH JAN 2001
MANUAL, EM 385-1-1

52.236-14 Availability and Use of Utility Services APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 5 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready

for use not later than the performance time stated on each task order. Thetime stated for completion shall include

final cleanup of the premises.

(End of clause)
52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

The following clauseis applicable to all task orders. The amount of liquidated damages will be determined on atask
order by task order basis.

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $ for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
thework is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)
52.228-4001 RECOMMENDED INSURANCE COVERAGE —MAY 2000

The Design-Build Contractor’ s attention isinvited to the contract requirements concerning “RESPONSIBILITY OF
THE CONTRACTOR FOR DESIGN’ and ‘WARRANTY OF CONSTURCTION WORK”. These requirements
vest in the Contractor complete responsibility for the professional quality, technical accuracy, and coordination of all
design, drawings, specifications and other work or materials furnished by hisin-house or consultant forces. The
Design-Build Contractor must correct and revise any errors or deficienciesin hiswork, notwithstanding any review,
approval, acceptance or payment by the Government. The Contractor must correct and change any work resulting
from his defective design at no additional cost to the Government. The requirements further stipulate that the
Design-Build Contractor shall be liable to the Government for the damages to the Government caused by negligent
performance. Though it is not am mandatory requirement, thisisto recommend that the Design-Build Contractor
investigate and aobtain appropriate insurance coverage for such liability protection.

(End of Clause)
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52.228-4002 REQUIRED INSURANCE (FEB 1987 SAS) (Ref. FAR 28.307)

(a) The Contractor shall procure and maintain during the entire period of his performance under this contract the
following minimum insurance:

Comprehensive and Employer's Liability Insurance in the amount
required by the State law in which the work is to be performed
under this contract.

Comprehensive General Liahility Insurance in an amount not less
than $500,000 per accident.

Automobile Liability Insurance: $200,000 per person and $500,000
per accident for bodily injury liahility and $20,000 property
damage liability.

(b) Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a
certificate or written statement of the above-required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation, or any material change in the policies adversdaly affecting the
interests of the Government in such insurance, shall not be effective for such period as may be prescribed by the
laws of the State in which this contract isto be performed and in no event less than 30 days after written notice
thereof to the Contracting Officer.

(c) The Contractor agreesto insert the substance of this clause, including this subparagraph (c), in al subcontracts
hereunder.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

() This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region . Working conditions shall be
considered to be average for determining equipment rates using the schedule unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be devel oped using the formula provided in the schedule. For forward pricing, the schedulein
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, |ease-purchase arrangements, and sale-leaseback
arrangements, will be determined using the schedul e, except that actual rates will be used for equipment leased from
an organization under common control that has an established practice of leasing the same or similar equipment to
unaffiliated | essees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Shest.

(End of clause)

52.232-4008 DESIGNATED BILLING OFFICE (APR 1989 CESAS-RM)

The designated hilling office will be determined by the location of the work contained within each task order and
will be shown in Block 14 of the DD Form 1155, Order for Supplies or Services.
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(End of Clause)
52.232-4009 DESIGNATED PAYMENT OFFICE (AUG 1998 CESAS-RM-F)

Payment will be made by:
U.S. Army Corps of Engineers Finance Center
ATTN: CEFC-AO-P
5720 Integrity Drive
Millington, TN 38054-5005
(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty (20)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

52.236-4001 DESIGN-BUILD CONTRACT-ORDER OF PRECEDENCE — AUG 1997

(8 The contract includes the standard contract clauses and schedules current at the time of award. It also entails:
(1) the salicitation in its entirety, including all drawings, cuts and illustrations, and any amendments during
proposal evaluation and selection, and (2) the successful Offeror’s accepted proposal. The contract constitutes
and defines the entire agreement between the Contractor and the Government. No documentation shall be
omitted which in any ways bears upon the terms of that agreement.

(b) Intheevent of conflict or inconsistency between any of the provisions of the various portions of this contract,
precedence shall be given in the following order:

(1.) Betterments: Any portions of the Offeror’s proposal which both meet and exceed the provisions of the
solicitation

(2.) Theprovisions of the solicitation. (see also Contract Clause: SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION.)

(3.) All other provisions of the accepted proposal.

(4.) Any design products, including but not limited to plans, specifications, engineering studies and analyses,
shop drawings, equipment installation drawings, etc. These are“deliverables’ under the contract and are
not part of the contract itself. Design products must conform to all provisions of the contract, in the order
of precedence herein.

(End of Clause)
52.236-4003 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN — FEB 2000

(8 The Contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all
designs, drawings, specifications, and other non-construction services furnished by the Contractor under this
contract. The Contractor shall, without additional compensation, correct or revise any errors or deficiency in its
designs, drawings, specifications, and other non-construction services and perform any necessary rework or
modifications, including any damage to real or personal property, resulting from the design error or omission.

(b) Neither the Government’ s review, approval or acceptance of, nor payment for, the services required under this
contract shall be construed to operate as a waiver of any rights under this contract or of any cause of action
arising out of the performance of this contract. The Contractor shall be and remain liable to the Government in
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accordance wit applicable law for all damages to the Government caused by the Contractor’ s negligent
performance of any of these services furnished under this contract.

(©) Therights and remedies of the Government provided for under this contract are in addition to any other rights
and remedies provided by law.

(d) If the Contractor is comprised of more than one legal entity shall bejointly and severally liable thereunder.
(End of Clause)
52.236-4004 SEQUENCE OF DESIGN-CONSTRUCTION — AUG 1997

(a) After receipt of the Contract Notice to Proceed (NTP) the Contractor shall initiate design, comply with all
design submission requirements as covered under Division 01 General Requirements, and obtain
Government review of each submission. No construction may be started, <with the exception
of....clearing, etc...> until the Government reviews the Final Design submission and determinesit
satisfactory for purposes of beginning construction. The Contracting Officer will notify the Contractor
when the design is cleared for construction. The Government will not grant any time extension for any
design resubmittal required when, in the opinion of the Contracting Officer, theinitial submission failed to
meet the minimum quality requirements as set forth in the Contract.

(b) If the Government allows the Contractor to proceed with limited construction based on pending minor
revisionsto the reviewed Final Design submission, no payment will be made for any in-place construction
related to the pending revisions until they are completed, resubmitted and are satisfactory to the
Government.

(6 No payment will be made for any in-place construction until all required submittals have been made,
reviewed and are satisfactory to the Government.

(End of Clause)

52.236-4006 CONSTRUCTOR'S ROLE DURING DESIGN —JUN 1998

The Contractor’ s construction management key personnel shall be actively involved during the design process to
effectively integrate the design and construction requirements of this contract. In addition to the typical required
construction activities, the constructor’ s involvement includes, but is not limited to actions such as: integrating the
design scheduleinto the Master Schedule to maximize the effectiveness of fast-tracking design and construction
(within the limits allowed in the contract), ensuring constructability and economy of the design, integrating the shop
drawing and installation drawing process into the design, executing the material and equipment acquisition programs
to meet critical schedules, effectively interfacing the construction QC program with the design QC program, and
maintaining and providing the design team with accurate, up-to-date redline and as-built documentation. The
Contractor shall require and manage the active involvement of key trade subcontractorsin the above activities.

(End of Clause)
52.236-4007 TRAINING — FEB 2000
The Contractor shall provide operational and maintenance training for all systems furnished under this contract for
the operating and maintenance personnd. The system manufacturer shall conduct the training, where feasible. All

operation and maintenance manuals shall be submitted and approved prior to conducting the training, where
feasible. All operation and maintenance manuals shall be submitted and approved prior to conducting the training
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and shall be used during training. The Contractor shall video tape the training session on VHS tapes and provide the
tapes to the Government.

(End of Clause)
52.236-4008 DESIGN CONFERENCES — AUG 1997

(8 Pre-Work: Aspart of the Pre-Work Conference conducted after contract award, key representatives of the
Government and the Contractor will review the design submission and procedures specified herein, discussthe
preliminary design schedule and provisions for phase completion of the D-B documents with construction
activities (fast tracking), as appropriate, meet with Corps of Engineers Design Review personnd and key Using
Agency points of contract and any other appropriate pre-design discussion items.

(b) Design Charette: After award of the contract, the Contractor shall visit the site and conduct extensive
interviews, and problem solving discussions with theindividual users, base personnel, Corps of Engineers
personne to acquire all necessary site information, review user options, and discuss user needs. The Contractor
shall document all discussions. The design shall be finalized as direct result of these meetings.

(c) Desigh Review Conferences: Review conferences will be held on base for each design submittal. The
Contractor will bring the personnel that developed the design submittal to the review conference. The
conferences will take place the week after the review is complete.

(End of Clause)
52.236-4009 PARTNERING — FEB 2000

In order to most effectively accomplish this contract, the Government proposes to form a partnership with the
Contractor to develop a cohesive building team. It isanticipated that this partnership would involve the <NAME
THE USING ORGANIZATIONS AND OTHER CRITICAL PARTIES HERE>, the Contractor, primary
subcontractors and designers and the Corps of Engineers. This partnership would strive to devel op a cooperative
management team drawing on the strengths of each team member in an effort to achieve quality project within
budget and on schedule. This partnership would be bilateral in membership and participation will be totally
voluntary. Any cost associated with effectuating this partnership, excluding travel and lodging cost of Government
personnel, will be borne by <<SELECT AN OPTION TO SPECIFY: The Contractor/each party/the
Government>>, The partnering meetingsshall beheldin ...............

(End of Clause)

52.236-4015 PRECONSTRUCTION CONFERENCE (OCT 1988 SAS) (Ref. FAR 36.305)

(8 A preconstruction conference will be arranged by the Area/Resident
Engineer after award of contract and before commencement of work. The
Area/Resident Engineer will notify the Contractor of the time and date set
for the meeting. At this conference, the Contractor shall be oriented with
respect to Government procedures and line of authority, contractual,
administrative, and construction matters.

(b) The Contractor shall bring to this conference, in completed form, a
Certificate of Insurance, plusthe following itemsin either completed or
draft form:

Accident Prevention Plan (5 copies)
(use format shown in Attachment 1 to SECTION 00800)
Quality Control Plan (5 copies)
Letter Appointing Superintendent
Transmittal Register
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Power of Attorney and Certified Copy of Resolution
Network Analysis System, when applicable
List of Subcontractors
(c) A letter of record will be written documenting all items discussed at
the conference, and a copy will be furnished by the Area/Resident Engineer
to al in attendance.
(End of clause)

52.236-4016 VIDEO TAPING OPERATING AND MAINTENANCE INSTRUCTIONS (MAR 1987 SASCD-SQ)

For all of the operating and maintenance instructions which are required
in the contract specifications, the Contractor shall video tape these
instructions as they are presented to the Government representatives.
These tapes shall provide clear and understandable detailed instructions
for al itemsrequired by the contract specifications. The tapes shall be
prepared by an experienced video director/cameraman using good quality
half-inch VHS color tape with correct sound equipment, lighting, and
backdrop. The sound and picture quality shall be high and subject to
approval by the Contracting Officer. Thetapes are intended as followup
training for other Government representatives at a later date. They must
be suitable for this purpose. The Contractor shall be responsible for the
contents of the instructions and shall verify that they are correct prior
totaping. The Contractor may submit individual equipment manufacturer's
instructional tape(s), provided they meet the above qualifications and
cover the actual equipment that isingtalled. The tape(s) shall be for
specific equipment identified by contents and contract name and number.
The Contractor shall submit one copy of the tape(s) to the Contracting
Officer for review and approval. Unacceptable tapes are to be corrected
by the Contractor as indicated by the Contracting Officer at no additional
cost to the Government.

(End of clause)

52.236-4017 SUBMITTAL OF MODIFICATION COST ESTIMATE PROPOSALS (MAR 1992 SAS)
(Ref. DFARS 52.236-7000)

When submittals of Cost Estimate Proposals are required for additions or deletions to work under this contract by
modification, the Contractor shall use DA Form 5418-R titled "Cost Estimate Analysis' (see Attachment 1 to
SECTION 00800). A separate assemblage will be prepared for submittal by each trade affected by the proposed
work.

(End of clause)

52.244-4001 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS—
AUG 1997
In connection with the services covered by this contract, any in-house personnel, subcontractors, and outside
associates or consultants will be limited to the individuals or firms that were specifically identified and agreed to
during negotiations. The contractor shall obtain the Contracting Officer’s written consent before making any
substitution for these designated in-house personnel, subcontractors, associates, or consultants.

(End of Clause)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)
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(a) Definition. "Work™ includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them avail able to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all placesand at all

reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Condtitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor isthe inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increasein contract price, al facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work isnot ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove regjected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor'sright to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If thework isfound to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work isfound to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)
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() In addition to any other warrantiesin this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonabl e time after the discovery of
any failure, defect, or damage.

(f) If the Contractor failsto remedy any failure, defect, or damage within a reasonabl e time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
therepair of any damage that results from any defect in Government-furnished material or design.

(j) Thiswarranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, graoss mistakes, or fraud.

(End of clause)

52.246-4001 WARRANTY OF CONSTRUCTION WORK —AUG 1997

(8 In addition to any other warrantiesin this contract, the Contractor warrants, except as provided in paragraph (1)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
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defect in equipment, material, or workmanship performed by the Contractor or any subcontractor or supplier at
any tier.

Thiswarranty shall contain for a period of year from the date of final acceptance of the work. If the

Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.

The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. 1n addition, the
Contractor shall remedy at the Contractor’ s expense any damage to Government-owned or controlled real or
personal property, when that damage isthe result of —

(1) The Contractor’sfailureto conform to contract requirements; or

(2) Any defect of equipment, material, or workmanship.

The Contractor shall restore any work damaged in fulfilling the terms and conditions of thisclause. The
Contractor’ s warranty with respect to work repaired or replaced will run for 1 year from the date of repair or
replacement.

The Contracting Officer shall natify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice,

the Government shall have theright to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor’s expense.

With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall —
(1) Obtain all warranties that would be given in normal commercial practice:

(2) Require all warranties to be executed, in writing for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce warranties for the benefit of the Government, if directed by the Contracting Officer.

In the event the Contractor’ s warranty under paragraph (b) of this clause has expired, the Government may
bring suit at its expense to enforce a subcontractor’s, manufacturer’s or supplier’ s warranty.

Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the

Contractor shall not be liable for the repair of any defects of material furnished by the Government nor for the
repair of any damage that results from any defect in Government-furnished material or design.

Thiswarranty shall not limit the Government’ s rights under the Inspection and Acceptance clause of this
contract with respect to latent defects, gross mistakes, or fraud.

(End of Clause)

52.248-4003 VALUE ENGINEERING AFTER AWARD
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(8) Inreferenceto Contract Clause 52.248-3, “ Value Engineering — Construction” , the Government may refuse to
entertain a* VValue Engineering Change Proposal” (VECP) for those * performance oriented” aspects of the
Solicitation documents which were addressed in the Contractor’ s accepted contract proposal and which were
evaluated in competition with other offerors for award of this contract.

(b) The Government may consider a VECP for those “prescriptive’ aspects of the Solicitation documents, not
addressed in the Contractor’ s accepted contract proposal or addressed but evaluated only for minimum
conformance with the Solicitation requirements.

(c) For purposes of this clause, the term * performance oriented” refers to those aspects of the design criteriaor
other contract requirements which allow the Offeror or Contractor certain latitude, choice of and flexibility to
proposein its accepted contract offer a choice of design, technical approach, design solution, construction
approach or other approach to fulfil the contract requirements. Such requirements generally tend to be
expressed in terms of functions to be performed, performance required or essential physical characteritics,
without dictating a specific process or specific design solution for achieving the desired result.

(d) In contrast, for purposes of this clause, the term “prescriptive’ refers to those aspects of the design criteriaor
other Salicitation requirements wherein the Government expressed the design solution or other requirementsin
terms of specific materials, approaches, systems and/or processes to be used. Prescriptive aspects typically
allow the Offerors little or no freedom in the choice of design approach, materials, fabrication techniques,
methods of installation or other approach to fulfill the contract requirements.

(End of Clause)

52.249-4001 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (APR 1991 OCE)
(Ref. FAR 52.249-10)

(a) This provision specifies the procedure for the determination of time extensions for unusually severe weather in
accordance with the contract clause entitted DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the
Contracting Officer to award a time extension under this clause, the following conditions must be satisfied:

(1) The wesather experienced at the project site during the contract period must be found to be unusually severe,
that is, more severe than the adverse weather anticipated for the project location during any given month.

(2) The unusually severe weather must actually cause a delay to the completion of the project. The delay must be
beyond the control and without the fault or negligence of the Contractor.

(b) The following schedule of monthly anticipated adverse weather delaysis based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will congtitute the base line for
monthly weather time evaluations. The Contractor's progress schedule must reflect these anticipated adverse
weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORKDAY SBASED ON 5-DAY WORK WEEK

Days will vary depending on the location of the work. Anticipated days will be provided at time of task order.

(c) Upon acknowledgment of the Notice to Proceed and continuing through-out the contract, the Contractor will
record on the daily Contractor Quality Control report the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for 50 percent
or more of the Contractor's scheduled workday. The number of actual adverse weather delay days shall include days
impacted by actual adverse weather (even if adverse weather occurred in previous month), be cal culated
chronologically from the first to the last day in each month, and be recorded as full days. If the
number of actual adverse weather delay days exceeds the number of days anticipated in paragraph (b) above, the
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration for
equivalent fair weather workdays, and issue a modification in accordance with the contract clause entitled
DEFAULT (FIXED PRICE CONSTRUCTION).

(End of clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS - EFARS
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Actual costswill be used to determine equipment costs for a settlement proposal submitted on thetotal cost basis
under FAR 49.206-2(b). In evaluating a terminations settlement proposal using the total cost basis, the following
principles will be applied to determine all owabl e equipment costs:

(1) Actua costs for each piece of equipment, or groups of similar serial or series
equipment, need not be available in the contractor's accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted

to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the
provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expenserate.

(End of Clause)



Solicitation Number
DACA21-02-R-0025

ATTACHMENT 1 TO SECTION 00800
LIST OF ATTACHMENTS

Rates of Wages
Formats:
Fort Bragg Project Sign
Army Project Sign
Project Sign Legend Defined
Army Sign Erection Details
Air Force Project Sign
Corps of Engineers Logo
Accident Prevention Plan (Ref. FAR 52.236-13 and EM 385-1-1)
Construction Quality Control Report

Small and Disadvantaged Business Subcontracting Plan

Weekly Temporary Electrical Inspection

Minimum Standard for Temporary Electrical Service (Ref. FAR 52.236-14)
Forms:

SAS Form 9 - Activity Hazard Analysis

SAD Form 1666a-R - Safety Checklist for Crawler, Truck & Wheel Mounted
Cranes

SAD Form 1666b-R - Safety Checklist for Portal, Tower, and Pillar Cranes
SAD Form 1666c-R - Safety Checklist for Rigging

SAD Form 1666d-R - Safety Checklist for Motor Vehicles, Trailers and
Trucks

SAD Form 1666e-R - Safety Checklist for Crawler Tractors and Dozers
SAD Form 1666f-R - Safety Checklist for Scrapers, Motor Graders, and
Other Mobile Equipment

SAD Form 1666g-R - Safety Checklist for Material Hoists

SAD Form 1666h-R - Safety Checklist for Earth Drilling Equipment

ENG Form 4025 - Transmittal of Shop Drawings, Equipment Data, Material

Samples,

DA Form 5418-R - Cost Estimate Analysis

Attachment 1

or Manufacturer's Certificates of Compliance

Page 1



Standard Form LLL-A - Disclosure of Lobbying Activities

FB Form 1605 - Directorate of Engineering and Housing Excavation Permits
(Applicable to all projects located at Fort Bragg)

Landfill Permit Application
{Applicable to all projects located at Fort Bragg}

Ft. Bragg Asbestos Removal, Transportation, and Disposal
(Applicable to projects involving asbestos at Fort Bragg}

Real Property Inventory

Attachment 1 Page 2
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General Decison Number GA020001

Page 1l of 2

General Decision Nunmber GA020001

Super seded CGeneral Decision No. GA010001

State: Georgia

Construction Type:

BUI LDI NG

County(ies):

CHATTAHOOCHEE MJUSCOGEE

BUI LDI NG CONSTRUCTI ON PRQJECTS (does not include residentia
construction consisting of single fam |y hones and apartnents up
to and including 4 stories)

Modi fi cati on Nunber Publ i cation Date
0 03/ 01/ 2002

COUNTY(i es):
CHATTAHOOCHEE MUSCOGEE

SUGA1001D 11/22/1993

Rat es Fri nges

BRI CKLAYER/ BLOCKLAYER 12. 15
CARPENTER (i ncl udi ng batt

i nsul ation, drywall hangi ng,

and netal fram ng) 9.77
CEMENT MASON CONCRETE FI NI SHER 8.35
ELECTRI Cl AN 12. 76 2.83
HVAC MECHANI C (duct work only) 12. 00
LABORERS

Unskill ed 5.65

Pi pel ayer 6. 50 .13
PAI NTER, BRUSH (does not incl ude

drywal | finishing) 8. 38
PLASTERER 10. 00
PLUMBER (i ncl udi ng HVAC pi pi ng) 12.31
PONER EQUI PMENT OPERATORS

Backhoe 8.04

Bul | dozer 8. 47

Loader 7.80

VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020001& op2=and&s 3/5/2002
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* a Wage and Hour Division letter setting forth a
position on a wage deternination natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final.
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020001& op2=and§... 3/5/2002
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General Decision Number GA020002

Pagel1lof 3

General Decision Nunber GA020002
Super seded CGeneral Decision No. GA010002

State: Georgia
Construction Type:
BUI LDI NG
County(ies):

RI CHMOND

BUI LDI NG CONSTRUCTI ON PRQJECTS (does not
construction consisting of single fam |y hones and apartnents up

to and including 4 stories)
Modi fi cation Nunber

COUNTY(i es):
RI CHMOND
SUGA1002B 03/ 24/ 2000

ACOUSTI CAL CEI LI NG MECHANI C
BLOCK MASON
BRI CKLAYER
CARPENTER (does not i ncl ude

acoustical ceiling installation,

automati ¢ door installation,
awning installation, batt and

bl own i nsul ati on, bin and shel f
installation, concrete form work,

decki ng, drapery installation,

drywal | finishing, drywall hanging,

or partition installation)

CARPENTER/ CONCRETE FORM WORK ONLY

CARPENTER/ METAL FRAME WORK
CAULKER

CEMENT MASON

DRYWALL FI NI SHER

DRYWALL HANGER

ELECTRI Cl AN (does not include |ow

vol t age conmputer wring, or
i nstrument ati on wor k)

GLAZI ER

| RONWORKER, STRUCTURAL (does not
i ncl ude awni ng installation or
fence erection)

LABORER

MASON TENDER

PAI NTER (i ncl udes wat er proofi ng;
does not include caul king or
drywal | finishing)

Pl PELAYER

PLUMBER (does not include HVAC
pi ping, or the installation of
lawn irrigation systens)

PONER EQUI PMENT OPERATORS
Backhoe

ROCFER

Publ i cati on Date
0 03/ 01/ 2002

12.
12.
13.
.00
11.
13.
13.

15.
13.

13.

11.
10.

i ncl ude residenti al

Rat es
13.
16.
12.

60
00
21

14
00
01

79
07
60

97
11

.51
. 06
.25

.41
.00

20

25
28

Fri nges

2.01

.32

.35

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020002& op2=and&s 3/5/2002
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SHEET METAL WORKER (does not incl ude
HVAC duct work, HVAC pi pi ng,
setting the unit, service or

startup) 10. 25
SHEET METAL WORKER/ HVAC DUCT WORK
ONLY 10. 04
SPRI NKLER FI TTER ( Fl RE) 13. 67 1.03
TI LE SETTER 14. 34
TRUCK DRI VER 14. 00 .79

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).
In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been deternmined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an exi sting published wage determ nation
a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determination natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an

*  F X

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020002& op2=and&
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interested party may appeal directly to the Administrative Review

Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adninistrative Review Board are final.

END OF GENERAL DECI SI ON

Page 3 of 3
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General Decison Number GA020014

General Decision Nunmber GA020014

Super seded General Decision No. GA010014
State: Georgia

Construction Type:

RES| DENTI AL

County(ies):

BURKE JENKI NS WARREN
COLUMBI A LI NCOLN WASHI NGTON
GLASCOCK MCDUFFI E W LKES
HANCOCK RI CHMOND

JEFFERSON TALI AFERRO

RESI DENTI AL CONSTRUCTI ON PRQJECTS (consisting of single fanly
hones and apartnents up to and including 4 stories)

Modi fi cation Nunber Publication Date
0 03/ 01/ 2002

COUNTY(i es):
BURKE JENKI NS WARREN
COLUMBI A LI NCOLN WASHI NGTON
GLASCOCK MCDUFFI E W LKES
HANCOCK RI CHMOND
JEFFERSON TALI AFERRO

SUGA4004A 08/01/1982

Rat es Fri nges

Al R CONDI TI ONI NG & HEATI NG MECHANI C 5.15
BRI CKLAYER 8. 00
CARPENTER 6.92
CEMENT NMASON 5.50
DRYWALL FI NI SHER 6. 00
DRYWALL HANGER 6. 00
ELECTRI Cl AN 6. 84
| NSULATI ON | NSTALLER 5.15
| RONWORKER 7.30
LABORERS

Unski |l | ed 5.15

Asphal t raker 5.15

Pi pel ayer 5.15

Mason t ender 5.15
PAI NTER 6. 50
PLUVBER & Pl PEFI TTER 7.00
PONER EQUI PMENT OPERATORS

Backhoe 6. 16

Bul | dozer 5.15

Front end | oader 5.15

Mot or grader 7.50

Pan - scraper 5.25

Spreader, screed, paving nachi ne 5.15
ROCFER 5.15
SHEET METAL WORKER 6.19
SOFT FLOOR LAYER & CARPET LAYER 7.25
TILE SETTER 7.25
TRUCK DRI VER 5.15

VWELDERS - Receive rate prescribed for craft perform ng operation

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020014& op2=and&s 3/5/2002
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to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(Vv)).
In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been deternmined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an exi sting published wage determ nation
a survey underlying a wage determ nation
a Wage and Hour Division letter setting forth a
position on a wage determination natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

*  F X
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General Decison Number GA020031

General Decision Nunmber GA020031

Super seded CGeneral Decision No. GA010031
State: Georgia

Construction Type:

HEAVY

SEVER AND WATER LI NE
County(ies):

CHATHAM EFFI NGHAM

HEAVY CONSTRUCTI ON PRQJIECTS; SEWER AND WATER LI NE CONSTRUCTI ON
PROQIECTS

Modi fi cati on Nunber Publ i cati on Date
0 03/ 01/ 2002

COUNTY(i es):

CHATHAM EFFI NGHAM

PLUMD188A 08/01/ 2001

Rat es Fri nges

HEAVY CONSTRUCTI ON ( NOT APPLI CABLE TO SEVER & WATER LI NES)
PLUMBER & PI PEFI TTER 17. 80 4,52

FOOTNOTE
Work perforned at a nuclear plant site: 20% additional

SUGA1055A 04/01/ 1992

Rat es Fri nges
HEAVY CONSTRUCTI ON ( NOT APPLI CABLE TO SEVER & WATER LI NES)
CARPENTER
Form work only 12.25 .85
Al other work 10. 72
CENMENT MASON 8.72
ELECTRI Cl AN 15. 56 2.80
| RONVORKER, REI NFORCI NG & STRUCTURAL 13. 60 1.93
LABORER 6.34 .38
M LLWRI GHT 12. 85 .85
PAI NTER 9. 00
PONER EQUI PMENT OPERATORS
Backhoe 7.50
Bul | dozer 10. 19
Cr ane 12. 05 1.22
Loader 10. 79
Mechani ¢ 11. 66 1.22
TRUCK DRI VER 5.62 .38
SUGA2006A 04/ 01/ 1992
Rat es Fri nges
SEVER & WATER LI NE CONSTRUCTI ON ONLY:
LABORERS
Pi pel ayer 7.08
Unskil | ed 5.89
POAER EQUI PMENT OPERATORS
Backhoe 9.29
Bul | dozer 8.83
Loader 7.98
TRUCK DRI VER 8.50

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020031& op2=and&s 3/5/2002
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VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(Vv)).
In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been deternmined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determination natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the form
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Departnent of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Admi nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Departnment of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020031& op2=and&
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General Decison Number GA020036

Pagel1lof 3

General Decision Nunmber GA020036

Super seded CGeneral Decision No. GA010036
State: Georgia

Construction Type:

BUI LDI NG

County(ies):

APPLI NG EMANUEL MONT GOVERY
ATKI NSON EVANS Pl ERCE
BACON JEFF DAVI S SCREVEN
BRANTLEY JEFFERSON TATTNALL
BULLCOCH JENKI NS TELFAI R
BURKE JOHNSON TOOVBS
CANDLER LAURENS TREUTLEN
CHARLTON LI BERTY WARE

CLI NCH LONG VAYNE
ECHOLS MCI NTCsH VWHEELER

BUI LDI NG CONSTRUCTI ON PRQJECTS (does not include residenti al
construction consisting of single fam |y hones and apartnents up
to and including 4 stories)

Modi fi cation Nunber Publication Date

0 03/ 01/ 2002
COUNTY(i es):
APPLI NG EMANUEL MONTGOVERY
ATKI NSON EVANS Pl ERCE
BACON JEFF DAVI S SCREVEN
BRANTLEY JEFFERSON TATTNALL
BULLCOCH JENKI NS TELFAI R
BURKE JOHNSON TOOVBS
CANDLER LAURENS TREUTLEN
CHARLTON LI BERTY WARE
CLI NCH LONG VAYNE
ECHOLS MCI NTCsH VWHEELER
CARP0144B 12/01/ 2000
Rat es Fri nges
JOHNSON, LAURENS, MONTGOVERY, TELFAIR, TREUTLEN AND WHEELER
COUNTI ES:
M LLWRI GHT 17.50 5. 06
CARP0256B 07/01/ 2001
Rat es Fri nges

BULLOCH, CANDLER, EVANS, LIBERTY, LONG SCREVEN, TATTNALL AND
TOOMBS COUNTI ES:
M LLWRI GHT 16. 60 5.00
FOOTNOTE:

Wrk with creosote materials, acid or other strong chemcals;
work with cofferdans and tunnels; sw ngi ng scaffol ds and
boat swai n chair, 25 ft. or higher; chimeys, silos or towers
whi ch are independent of the building and which are 25 ft. or
higher; clip fornms; erecting and disnantling scaffolds 35 ft. or
hi gher; operation of radial armsaws: $.50 per hour additional.
If handrails and/or safety belts are provided by the contractor,
the premiumpay will not be applicable.

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020036& op2=and&s 3/5/2002
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CARP0283A 10/01/ 1999

Rat es Fri nges
BURKE, EMANUEL, JEFFERSON AND JENKI NS COUNTI ES:
M LLWRI GHT 16. 40 4.13
CARP0O865D 09/ 16/ 2001

Rat es Fri nges

APPLI NG, ATKI NSON, BACON AND BRANTLEY COUNTI ES; CHARLTON COUNTY
(does not include the city of Folkston); CLINCH ECHOS, JEFF
DAVI S, MCI NTOSH, PI ERCE, WARE AND WAYNE COUNTI ES:

M LLWRI GHTS:
General contracts under $3,000,000 17.40 4. 49
General contracts $3, 000,000 and
over 18. 40 4.52
CARP2411C 06/ 19/ 2000
Rat es Fri nges
CHARLTON COUNTY (City of Fol kston):
M LLWRI GHT 16. 65 4.19
SUGA1011C 05/10/ 2000
Rat es Fri nges
BRI CKLAYER 15. 00
CARPENTER (does not include batt
i nsul ati on or drywall hanging) 13.31
CABI NET | NSTALLER 8. 83
CEMENT MASON CONCRETE FI NI SHER 12. 04
DRYWALL HANGER 13. 64
ELECTRI Cl AN 12. 29
HVAC MECHANI C (does not i nclude
HVAC duct wor k) 11.94
| NSULATI ON, BATT 7.00
| RONWORKER, STRUCTURAL 10. 13
LABORER 7.95
MASON TENDER 8. 00
PAI NTER, BRUSH (does not incl ude
drywal | finishing) 12. 44
Pl PEFI TTER (does not i ncl ude HVAC
pi pi ng) 15. 27 3.20
PLUMBER (does not include HVAC
pi pi nQ) 13. 69
PONER EQUI PMENT OPERATORS
Backhoe 11. 97
Rol | er 8. 54
ROCFER 10. 00
SHEET METAL WORKER (i ncl udes HVAC
duct wor k) 10. 45
TRUCK DRI VER 8.70

VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020036& op2=and&
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i ndi cate uni ons whose rates have been deternined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determination natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the form
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Admi nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

Page 3 of 3
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General Decison Number GA020060

Page 1 of 4

Cener al Deci si on Nunber GA020060

Super seded CGeneral Decision No. GA010060

State: Georgia
Construction Type:

HEAVY

SEVER AND WATER LI NE
County(ies):

APPLI NG FLOYD
ATKI NSON FORSYTH
BACON FRANKLI N
BAKER G LMER
BALDW N GLASCOCK
BANKS GORDON
BARROW GRADY
BARTOW GREENE
BEN HI LL HABERSHAM
BERRI EN HALL

Bl BB HANCOCK
BLECKLEY HARAL SON
BRANTLEY HARRI S
BROOKS HART
BRYAN HEARD
BULLCOCH HENRY
BURKE HOUSTON
BUTTS | RW N
CALHOUN JACKSON
CANDLER JASPER
CARRCOLL JEFF DAVI S
CATOCSA JEFFERSON
CHARLTON JENKI NS
CHATTAHOOCHEE JOHNSON
CHATTOOGA JONES
CHERCKEE LAMAR
CLARKE LANI ER
CLAY LAURENS
CLI NCH LEE
COFFEE LI BERTY
COLQUITT LI NCOLN
COLUMBI A LONG

600 ¢ LOWNDES
COVNETA LUVPKI N
CRAWFORD MACON

CRI SP MADI SON
DADE MARI ON
DAVBON MCDUFFI E
DECATUR MCI NTCsH
DODGE MERI WVETHER
DOOLY M LLER
DOUGHERTY M TCHELL
DOUGLAS MONRCE
EARLY MONTGOVERY
ECHOLS MORGAN
ELBERT MURRAY

PAULDI NG
PEACH

Pl CKENS
Pl ERCE
Pl KE
POLK
PULASKI
PUTNAM
QUI TMAN
RABUN
RANDOL PH
RI CHVOND
ROCKDALE
SCHLEY
SCREVEN
SEM NOLE
SPALDI NG
STEPHENS
STEWART
SUMTER
TALBOT
TALI AFERRO
TATTNALL
TAYLOR
TELFAI R
TERRELL
THOVAS
TIFT
TOOVBS
TOMS
TREUTLEN
TROUP
TURNER
TW GGS
UNI ON
UPSON
WALKER
WALTON
WARE
WARREN
WASHI NGTON
WAYNE
WEBSTER
WHEELER
WHI TE

WH TFI ELD

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020060& op2=and&s 3/5/2002
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EMANUEL
EVANS
FANNI N
FAYETTE

MJUSCOGEE
NEWION
OCONEE

OGLETHORPE

W LCOX

W LKES

W LKI NSON
WORTH

HEAVY CONSTRUCTI ON PRQIECTS; SEWER AND WATER LI NE CONSTRUCTI ON

PRQIECTS

Modi fi cati on Nunber

0
COUNTY(i es):
APPLI NG
ATKI NSON
BACON
BAKER
BALDW N
BANKS
BARROW
BARTOW
BEN HI LL
BERRI EN
Bl BB
BLECKLEY
BRANTLEY
BROOKS
BRYAN
BULLCOCH
BURKE
BUTTS
CALHCUN
CANDLER
CARROLL
CATOOSA
CHARLTON
CHATTAHOOCHEE
CHATTOOGA
CHEROKEE
CLARKE
CLAY
CLI NCH
COFFEE
COLQUITT
COLUMBI A
COoOK
CONETA
CRAWFORD
CRI SP
DADE
DAVSON
DECATUR
DODGE
DOOLY
DOUGHERTY
DOUGLAS
EARLY
ECHOLS
ELBERT
EMANUEL
EVANS
FANNI N
FAYETTE

FLOYD
FORSYTH
FRANKLI N
G LMVER
GLASCOCK
GORDON
GRADY
GREENE
HABERSHAM
HALL
HANCOCK
HARALSON
HARRI S
HART
HEARD
HENRY
HOUSTON

| RWN
JACKSON
JASPER
JEFF DAVI S
JEFFERSON
JENKI NS
JOHNSON
JONES
LAVAR

LANI ER
LAURENS
LEE

LI BERTY

LI NCOLN
LONG
LOWNDES
LUVPKI N
MACON

MADI SON
MARI ON
MCDUFFI E
MCI NTGOSH
MERI VETHER
M LLER

M TCHELL
MONRCE
MONTGOMVERY
MORGAN
MURRAY
MJUSCOGEE
NEWION
OCONEE
OGLETHORPE

SUGA1058A 02/07/ 1992

Publ i cati on Date
03/ 01/ 2002

PAULDI NG
PEACH

Pl CKENS
Pl ERCE

Pl KE

POLK
PULASKI
PUTNAM
QUI TVAN
RABUN
RANDOLPH
Rl CHVOND
ROCKDALE
SCHLEY
SCREVEN
SEM NOLE
SPALDI NG
STEPHENS
STEWART
SUMTER
TALBOT
TALI AFERRO
TATTNALL
TAYLOR
TELFAI R
TERRELL
THOMAS
TIFT
TOOMBS
TOWNS
TREUTLEN
TROUP
TURNER
TW GGS
UNI ON
UPSON
WALKER
WALTON
WARE
WARREN
WASHI NGTON
WAYNE
WEBSTER
WHEEL ER
WHI TE

WHI TFI ELD
W LCOX

W LKES

W LKI NSON
WORTH

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020060& op2=and&
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Rat es Fri nges

BO LERVAKER:

Storage tank erection/repair 12.96

Al'l other work 16. 20
BRI CKLAYER 8.35
CARPENTER 6. 50
CEMENT MASON CONCRETE FI NI SHER 5.31
ELECTRI Cl AN 8.78
| RONWORKER 8.72
LABORERS

Unski |l | ed 5.15

Pi pel ayer 5.15

Drill 5.15
PAI NTER 8. 00
PLUVBER & PI PEFI TTER 6. 00
PONER EQUI PMENT OPERATORS

Backhoe 5.70

Bul | dozer 5.73

Crane, derrick, dragline 7.85

Front end | oader 5.15

Mot or grader 5.34

Rol | er 5.15

Scraper - pan 5.15
TRUCK DRI VER 5.15
VELL DRI LLER 6. 40

VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).
In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been deternmined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determinati on natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmari es of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020060& op2=and&
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U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final.
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=ga020060& op2=and§... 3/5/2002



General Decision Number NC020009

General Decision Nunmber NC020009

Super seded General Decision No. NC010009

State: North Carolina

Construction Type:

HEAVY

County(ies):

STATEW DE

SEVER AND WATER CONSTRUCTI ON PRQIECTS AND HEAVY CONSTRCUTI ON
PROQIECTS (excl udi ng Dam construction projects).

Modi fi cati on Nunber Publ i cati on Date
0 03/ 01/ 2002
COUNTY(i es):
STATEW DE
SUNC2001A 02/12/1990
Rat es Fri nges
BO LERVAKERS:
St orage Tank Erection/ Repair 12. 96 4,105
Al O her Wrk: 16. 20 4.105
BRI CKLAYERS 7.23
CARPENTERS 6. 63
CEMENT MASONS/ FI NI SHERS 6.11
ELECTRI Cl ANS 8. 56
FENCE ERECTORS 5.15
| RONWORKERS 8. 20
LABORERS
Unski | | ed 5.15
Air Drill Operator 5.92
Asphal t Rakers 5.15
Pi pel ayers 5.17
MANHOLE BUI LDERS 5.81
M LLWRI GHTS 5.27
PAI NTERS 7.12
PLUVBERS & PI PEFI TTERS 7.42
PONER EQUI PMENT OPERATORS
Asphal t Distributor 5.77
Asphal t Fi ni sher 5.69
Asphal t Paver 5.69
Asphalt Screed 5.69
Backhoe 6. 40
Bori ng Machi ne 5. 65
Bul | dozer 5. 96
Crane 7. 60
Dragline 6. 34
Drill 7.23
Loader 5.79
Mechani ¢ 7.16
Mot or Grader 6. 24
Rol | er 5.15
Scraper, Pan 5.42
Tract or 5.49
Trenchi ng 6. 58
Vell Drillers 6. 50
TRUCK DRI VERS 5.15

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=nc020009& op2=and&s 3/5/2002
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TV & GROUTI NG TECHNI CI ANS 9.21
VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental
Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).
In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage deternination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenment of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Adm ni strative Revi ew Board
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=nc020009& op2=and§... 3/5/2002
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General Decision Number NC020032

General Decision Nunmber NC020032

Super seded CGeneral Decision No. NC010032

State: North Carolina

Construction Type:

BUI LDI NG

County(ies):

CUVMBERLAND

BUI LDI NG CONSTRUCTI ON PRQJECTS (does not include residentia
construction consisting of single fam |y hones and apartnents up
to and including 4 stories).

Modi fi cati on Nunber Publ i cation Date
0 03/ 01/ 2002

COUNTY(i es):

CUVBERLAND

SUNC1027A 10/ 24/ 1994

Rat es Fri nges

BRI CKLAYERS/ BLOCKLAYERS 12. 50

CARPENTERS (I ncl udi ng drywal

hangi ng, acoustical tile

installation and batt insulation 9. 08

CEMENT MASONS/ CONCRETE FI NI SHERS 8. 43

ELECTRI Cl ANS 9.71

GLAZI ERS 8.77

HVAC MECHANI C ( HVAC pi pe only) 9. 26

| NSULATORS ( pi pe) 10. 42 .63
| RONWORKERS, STRUCTURAL 10. 76

LABORERS

Unski |l | ed 6. 23

PAI NTERS ( Br ush) 7.90 .04
PLUMBERS 10. 28

ROCFERS 6.75
SHEET METAL WORKERS (| ncl udi ng

HVAC Duct Work) 9. 36
SOFT FLOOR LAYERS/ CARPET LAYERS 12. 00
TRUCK DRI VERS 7.10

VWELDERS - receive rate prescribed for craft perform ng operation
to which welding is incidential

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:
* an existing published wage determ nation

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=nc020032& op2=and&s 3/5/2002
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* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determi nation matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Admi nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=nc020032& op2=and§... 3/5/2002



BRS Document Viewer Page 1l of 2

General Decison Number SC020025

General Decision Nunber SC020025

Super seded CGeneral Decision No. SC010025
State: South Carolina

Construction Type:

SEWER AND WATER LI NE

County(ies):

Al KEN GREENVI LLE RI CHLAND
ANDERSON LEXI NGTON SPARTANBURG
FLORENCE Pl CKENS YORK

HEAVY CONSTRUCTI ON PRQJECTS (Sewer & Water Line Construction
Proj ects only)
THI' S DOES NOT | NCLUDE THE SAVANNAH RI VER SI TE | N Al KEN COUNTY

Modi fi cati on Nunber Publ i cati on Date
0 03/ 01/ 2002

COUNTY(i es):
Al KEN GREENVI LLE Rl CHLAND
ANDERSON LEXI NGTON SPARTANBURG
FLORENCE Pl CKENS YORK

SUSC2001A 08/01/1989

Rat es Fri nges

CARPENTERS 8.96
CEMENT MASONS/ CONCRETE FI NI SHERS 6. 38
LABORERS

Unski | | ed 5.15

Pi pel ayer 6. 09

PAI NTERS, Spray 6. 00

Pl PEFI TTERS 11.01
PONER EQUI PMENT OPERATORS

Backhoe 7.66

Cr ane 10. 00

Loader 6. 85

Mechani ¢ 9.58
TRUCK DRI VERS 6. 50

VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020025& op2=and& s 3/5/2002
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position on a wage deternination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Deternminations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Admi nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Adm ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final.
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020025& op2=and&... 3/5/2002
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General Decison Number SC020026

Page 1l of 2

General Decision Nunber SC020026

Super seded CGeneral Decision No. SC010026
State: South Carolina

Construction Type:

HEAVY

County(ies):

Al KEN GREENVI LLE RI CHLAND
ANDERSON LEXI NGTON SPARTANBURG
FLORENCE Pl CKENS YORK

HEAVY CONSTRUCTI ON PRQJECTS (excludi ng Water and Sewer Lines).
THI' S DOES NOT | NCLUDE THE SAVANNAH RI VER SI TE | N Al KEN COUNTY

Modi fi cati on Nunber Publ i cati on Date
0 03/ 01/ 2002

COUNTY(i es):
Al KEN GREENVI LLE Rl CHLAND
ANDERSON LEXI NGTON SPARTANBURG
FLORENCE Pl CKENS YORK

SUSC2002A 08/ 01/ 1989

Rat es Fri nges

CARPENTERS 8.34
CENMENT MASONS/ CONCRETE FI NI SHERS 8. 47
LABORERS

Unski | | ed 5.18

Pi pel ayer 7.50

Pl PEFI TTERS 10. 63
POAER EQUI PMENT OPERATORS

Backhoe 7.48

Bul | dozer 7.95

Cr ane 10. 85

Loader 8. 26

Mechani ¢ 9. 00
TRUCK DRI VERS 5.94

VELDERS - Receive rate prescribed for craft perform ng operation

to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been deternmined to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a

position on a wage determi nation matter

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020026& op2=and&s. 3/5/2002
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* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.
Wth regard to any other matter not yet ripe for the fornmal
process described here, initial contact should be with the Branch
of Construction Wage Deternminations. Wite to:
Branch of Constructi on Wage Determ nations
Wage and Hour Division
U S. Department of Labor
200 Constitution Avenue, N W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statement of the
interested party's position and by any infornation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Admini strative Review Board
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final.
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020026& op2=and&... 3/5/2002
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General Decison Number SC020037

General Decision Nunmber SC020037

Super seded CGeneral Decision No. SC010037

State: South Carolina

Construction Type:

BUI LDI NG

County(ies):

RI CHLAND

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include residentia
construction consisting of single fam |y hones and apartnents
up to and including 4 stories)

Modi fi cati on Nunber Publ i cation Date
0 03/ 01/ 2002

COUNTY(i es):

RI CHLAND

| RONO601A 01/01/2002

Rat es Fri nges
| RONWORKERS, St ruct ural 19. 00 5.58
SUSC1040A 10/ 05/ 1999
Rat es Fri nges

ACQUSTI CAL TI LE I NSTALLER 11. 00

BRI CKLAYERS/ BLOCKLAYERS 14.58
CARPENTERS (I ncl udi ng Drywal

Hangi ng & Batt I nsul ation) 10. 94
CEMENT MASONS/ CONCRETE FI NI SHERS 11. 14 1.84
DRYWALL FI NI SHERS 10. 50

ELECTRI Cl ANS 11.81 . 96
GLAZI ERS 11. 47 .73
| RONVORKERS, Rei nf or ci ng 12. 47

LABORERS, Unskill ed 7.49

PAI NTERS, Brush (Excl uding Drywall

Fi ni shers) 9.63

Pl PEFI TTERS (| ncl udi ng HVAC Pi pe) 13. 11 1.03
PLASTERERS 11. 86

PLUMBERS 12. 59 .04
PONER EQUI PMENT OPERATORS

Backhoe 9.75

Crane 14. 67

G ader 10. 00

ROCFERS 9.19 .61
SHEET METAL WORKERS (I ncl udi ng HVAC) 12.05 .07
SOFT FLOOR LAYERS 10. 80
SPRI NKLER FI TTERS 11. 25
TRUCK DRI VERS 10. 80

VWELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed nay be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(Vv)).

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020037& op2=and&s 3/5/2002
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In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determi ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage deternination nmatter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsi deration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request shoul d be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (fornerly the Wage Appeals Board). Wite to:
Adm ni strative Revi ew Board
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adninistrative Review Board are final
END OF GENERAL DECI SI ON

https://www.ceal s.usace.army.mil/netacgi/nph-brs?s1=& opl=and& s2=sc020037& op2=and&... 3/5/2002
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PRQJECT Sl GN LEGEND DEFI NED
Legend Group 1: The words:

"Construction or "Design and Construction
Supervi sed by:" Supervi sed by:"

shall be placed on two lines using black, 1.25" Helvetica regular typeface.
Maxi mum line length is 19"

10.5" Reverse Signature: The Corps synmbol shall be a 10.5" white reverse
signature using a 6" castle on a red background. The castle and surroundi ng
border lines shall be white. The castle wi ndows, door, and | ogo background
are to be red. The words "U.S. Army Corps of Engineers" shall be bl ack

Legend Group 2: The words:

"Savannah District
South Atlantic Division"

shal |l be placed on two |lines below the 10.5" reverse signature, using bl ack
1. 25" Helvetica regul ar typeface.

Legend Group 3: The "Name of Project" shall be placed on one to three |lines
using white 3" Helvetica bold typeface. Mximumline length is 42"

Legend Group 4: The "Armmy Installation" shall be a one or two |line
identification of the facility or nane of the sponsoring departnent.
Lettering is to be white, 1.5" Helvetica regular typeface. Maximmline
length is 42".

NOTE: Cross-align the first Iine of Iegend group 4 with the first line of the
Corps signature (U S. Army Corps) as shown.

Legend Group 5a: The words:
"Architects:" or "Engineers:" or "Architect-Engineers:"

shall be a one to five line identification of the prine architect or
engi neering corporate or firmnanme, city, and State. Lettering shall be
white, 1.25" Helvetica regular typeface. Mximumline length is 21".

Legend Group 5b: The "Contractor:" shall be a one to five line identification
of the prime Contractor corporate or firmnanme, city, and State. |I|nclude type
of Contractor, i.e. General Contractor, etc. Lettering shall be white, 1.25"
Hel vetica regul ar typeface. Maximumline length is 21".

NOTE: Al typography shall be flush left and rag right, upper and | ower case
with initial capitals only as shown.
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Last revised 9 May 97
FORNMAT
(Ref. FAR 52.236-13 and EM 385-1-1 dated 3 Sep 96)
ACCI DENT PREVENTI ON PLAN

M NI MUM BASI C OUTLI NE FOR ACCI DENT PREVENTI ON PLAN

An accident prevention plan is, in essence, a safety and health policy and

program docunent. The followi ng areas are typically addressed in an acci dent
prevention plan, but a plan shall be job specific and shall al so address any
unusual or uni que aspects of the project or activity for which it is witten.

The accident prevention plan shall interface with the enployer's overal
safety and health program Any portions of the overall safety and health
programthat are referenced in the accident prevention plan shall be included
as appropriate.

1. SIGNATURE SHEET. Title, signature, and phone nunber of the foll ow ng:
a. Pl an preparer (corporate safety staff person, QC);

b. Pl an approval, e.g., owner, conpany president, regional vice
president (HTRWactivities require approval of a Certified Industrial
Hygi eni st (or qualified Industrial Hygi ene personnel for in-house USACE
activities; a Certified Safety Professional (or qualified USACE safety
personnel for in-house work) may approve the plan for operations involving UST
renoval where contaminants are known to be petroleum oils, or lubricants);

c. Plan concurrence (provide concurrence of other applicable corporate and
proj ect personnel (contractor)), e.g., Corporate Chief of Operations,
Corporate Chief of Safety, Corporate Industrial Hygienist, project nanager or
superintendent, project safety professional, project QC

The plan will be devel oped by qualified personnel (plan preparer) and will be
signed by a conpetent person (plan concurrence) and a representative of the
prime contractor:s project managenent team (plan approval).

2. BACKGROUND | NFORMATI ON.  List the foll ow ng:
a. Contractor;
b. Contract nunber;
C. Proj ect nane;

d. Brief project description, description of work to be perforned,
and | ocation (map);

e. Contractor accident experience (provide information such
as EMR, OSHA 200 Forms, corporate safety trend anal yses);

f. Listing of phases of work and hazardous activities requiring activity
hazards anal yses.

3. STATEMENT OF SAFETY AND HEALTH PCOLICY. (In addition to the corporate
policy statenent, a copy of the corporate safety programnay provide a
significant portion of the information required by the accident prevention
pl an.)

4. RESPONSI Bl LI TITES AND LI NES OF AUTHORI Tl ES.



a. Identification and accountability of personnel responsible for safety -
at both corporate and project level (contracts specifically requiring safety
or industrial hygiene personnel should include a copy of their resune - the
District Safety and Cccupational Health Ofice will review the qualifications
for acceptance). For items in EM 385-1-1 which require the use of a
Acompetent personf or a Agqualified personf, the contractor is to maintain
docunent ati on denonstrating the conpetence or qualification of that
i ndi vi dual

b. Lines of authority
5. SUBCONTRACTORS AND SUPPLI ERS. Provide the foll ow ng:

a. ldentification of subcontractors and suppliers (if known);

b. Means for controlling and coordi nati ng subcontractors and suppliers;

c. Safety responsibilities of subcontractors and suppliers.
6. TRAI NI NG

a. List subjects to be discussed with enployees in safety indoctrination

b. List mandatory training and certifications which are applicable to this
project (e. g., explosive actuated tools, confined space entry, crane
operator, diver, vehicle operator, HAZWOPER trai ning and certification
personal protective equipnent) and any requirenents for periodic
retraining/recertification

c. ldentify requirenents for emergency response training.

d. Qutline requirenents (who attends, when given, who will conduct etc.)
for supervisory and enpl oyee safety neetings.

e. ldentify location at the project site where the records will be
mai nt ai ned.

7. SAFETY AND HEALTH | NSPECTI ONS. Provi de details on

a. Who will conduct safety inspections (e.g., project manager, safety
prof essional, QC, supervisors, enployees, etc.), when inspections will be
conducted, how the inspections will be recorded, deficiency tracking system

foll owup procedures, etc;

b. Any external inspections/certifications which may be required (e.g.
Coast Cuard).

8. SAFETY AND HEALTH EXPECTATI ONS, | NCENTI VE PROCGRAMS, AND COWPLI ANCE.

a. The company's witten safety program goals, objectives, and accident
experience goals for this contract should be provided.

b. A brief description of the conpany's safety incentive progranms (if any)
shoul d be provi ded.

c. Policies and procedures regardi ng nonconpliance with safety requirenments
(to include disciplinary actions for violation of safety requirenments) should
be identified.

d. Provide witten conpany procedures for hol ding nmanagers and supervi sors
accountabl e for safety.



9. ACCI DENT REPORTING. The contractor shall identify who shall conplete the
foll owi ng, how, and when:

a. Exposure data (man-hours worked);
b. Accident investigations, reports and | ogs;
c. Imediate notification of nmajor accidents.

10. MEDI CAL SUPPORT. Qutline on-site medical support and off-site nmedica
arrangenents.

11. PERSONAL PROTECTI VE EQUI PMENT. CQutline procedures (who, when, how) for
conducti ng hazard assessments and witten certifications for use of persona
protective equi prment.

12. PLANS ( PROGRAMS, PROCEDURES) REQUI RED BY THE SAFETY MANUAL (as
appl i cabl e).

a. Hazard comunication program (01. B. 04);
b. Energency response plans:
- procedures and tests (01.E.01)
- spill plans (01. E 01, 06.A. 02)
- fire fighting plan (01. E. 01, 19. A 04)
- posting of energency tel ephone nunbers (01.E. 04)
- wildfire prevention plan (09. K. 01)
- man overboard/ abandon ship (19. A 04)
c. Layout plans (04.A 01);
d. Respiratory protection plan (05.E. 01);
e. Health hazard control program (06. A 02);
f. Lead abatenent plan (06.B.05 & specifications);
g. Asbestos abatenent plan (06.B.05 & specifications);
h. Abrasive blasting (06.H 01);
1. Confined space (06.1);
j . Hazardous energy control plan (12. A 07);
k. Critical lift procedures (16.C 17);
1. Contingency plan for severe weather (19.A 03);
m Access and haul road plan (22.1.10);
n. Denolition plan (engineering and asbestos surveys) (23.A 01);
0. Emergency rescue (tunneling) (26.A. 05);
p. Underground construction fire prevention and protection plan (26.D.01);

g. Conpressed air plan (26.1.01);

r. Formmork and shoring erection and renoval plans (27.B.02);



s. Lift slab plans (27.D.01);

t. SHP and SSHP (for HTRWwork an SSHP nust be submitted
and shall contain all information required by the accident prevention plan -
two docunents are not required (28.B.01);

u. Blasting plan (29.A 01);
v. Diving plan (30.A 13);

w. Plan for prevention of alcohol and drug abuse (Defense Federa
Acqui sition Regul ati on Suppl enent Subpart 252.223-7004, Drug-Free Wrk Force).

13. The Contractor shall provide information on how they will meet the
requirenents of mmjor sections of EM 385-1-1 in the accident prevention plan.
Particular attention shall be paid to excavations, scaffolding, nedical and
first aid requirements, sanitation, personal protective equipnent, fire
prevention, machi nery and nechani zed equi prent, electrical safety, public
safety requirenents, and chenical, physical agent, and biol ogical occupationa
exposure prevention requirenents. Detailed site specific hazards and controls
shall be provided in the activity hazard analysis for each phase of the
operation. Site specific hazards are those hazards whi ch woul d be reasonably

be anticipated to occur on the construction site of concern and will be
identified through analysis of the activities to be performed. The controls
are neasures which will be inplenented by the contractor to elimnate or

reduce each hazard to an acceptabl e | evel



FORMAT

CONTRACTOR S NAME
(Addr ess)

CONSTRUCTI ON QUALI TY CONTROL REPCRT

Dat e: Report No.

Contract No. :

Description and Location of Wrk:

WEATHER: (Cl ear)(P. d oudy) (d oudy); Tenperature: _ Mn, Max;
Rainfall __ Inches

Contractor/ Subcontractors and Area of Responsibility

ST@Teoooe

=

Work Perforned Today:

(I'ndicate location and description of work perforned. Refer to work
performed by prime and/or subcontractors by letter in table above.)

2. Results of Control Activities:

(I'ndi cate whether: P-Preparatory, I-Initial, or F-Followp and include
satisfactory work conpleted or deficiencies with action to be taken.)

3. Test Required by Plans and/or Specifications Performed and Results of
Test s:




4. Monitoring of Mterials and Equi pnent:

5. Ofsite Surveillance Activities:

6. Job Safety:

(Daily comrent required.)

7. Remarks:
a. (Cover any conflicts in plans, specifications or instructions.)
b. (Action taken in review of submttal.)

c. (Verbal instructions received.)

| nspect or

CONTRACTOR' S VERI FI CATI ON

The above report is conplete and correct and all material and equi prent used
and work performed during this reporting period are in conpliance with the
contract plans and specifications except as noted above.

Contractor's Approved
Aut hori zed Representative



SMALL AND DISADVANTAGED BUSINESS SUBCONTRACTING PLAN

KERRY ENTERPRISES

DATE: December 13, 2000
SOLICITATION NO. DACA21-01-R-0001

TITLE: Construct New Child Care Facility and Physical Fitness Center, Pleasure Palace
Complex, Washington, D.C.

Type of Work: Design and Construction

In accordance with applicable contract clauses of the solicitation noted above, Kerry

Enterprises submits the following Subcontracting Plan for Small, Veteran-Owned,

HUBZone, Small Disadvantaged, and Women-Owned Small Business Concerns.

It is company policy to follow all public laws including P.L. 99-661, Section 1207,

P.L. 100-180, Section 806, P.L. 105-135 and P.L. 106-50. We have informed all

purchasers to follow these laws in hiring subcontractors and buying materials.

1. The following percentaged goals (expressed in terms of percentaged of the total
dollars available for subcontract/purchase order award) would be applicable to a
contract awarded under the cited solicitation. You must also provide the dollar
amounts for each of the goals listed below.

a. Total Proposed Contract Amount: $26,961,000

b. Large Business: $6,740,250 - 25%

c. Total amount available for Subcontract award: $18,300,000

d. Amount to be subcontracted to all small business: $11,236,200 - 61.4%
e. Small Disadvantaged Business: $1,665,300 - 9.1%

f. Women-Owned Small Business: $915,000 - 5%

g. HUBZone Small Business: $457,500 — 2.5%

h. Veteran-Owned Small Business: $549,000 - 3%



i. There are no options in this solicitation. (NOTE: If there are options in the
solicitation you must provide the same information as listed in paragraph 1 a-h
for each option.)

J. Indirect and overhead costs have not been included in the goals specified in this
section for amounts available for subcontract/purchase order award.

k. Consideration was given to HCBU/MI's but no opportunities were found to be
included in the small disadvantaged business goals.

2. The following principal products and/or services will be subcontracted under this
contract, and the distribution among Small, Veteran-Owned, HUBZone, Small
Disadvantaged, and Women-Owned Small Business Concerns

are as follows:

Earthwork *#*Windows and Storm Doors *Recreation

Site Utilities Plumbing Materials Equipment

Asphalt Electrical *E**Doors

Window Treatment *HVAC *House Concrete
*E**Vinyl Siding *Insulation *Gutters

Carpentry *Ceramic Tile *Termite Control

Fencing * Appliances FExEEDrywall

*Floor Covering **Roofing *Finish Hardware
**Painting *Sheet Metal **Site Concrete

NOTE: Large business concerns are annotated without an asterisk, Small business
concerns are annotated by one*, Veteran-Owned small business concerns are annotated
by two **, HUBZone business concerns are annotated by three ***, small disadvantaged
business concerns are annotated by four **** and women-owned small business
concerns are annotated by five *****  (Company names should be provided for each
product and/or service.)

The following method was utilized in developing our subcontracting goals: (1) All
areas of potential subcontract work were determined to be available for subcontract
award to small, veteran-owned, HUBZone, small disadvantaged, and women-owned
small business concerns and such firms will be encouraged to compete for award in each
of the areas described in section 2 above, and (2) qualified small, veteran-owned,
HUBZone, small disadvantaged, and women-owned small business concerns will be
actively recruited for participation through the many sources described hereinafter.



3. The following individual will administer this Subcontract Plan on behalf of Kerry
Enterprises:

Name: Candice Kerry Title: Executive Vice President

Address and Telephone Number: 4101 North Sea
Heaven Street
Washington, DC 20314-1000
202-555-1212

The individual's specific duties with regard to the conduct of our firm's Subcontracting
Plan will include, but will not be limited to the following:

a. Developing and maintaining bidders lists of small, veteran-owned, HUBZone,
small disadvantaged, and women-owned small business concerns using sources such as
the Pronet System developed by the Small Business Administration, the Minority
Business Development Agency of the U.S. Department of Commerce, Local Minority
Business Development Centers and Minority Contractor Associations, and the General
Business Services Center in the project's Standard Metropolitan Statistical Area.

b. Assuring the inclusion of small, veteran-owned, HUBZone, small disadvantaged,
and women-owned small business concerns in all solicitations for products or services
which they are capable of providing; and ensuring that all solicitations are structured to
permit the maximum possible participation by small, veteran-owned, HUBZone, small
disadvantaged, and women-owned small business concerns.

c. Establishing and maintaining records of all solicitations and subcontract awards to
ensure that the members of the firm who review bidders proposals document their
reasons for selecting or not selecting a bid submitted by a small, veteran-owned,
HUBZone, small disadvantaged, or women-owned small business concern, and
monitoring the firm's progress toward and achievement of its percentage goals.

d. Preparing and submitting the Subcontracting Report for Individual Contracts (SF
294) and the Summary Subcontract Report (SF 295) in accordance with the instructions
provided on the forms, and coordinating and preparing for all compliance reviews by
Federal agencies.

e. Conducting or arranging for all other activities necessary to further the intent and
attainment of goals of the Plan to include motivational training of the firm's purchasing
personnel attendance at workshop, seminars and trade fairs conducted by or on behalf of
small business, veteran-owned, HUBZone, small disadvantaged business, and/or women-
owned small business concerns; and general cooperation with members of small business,
veteran-owned, HUBZone, small disadvantage business, or women small business
concerns or their representatives.



4. The following steps will be taken to ensure that small, veteran-owned, HUBZone,
small disadvantaged, and women-owned small business concerns receive notice and have
an equitable opportunity to compete for intended awards of subcontracts and/or purchase
orders for the products and/or services described in section 1 b. above:

a. Sources will be requested through the SBA's ProNet system, business
development organizations, minority, women-owned and small business trade
associations and at small, minority, and women-owned small business procurement
conferences; sources will be contacted; and bidding materials will be provided to all
responding parties with interest.

b. Internally, motivational training will be conducted to guide and encourage
purchasing personnel; source lists and guides to small, veteran-owned, HUBZone, small
disadvantaged, and women-owned small business concerns will be maintained and
utilized by purchasing personnel while soliciting subcontracts and purchase orders;
activities will be monitored to ensure sufficient time is allowed for interested bidders to
prepare their bids and to evaluate continuing compliance with this Subcontracting Plan.

5. KERRY ENTERPRISES agrees that the clause entitled "Utilization of Small
Business Concerns, Veteran-Owned Business Concerns, HUBZone Small Business
Concerns, Small Disadvantaged Business Concerns and Women-Owned Business
Concerns" will be included in all subcontracts which offer further subcontracting
opportunities. All subcontractors, except small business concerns, who receive
subcontracts in excess of $500,000 ($1,000,000 in the case of construction) will be
required to adopt and comply with a subcontracting plan similar to this one. Such plans
will be reviewed to assure that all minimum requirements of an acceptable subcontracting
plan have been satisfied.

The acceptability of percentaged goals shall be determined on a case-by-case basis
depending on the supplies/services involved, the availability of potential small, veteran-
owned, HUBZone, small disadvantaged, and women-owned small subcontractors, and
prior experience. Once approved and implemented, plans will be monitored through the
submission of periodic reports or, as time and availability of funds permit, periodic visits
to subcontractor's facilities to review applicable records and subcontracting program
progress.

6. KERRY ENTERPRISES agrees to submit such periodic reports and cooperate in any
studies or surveys as may be required by the Contracting agency or the Small Business
Administration in order to determine the extent of compliance by the offeror with the
subcontracting plan and with the clause entitled "Utilization of Small Business Concerns,
Veteran-Owned Small Business Concerns, HUBZone Small Business Concerns, Small
Disadvantaged Business Concerns and Women-Owned Small Business Concerns"
contained in the solicitation.

7. KERRY ENTERPRISES agrees to maintain at least the following types of records to
document compliance with this Subcontracting Plan:



a. The names of all organizations, agencies, and associations contacted for small,
veteran-owned, HUBZone, small disadvantaged, and women-owned small business
sources, along with records of attendance at conferences, seminars and trade fairs where
additional sources were developed.

b. Source lists, guides, and other data identifying small business, veteran-owned,
HUBZone, small disadvantaged business, and women-owned small business concern
subcontractors and vendors.

c. Records on all subcontract solicitations, on a contract-by-contract basis,
indicating (1) whether small business concerns were solicited, and if not, why not; (2)
whether veteran-owned small business concerns were solicited, and if not, why not; (3)
HUBZone small business concerns were solicited, and if not, why not; (4) whether small
disadvantaged business concerns were solicited, and if not, why not; (5) whether women-
owned small business concerns were solicited, and if not, why not; and (6) reasons for the
failure of solicited small, veteran-owned, HUBZone, small disadvantaged, or women-
owned small business concerns to receive a subcontract award.

d. Records of all subcontract award data, to include subcontractor's name and
address, to be kept on a contract-by-contract basis.

e. Minutes of internal motivational and training meetings held for the guidance and
encouragement of purchasing personnel, and records of all monitoring activities
performed for compliance evaluation.

f. Copies of SF 294 and SF 295 showing date and place of filing and copies of all
other reports or results of reviews conducted by the contracting agency or other interested

agencies of the Federal government to monitor our compliance with this Subcontracting
Plan.

In closing KERRY ENTERPRISES states that it will be the policy of KERRY
ENTERPRISES to afford every practicable opportunity for small business, veteran-
owned, HUBZone, small disadvantaged business, and women-owned small business to
participate in construction contracts awarded to KERRY ENTERPRISES by the Federal
Government to ensure that equitable opportunity is provided to small, veteran-owned,
HUBZone, small disadvantaged, and women-owned small business concerns to compete
for award of subcontracts and purchase orders, and to diligently pursue the achievement



of our goals of participation by small business, veteran-owned, HUBZone, small
disadvantaged business, and women-owned small business in the dollars available for
subcontract/purchase order award under the solicitation.

BY DATE

Signature

Title, and Company Name

DATE

Contract Specialist
Approval Recommended

DATE
SADBU
Approve/Disapprove
DATE
Contracting Officer
Approve/Disapprove
DATE

Procurement Center Representative
Small Business Administration



WEEKLY TEMPORARY ELECTRI CAL | NSPECTI ON
Week ending

Contract No.

Contract Description

The following itens were inspected in accordance with requirenents in Nationa
El ectrical Code and Corps of Engineers Safety and Heal th Requirenments Mnual
EM 385-1- 1.

1. Wre (size, type, condition).

2. Systens and devices (polarity, continuity of ground, resistance to
ground) .

3. Resistance of ground rods (25 OHVS) neasured and recorded

4. Check GFI for 15/20 anmp 120 volt circuits.

5. Plugs and receptacles (type, NEMA rating).

6. Circuit breakers and di sconnect (size, type, weatherproof).

7. Extension cords (type, UL listed, insulation condition, splices,
| ocation).

8. Open wiring on insulators, nonnetallic sheathed cable, outside clearance
(600 volts or less), Festoon lighting (as applicable).

Signature Electrician/Electrical Engineer



MINIMUM STANDARD FOR TEMPORARY ELECTRICAL SERVICE

2B BRI E |4 |1

(3/4”|:>\\/C !

30”7 MIN

—

(DIMENSIONS ARE APPROXIMATE)

A. The backboard for temporary service shall consist of not less than 1/2 inch
plywood of exterior grade.

B. Numbers above correspond to the item below:

Item 1 - NEMA 3R circuit breaker type panelboard. This panelboard shall consist of 1

two-pole 60 amp main circuit breaker, 4* one pole 20 AMP branch circuit breakers, and

1* two pole 20 AMP branch circuit breaker. Breakers shall meet Federal Specifications
Standards for Class 1A breakers and shall be plug-in type. (*Number of breakers to be
adjusted to suit the job requirements.)

Item 2 - Duplex grounding type convenience outlets in standard utility type outlet
boxes with covers, meeting the NEC and NEMA requirements for wet locations.
Connections to the branch circuit breakers shall be grounded by two conductors #12 NMC
cable.

Item 3 - (Optional) A single three-conductor grounding type outlet rated for 250 volt
service meeting the NEC and NEMA requirements for wet locations. Connections from
this outlet to the two pole breaker shall be by two conductor grounded type NMC cable.
Item 4 - 3/4 inch PVC. This shall be used to support extension cords.

Item 5 - NEMA 3R service disconnect safety switch - 60 amp minimum.

C. The panelboard shall be grounded by #6 copper wire connected to a 3/4 inch by 10-
foot long ground rod.

D. Service to the panel shall consist of three copper conductor #6 minimum service
entrance cable. This cable may enter the top or side of the panelboard.



E. Periodic inspections of systems and devices will be made by the Contractor at
intervals not to exceed 1 week, and a report will be submitted indicating the results.

F. All receptacle outlets that provide temporary electrical power during
construction, remodeling, maintenance, repair, or demolition shall have ground-fault
circuit-interrupter (CFCI) protection for personnel. GFCI protection shall be
provided on all circuits serving portable electric hand tools or semi-portable
electric power tools (such as block/brick saws, table saws, air compressors, welding
machines, and drill presses). See EM 385-1-1 for exceptions.

G. Per EM 385-1-1 all temporary power distribution systems shall be submitted to the
field office before installation.



ACTIVITY HAZARD ANALY SIS

1. Phase of Construction

2. Location

3. Contract No.

4. Project

5. Prime Contractor

6. Date of Preparatory

7. Estimated Start Date

Potential Safety Hazard

Procedure to Control Hazard

8. Contractor’s Representative
(signature)

SASForm 9
1 Jan 82




SAFETY CHECKLIST FOR CRAWLER, TRUCK &
WHEEL MOUNTED CRANES

Contract # and title:

Equi prent nane & nunber:
owned or | eased?

Contract or: Subcontract or:

Contract |nspector: Dat e 1 nspect ed:

Yes | No

1. Unless the nmanufacture has specified an on-rubber
rating, outriggers will be fully extended and down?
(16. D. 10)

2. Are lattice boomcranes equi pped with a boom
angl e indicator, load indicating device, or a |oad
nmoment i ndicator? (16.D.01)

3. Are lattice boomand hydraulic cranes equi pped
with a nmeans for the operator to visually determ ne
| evel ness? (16.D. 02)

4. Are |attice boomand hydraulic cranes, except
articul ati ng boons cranes, equipped with drum
rotation indicators |located for use for the operator?
(16. D. 03)

5. Are lattice boom and hydraulic nobile cranes
equi pped with a boom angle or radius indicator within
the operator’s view? (16.D. 04)

6. Are lattice boomcranes, wth exception of duty
cycle cranes, equipped with an anti-two bl ocking
devi ce? (16.D. 05)

7. Wen duty cycle machines are required to make a
non-duty lift, is the crane equipped with an

i nternational orange warning device and is a signal
person present? (16.D 05)

8. Are the followng wth the crane at all tines:
(16. C. 02)

a. the manufacturer’s operating manual ?

b. the load rating chart?

c. the crane’s | og book docunenting use,
mai nt enance, inspections and tests?

d. operating manual for crane operator aids used
on the crane.

SAD Form 1666a-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
page 1 of 4




Yes | No

9. Are the following on the project site:

a. conpleted periodic inspection report prior to
initial work? (16.C 12)

b. pre-operational checklist used for daily
i nspection? (16.C. 12)

cC. witten reports of the operational
performance test? (16.C. 13)

d. witten reports of the |oad performance test?
(16. C. 13)

10. Are all operators physically qualified to
perform work? (16. C. 05)

11. Are all operators qualified by witten and
practical exam or by appropriate |icensing agency for
the type crane they are to operate? (16.C. 05)

12. |Is the crane designed and constructed | AWt he
standards listed in Table 16-1? (16.C. 06)

13. Is a hazard analysis for set-up and set-down
avai |l abl e? (16. C. 08)

14. Are accessible areas wthin the swi ng radius of
the rear of the crane barricaded? (16.C. 09)

15. Are there at |east 3 waps of cable on the drunf
(16. C. 10)

16. Are the hoisting ropes installed | AWt he
manuf acturer’ s recomendati ons? (16. C. 10)

17. Are critical |ift plans avail able? (16.C. 18)

18. Are mnimm cl earance di stance for high voltage
|ines posted at the operator’s position? (11.E 04)

19. Do older lattice boomcranes wth anti-two bl ock
war ni ng devices in lieu of anti-two bl ock prevention
devices have a witten exenption? (16.D.05)

20. Is the slow noving enbl emused on all vehicles
whi ch by design nove at 25 MPH or | ess on public
roads? (08. A 04)

21. Are all vehicles which will be parked or noving
sl ower than normal traffic on haul roads equi pped
with a yellow flashing light or flasher visible from
all directions? (16.A. 13)

SAD Form 1666a-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
page 2 of 4




Yes | No
22. 1s all equipnment to be operated on public roads
provided with: (16A. 07)

headl i ghts?

brake 1ights?

taillights?

back-up lights?

front and rear turn signals?

PO oo

23. Are seat and seat belts provided for the
operator and each rider on equi pnent? (16. A 07 and
16. B. 08)

24. 1s all equipnment with w ndshields equi pped with
powered w pers and defoggi ng or defrosting devices?
(16. A. 07)

25. Is the glass in the windshield or other w ndows
cl ear and unbroken to provi de adequate protection and
visiblity for the operator? (16. A 07, 16.B. 10)

26. Is all equipnent equi pped with adequate service
brake system and energency brake systen? (16.A. 18)

27. Are areas on equi pnent where enpl oyees wal k or
clinb equipped with platforns, footwal ks, steps,
handhol ds, guardrails, toeboards and non-slip
surfaces? (16.B.03)

28. Is all self propelled equi pnment equi pped with
automatic, audible, reverse signal alarns? (16.B.01)

29. |Is there a record of manufacturer’s approval of
any nodification of equi pnent which affects its
capacity or safe operation? (16.A. 18)

30. Are truck and crawl er cranes attached to a barge
or pontoon by a slack tiedown systen? (16.F.06)

31. Have the follow ng conditions been nmet for |and
cranes nounted on barges or pontoons: (16.F.04)

a. Have load ratings been nodified to reflect
the increased |loading fromlist, trim wave, and w nd
action?

b. Are all deck surfaces above the water?

c. Is the entire bottomarea of the barge or
pont oon submer ged?

d. Are tie downs avail abl e?

e. Are cranes bl ocked and secured?

32. Are all belts, gears, shafts, spindles, druns,
fl ywheels, or other rotating parts of equi pnent
guarded where is a potential for exposure to workers?
(16. B. 03)

SAD Form 1666a-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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Yes | No

33. Is the area where the crane is to work | evel,
firmand secured? (16. A 10)

34. |Is a dry chemcal or carbon dioxide fire
extinguisher rated at | east 5-B:C on the crane?
(16. A. 26)

35. Are trucks, for truck nounted cranes, equipped
wi th a working reverse signal alarnf? (16.B.01)

36. |Is a signal person provided where there is
danger from swi nging | oads, buckets, boons, etc.?
(16. B. 13)

37. Is there adequate clearance from over head
structures and el ectrical sources for the crane to
be operated safely? (16.C. 09)

38. Is there adequate lighting for night
operations? (16.C. 19)

39. Has the the boom stop test on cabl e-supported
boons been perfornmed? (16.D. 06)

40. |Is the boom di senagi ng devi ce functioning as
requi red? (16.D. 06)

41. Has all rigging and wire rope been inspected?
(Section 15)

Remar ks: (Enter actions taken for all “no” answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
si gnature

SAD Form 1666a-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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SAFETY CHECKLIST FOR PORTAL, TOWER, AND
PILLAR CRANES

Contract # and Title:

Equi pnrent nane & nunber:
owned or | eased?

Contract or: Subcontract or:

Contract |nspector: Dat e | nspect ed:

Yes | No

1. Are the follow ng available: (16.E.02)

witten erection instructions?

listing of the weight of each conponent?

an activity hazard analysis for the erection?
does the activity hazard anal ysis contain
(1.) location of crane and adj acent
structures?

(2.) foundation design and construction
requi renents?

(3.) clearance and bracing requirenents?

enop

2. |Is there a boomangle indicator wwthin the
operator’s view? (16.E. 04)

3. Are luffing jib cranes equi pped with: (16.E.05)
a. shock absorbing jib stops?
b. jib hoist limt switch?
c. Jjib angle indicator visible to operator?

4. |If used, do rail clanps have slack between the
poi nt of attachnment to the rail and the end fastened
to the crane? (16E. 06)

5. Are the followwng with the crane at all tines:
(16. C. 02)

a. the manufacturer’s operating manual ?

b. the load rating chart?

c. the crane’s | og book docunenting use,
mai nt enance, inspections and tests?

d. the operating manual for crane operational
ai ds used on the crane?

SAD Form 1666b-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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6. Are the followng on the project site:

a. conpleted periodic inspection report prior to
initial work? (16.C. 12)

b. pre-operational checklist used for daily
i nspections? (16.C. 12)

cC. witten reports of the operational
performance tests? (16.C. 13)

d. witten reports of the | oad performance
tests? (16.C 13)

Yes

N A

7. |Is every crane operator certified by a physician
to be physically qualified to performwork?
(16. C. 05)

8. Are all operators qualified by witten and
practical examor by appropriate |icensing agency for
the type crane they are to operate? (16.C. 05)

9. Is the crane designed and constructed | AWt he
standards listed in Table 16-1? (16.C. 05)

10. Is a hazard analysis for set-up and set-down
avai |l abl e? (16. C. 08)

11. Are there at least 3 waps of cable on the drunf
(16. C. 10)

12. Are the hoisting ropes installed | AWt he
manuf acturer’ s recomendati ons? (16. C. 10)

13. Is the a record of nmanufacturer’s approval of
any nodification of equi pnent which affects its
capacity or safe operation? (16.A. 07)

5. Remarks: (Enter actions taken)

Contractor inspector signature

Contractor QC/safety officer/project manager
si gnature

SAD Form 1666b-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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SAFETY CHECKLIST FOR RIGGING

Contract # and title:

Equi pnrent nane & nunber:
owned or | eased?

Contr act or Subcontract or:

Contractor inspector: Dat e 1 nspect ed:

Yes | No

1. Has all defective rigging been renoved? (15. A 01)

2. Is rigging stored properly? (15. A 01)

3. Are running lines wwthin 6.5 of the ground or
wor ki ng | evel guarded? (15.A. 03)

4. Are all eye splices made in an approved manner
with rope thinbles? (sling eyes excepted) (15.A 04)

5. Are positive latching devices used to secure
| oads? (15. A 05)

6. Are all customlifting accessories marked to
indicate their safe working | oads? (15A. 07)

7. Are all customdesigned |ifting accessories
proof-tested to 125% of their rated | oad? (15. A 07)

8. Are the following conditions nmet for wire rope:
(15. B. 01-09)

a. Are they free of rust or broken wres?

b. Are defective ropes cut up or narked as
unusabl e?

c. Do rope clips attached wwth U-bolts have the
U-bolts on the dead end or short end of the rope?

d. Are protruding ends of strands in splices on
slings and bridles covered or blunted?

e. Except for eye splices in the end of wires and
for all endless wire rope slings, are all wire ropes
used in hoisting, lowering, or pulling | oads one
conti nuous piece, free of knots or splices?

SAD Form 1666¢c-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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Yes | No
f. Do all eye splices have at least 5 full tucks?
g. If used, are wedge sockets fastening attached
w t hout attached the dead end of the wire rope to the
live rope?
h. Are they free of eyes or splices fornmed by
wire rope clips or knots?

9. Are the followi ng conditions nmet for chain?
(15. C. 01-04)

a. Are all chains alloyed?

b. Do all coupling Iinks or other attachnents
have rated capacities at |east equal to that of the
chai n.

c. Are nmakeshift fasteners restricted from use?

10. Are the following conditions nmet for fiber
rope: (15. D. 01- 07)

a. Are all ropes protected from freezing,
excessive heat or corrosive material s?

b. Are all ropes protected from abrasion?

c. Are splices nade | AW nanufacture’s
recommendat i ons?

d. Do all eye splices in manila rope contain at
least 3 full tucks and do all short splices contain
at least 6 full tucks(3 on each side of the
centerline of the splice)?

e. Do all splices in |ayed synthetic fiber rope
contain at least 4 full tucks and do short splices
contain at least 8 full tucks ( 4 on each side of the
centerline of the splice)?

f. Do the tails of fiber rope splices extend at
| east 6 rope dianeters (for rope 1" dianeter or
greater) past the last full tuck?

g. Are all eye splices |arge enough to provide
an included angle of not greater than 60* at the
splice when the eye is placed over the |oad or
support ?

11. Are the followi ng conditions net for al
slings: (15. E. 01-06)

a. |s protection provided between the sling and
sharp surfaces?

b. Do all rope slings have m nimumcl ear |ength
of 40 tinmes the dianeter of conponent ropes between
each end fitting or eye splice?

c. Do all braided slings have a m ni nmum cl ear
I ength of 40 tinmes the dianmeter of conponent ropes
bet ween each end fitting or eye splice?

SAD Form 1666¢c-R Previous editions may be used for contracts
Mar 97 reflecting the 1992 edition of EM 385-1-1.
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Yes | No
d. Do all welded alloy steel chain slings have
af fi xed permanent identification stating size, grade,
rated capacity and nmanufacturer?
e. |s each synthetic web sling marked or coded
to identify its manufacturer, rated capacities for
each type hitch and the type material ?

12. Are druns, sheaves, and pulley snmooth and free
of surface defects? (15.F.01)

13. Is the ratio of the dianeter of the rigging and
the drum bl ock sheave or pulley thread dianeter such
that the rigging will adjust w thout excessive wear,
def ormation, or damage? (15F.02)

14. Have all damaged druns, sheaves and pull eys been
removed from service? (15.F.04)

15. Are all connections, fittings, fastenings, and
attachnments of good quality, proper size and
strength, and installed | AW manufacturer’s
recommendati ons? (15. F. 05)

16. Are all shackles and hooks sized properly?
(15.F. 06 & .07)

17. Are hoisting hooks rated at 10 tons or greater
provided with safe handling neans? (15.F.07)

18. Do all drunms have sufficient rope capacity?
(15. F. 08)

19. Is the drumend of the rope anchored by a clanmp
securely attached to the drumin a manner approved by
t he manufacturer? (15.F. 08)

20. Do grooved druns have the correct groove pitch
for the dianmeter of the rope and is the groove depth
correct? (15.F.08)

21. Do the flanges on grooved druns project beyond
the last layer of rope at a distance of either 2" or
tw ce the dianmeter of the rope, whichever is greater?
(15. F. 08)

22. Do the flanges on ungrooved druns project beyond
the |l ast |layer of rope a distance of either 2.5 or
tw ce the dianeter of the rope, which ever is

greater.
SAD Form 1666¢c-R Previous editions may be used for contracts
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Yes | No
23. Are the sheaves conpatible with the size of
rope used and as specified by the nmanufacture?
(15F. 09)

24. Are sheaves properly aligned, |ubricated, and
in good condition? (15.F.09)

25. \When rope is subject to riding or junping off a
sheave, are sheaves equi pped with cabl ekeepers?
915. F. 09)

26. Are eye bolts |oaded in the plane of the eye
and at angles |less than 45* to the horizontal ?
(15. F. 10)

27. Remarks: (Enter actions taken for “no”
answers.)

Contractor inspector signature

Contractor QC/safety/project manager signature

SAD Form 1666¢c-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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SAFETY CHECKLIST FOR MOTOR VEHICLES,
TRAILERS AND TRUCKS

Contract # and title:
owned or | eased?

Equi pnrent nane & nunber:

Contractor: Subcontract or:

Contractor inspector: Dat e 1 nspect ed:

Yes | No
1. Are records of safety inspections of al
vehi cl es avail abl e? (18. A 02)

2. Are all vehicles to be operated between sunset
and sunrise equi pped with: (18.A 04)

a. 2 headlights?

b. taillights and brake |ights?

c. front and back turn signal s?

d. 3 energency flares, reflective markers, or
equi val ent portabl e warni ng devi ces?

3. Are vehicles, except trailers or sem-trailers
having a gross wei ght of 5000 | bs or Iess,

equi pped with service brakes and manual | y operated
par ki ng brakes? (18. A 05)

4. Are service brakes on trailers and
semtrailers controlled fromthe driver’'s seat of
the prime nover? (18A. 06)

5. Does the vehicle have: (18. A 06)

a. a speedoneter?

b. a fuel gage?

c. an audi bl e warning device (horn)?

d. a wi ndshield & adequate w ndshield w per?

e. an operable defroster and defoggi ng
devi ce?

f. an adequate rearview mrror?

g. a cab, cab shield, and other protection to
protect the driver fromthe elenments and falling
or shifting material s?

h. non-slip surfaces on steps?

|. a power-operated starting device?

SAD Form 1666d-R Previous editions may be used for contracts
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Yes No

6. Is all the glass safety glass and is al
broken or cracked gl ass replace? (18.A 07)

7. Do trailers neet the follow ng: (18A. 08)

a. Are all tow ng devices adequate for the
wei ght drawn?

b. Are all tow ng devices properly nounted?

c. Are locking devices or a double safety
system provi ded on every 5th wheel nechani sm and
tow bar arrangenent to prevent accidental
separation?

d. Are trailers coupled with safety chains or
cables to the tow ng vehicle?

e. Are trailers equipped with the power
brakes equi pped with a break-away device which
will lock-up the brakes in the event the trailer
separates fromthe tow ng vehicl e?

8. Are all dunp trucks: (18.A 10)

a. equipped with a holding device to prevent
accidental |owering of the body?

b. equipped with a hoist |ever secured to
prevent accidental starting or tipping?

c. equipped with neans to determne (fromthe
operator’s position) if the dunp box is | owered?

d. equipped wwth trip handles for tailgates
that allow the operator to be clear?

9. Are all buses, trucks and conbi nation of
vehicles with a carrying capacity of 1.5 tons or
nmore, to be operated on public roads equi pped
with: (18.A 11)

a. 3 reflective markers?

b. 2 wheel chocks for each vehicle?

c. at least one 2A:10B:C fire extingui sher?

d. at least two properly rated fire
extingui shers (for vehicles carrying flamuable
cargo)?

e. ared flag not less than 1 foot square.

10. I s vehicle exhaust controlled so as not to
present a hazard to personnel ? (18. A 13)

11. Are all rubber tired notor vehicles equipped
with fenders or wwth nmud flaps if the vehicle is
not designed for fenders? (18.A. 14)

SAD Form 1666d-R Previous editions may be used for contracts
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Yes No

12. Are all vehicles, except buses, equipped with
seat belts? (18.B.02)

13. Does all self-propelled construction and
i ndustrial equi pnent have a working reverse signal
al arn? (16.B.01)

14. Are all hot surfaces of equipnment, including
exhaust pipes or other |ines, guarded or insul ated
to prevent injury or fire? (16.B.03)

15. If an off the road vehicle, is it equi pped
with rollover protective structures? (16.B. 12)

16. Remarks: (Enter actions taken for “no”
answer s)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature

SAD Form 1666d-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
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SAFETY CHECKLIST FOR CRAWLER TRACTORS

AND DOZERS
Contract # and title:
Equi pnrent nane & nunber:
owned or | eased?
Contractor: Subcontractor:
Contractor inspector: Dat e 1 nspect ed:

Yes | No

1. Are initial and daily/shift inspection records
avai |l abl e? (16. A 01& .02)

2. Are only qualified operators assigned to
oper at e nechani zed equi pment ? (16. A. 04)

3. Are sufficient lights provided for night
operations? (16. A 11)

4. |Is the unit shut down before refueling?
(16. A 14)

5. Does the unit have as a mnimnuma 5-B:C fire
ext i ngui sher? (16. A 26)

6. |s there an effective, working reverse al arn?
(16. B. 01)

7. Are noving parts, shafts, sprockets, belts,
etc., guarded? (16.B.03 ,07, and 13)

8. Is protections agai nst hot surfaces, exhausts,
etc., provided? (16.B.03 and . 13)

9. Are fuel tanks located in a manner to prevent
spills or overflows fromrunning onto engine
exhaust or electrical equipnent?

SAD Form 1666e-R Previous editions may be used for contracts
Mar 97 referencing the 1992 edition of EM 385-1-1.
page 1 of 2




Yes | No
10. Are exhaust discharges directed so they do
not endanger person of obstruct operator

vi si on?(16. B. 05)

11. Are seat belts provided? (16B. 08)

12. |Is protection (grills, canopies, screens)
provided to shield operator fromfalling or flying
obj ects? (16.B.10 and . 11)

13. Is roll over protection provided? (16.B.12)

14. Remarks: (Enter actions taken for “no”
answer s)

Contractor inspector signature

Contractor QC/safety officer/project nmanager
si gnature

SAD Form 1666e-R Previous editions may be used for contracts
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SAFETY CHECKLIST FOR SCRAPERS, MOTOR GRADERS,

AND OTHER MOBILE EQUIPMENT

Contract # and title:

Equi prent nane and nunber:
owned or | eased?

Contract or: Subcontract or:

Contractor inspector: Dat e 1 nspect ed:

Yes

N A

1. Are initial and daily/shift inspection records
avai l abl e? (16.A. 01 & .02)

2. Are only qualified operators assigned to
operate equi pment? (16. A. 04)

3. Are sufficient lights provided for night
operations? (16. A 11)

4, Does the unit have as a mninuma 5-B:C fire
extingui sher? (16. A 26)

5. Is there an effective working reverse al arnf
(16. B. 01)

6. Is the unit shut down for refueling? (16.A. 14)

7. Are noving parts, shafts, sprockets, belts,
etc., guarded? (16.B.03, .07 and .13)

8. |Is protection against hot surfaces, exhausts,
etc., provided? (16.B.03 and . 13)

9. Are fuel tanks located in a manner to prevent
spills or overflow fromrunning onto engi ne
exhaust or electrical equipnent? (16.B.04)

10. Are exhaust discharges directed so they do
not endanger persons or obstruct operator vision?
(16. B. 05)

SAD Form 1666f-R Previous editions may be used for contracts
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Yes | No

11. Are seat belts provided for each person
required to ride on the equi pnment? (16.B. 08)

12. |Is protection (grills, canopies, screens)
provided to shield operators fromfalling or
flying objects? (16.B.10 and . 11)

13. Is roll over protection provided? (16.B.12)

14. |s a safe neans of access to the cab provided
(steps, grab bars, non-slip surfaces)? (16.B.03)

15. Are adequate head and tail lights provided?
(16. A. 07)

16. Have brakes been tested and found
satisfactory? (16. A 07)

17. Does the unit have an energency brake which
w Il automatically stop the equi pnent upon brake
failure? 1s this system manually operable from
the drivers position? (16. A 07)

18. Is all equipnment with wi ndshiel ds equi pped
wi th powered wi pers and defoggi ng or defrosting
systenf? (16. A 07)

19. Are all vehicles which will be parked or
nmovi ng sl ower than normal traffic on haul roads
equi pped with a yellow flashing |light or flasher
visible fromall directions? (16.A. 13)

20. Is the slow noving enbl em used on al
vehi cl es whi ch by design nove at 25 MPH or |ess on
public roads? (08A. 04)

SAD Form 1666f-R Previous editions may be used for contracts
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Yes | No
21. Have air tanks been tested and certified?
(20. A 01)

22. 1s an air pressure gage in working condition
installed on the unit? (20.A 12)

23. Does the air tank have an accessible drain
val ve? (20.B.17)

24. Remarks: (Enter action taken for all “no”
answer s)

Contractor inspector signature

Contractor QC/safety officer/project manager

SAD Form 1666f-R Previous editions may be used for contracts
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SAFETY CHECKLIST FOR MATERIAL HOISTS

Contract # and title:

Equi pnrent nane & nunber:

Contract or: Subcontract or:

Contract |nspector: Dat e 1 nspect ed:

Yes | No

1. Are all hoist towers, masts, guys or braces,
counterwei ghts, drive machi nery supports, sheave
supports, platforns, supporting structures, and
accessories designed by a |licensed engi neer?
(16. K. 02)

2. |Is a copy of the hoist operating manual
avai |l abl e? (16. K. 04)

3. Do all floors and platforns have slip-
resistant surfaces? (16. K. 08)

4. Are | andings and runways adequately barri caded
and is overhead protection provided where needed?
(16. K. 08)

5. Are hoisting ropes installed | AW
manuf acturer’s instructions? (16. K. 10)

6. Are operating rules posted at the hoi st
operator’s station? (16.K. 14)

7. Are air powered hoists connected to an air
supply of sufficient capacity and pressure to
safely operate the hoist? (16. K 15)

8. Are pneumatic hoses secured by sone positive
means to prevent accidental disconnection?
(16. K. 15)

9. Remarks: (Enter actions taken for all “no”
answers.)

Contractor inspector signature

Contractor QC/safety officer/project manager
signature

SAD Form 1666g-R Previous editions may be used for contracts
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SAFETY CHECKLIST FOR EARTH DRILLING EQUIPMENT

Contract # and title:

Equi pnrent nane & nunber:

Contract or: Subcontractor:
Contractor inspector: Dat e 1 nspect ed:

Yes N A
1. 1Is a copy of the manual for all drilling

equi prent avail abl e? (16. M 01)

2. Have all overhead electrical hazards and
potential ground hazards been identified in a
site layout plan and addressed in an activity
hazard anal ysis? (16. M 02)

3. Are MeDSs for all drilling fluids avail abl e?
(16. M 05)

4. Does the drilling equipnment have 2 easily
accessi bl e energency shut down devices (one for
t he operator and one for the hel per)? (16. M 06)

5. Is the equi pnent posted with a warning of
el ectrical hazards? (16. M 06)

6. Is there a spotter or an electrical proximty
war ni ng device available to ensure safe

di stances from power |ines are naintai ned?
(16. M 06)

7. Remarks: (Enter actions taken for “no”
answer s)

Contractor inspector signature

Contractor QC/safety officer/project manager
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE TRANSMITTAL NO.
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)
SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)
TO: FROM: CONTRACT NO. CHECK ONE:
] THIS IS A NEW TRANSMITTAL
[ THIS IS A RESUBMITTAL OF
TRANSMITTAL
SPECIFICATION SEC. NO. (Cover only one section with PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS
each transmittal) For [] Fio [J Gov'T. APPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION | FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOCUMENT CONTRACTOR (See CE
DRAWING OR COPIES USE CODE | instruction USE
BROCHURE NO. SPEC. DRAWING No. 6) CODE
(See instruction no. 8) PARA. NO. SHEET NO.
a. b. C. d. e. f. g. h. i.
REMARKS | certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.
NAME AND SIGNATURE OF CONTRACTOR
SECTION Il - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE
ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET OF (Proponent: CEMP-CE)



INSTRUCTIONS

1. Section | will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "Item No." will be the same "ltem No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for ""Remarks™.

7. Form is self-transmittal, letter of transmittal is not required.
8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column c, Section I.
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F - Receipt acknowledged.

C - Approved, except as noted on drawings. FX --  Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D --  Will be returned by separate correspondence. G --  Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure.)

1. Type of Federal Action:
|:| a. contract
b. grant
cooperative agreement
loan
loan guarantee
loan insurance

~paop

2. Status of Federal Action:

[]

c. post-award

a. bid/offer/application
b. initial award

3. Report Type:
a. initial filing
b. material change

For Material Change Only:

year quarter
date of last report

Approved by
OoM
0348-0046

4. Name and Address of Reporting Entity:

O Subawardee
Tier

O Prime

Congressional District, if known:

, if known:

5. If Reporting Entity in No. 4 is Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable :

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Entity
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, Ml):

(attach Continuation Sheet(s) SF-LLL-A, if necessary )

11. Amount of Payment (check all that apply):

$ O actual

O planned

12. Form of Payment (check all that apply) :

O a cash

O b. in-kind; specify: nature

value

13. Type of Payment (check all that apply):

retainer
one-time fee
commission
contingent fee
deferred
other; specify:

OO0ooOooOoo
o o0 T

14. Brief Description of Services Performed or to be Performed and Date(s) of Service,
for Payment indicated

or Member(s) contacted,

in ltem 11:

including officer(s), employee(s),

(attach Continuation Sheet(s) SF-LLL-A, if necessary )

15. Continuation Sheet(s) SF-LLL-A attached: O Yes O No
16. Information requested through this form is authorized by title 31 U.S.C
section 1352. This disclosure of lobbyig activities is a materia Signatul’e:
representation
of fact upon which reliance was placed by the tier above when this Print Name:
transaction was made or entered into. This disclosure is required pursuant Tit]
Itie:

to
31 U.S.C. 1352 . This information will be reported to
annually and will be available for public inspection.

the Congress semi-
Any person who fails to

Telephone No.: Date:

Federal Use Only:

Authorized for Local
Reproduction




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation  or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a member of Congress in connection with a covered Federal action. Use the
SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Complete all items that
apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of
Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks “ Subawardee” , then enter the full name, address, city, state and
zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., “ RFP-DE-90-001.”

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individuals(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check
all boxes that apply. If this is a material change report, enter the cumulative amount of payment made or planned
to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to
perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time spent in

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.




Approved by

DISCLOSURE OF LOBBYING ACTIVITIES oM
CONTINUATION SHEET 0348-0046

Reporting Entity: Page of

*U.S. GP.Q 1990-260-708: 00012 Authorized for Local
Reproduction
Standard Form - LLL-A



DIRECTORATE OF ENGINEERING & HOUSING
EXCAVATION PERMIT

FB Reg 420-13 DATE
1. CLEARANCE IS REQUIRED TO PROCEED WITH WORK AT
ON WORK ORDER NO CONTRACT NO
2. METHOD OF EXCAVATION | A.HAND | | B.POWER SHOVEL | | C.DITCHER | | D. OTHER (SPECIFY)

3. SCOPE OF WORK (DEPTH, WIDTH, LENGTH, LOCATION, AND SKETCH AS APPLICABLE)
IF CONTRACT A COPY OF APPLICABLE DRAWINGS OR SKETCHES MUST BE ATTACHED.

4. DATE CLEARANCE REQUESTED 5. TERMINATION DATE OF CLEARANCE (60 DAYS UNLESS SPECIFIED)

6. REQUESTING ORGANIZATION OR COMPANY 7. PHONE NUMBER 8. SIGNATURE (REQUESTING OFFICIAL)

9. EXCAVATION CLEARANCE APPROVAL

UTILITY REMARKS SIGNATURE OF APPROVING DATE
OFFICIAL
ELECTRICAL
UNDERGROUND

DISTRIBUTION

STEAM OR HTW
DISTRIBUTION

CHILLER
DISTRIBUTION

SEWER LINES

WATER
DISTRIBUTION

NATURAL GAS
DISTRIBUTION

TELEPHONE (DOIM)

OTHER

TELEPHONE (CT&T)

FB Form 1605 DIGGING WILL NOT BE PERMITTED UNLESS SIGNED
1 May 87 (AFZA-DE) Previous Edition is Obsolete.



AFZA-DE-RJ  (420-10c) Dat e:

MEMORANDUM FOR DEH ENVI RONMENTAL OFFI CE

SUBJECT: Landfill Permt Application
1. Fill in the following information for each Contractor vehicle:
a. Landfill to Be Used: Sanitary __ Denmolition Both

b. Company Nane:

c. Contract Nunber:

d. Project Title:

e. Project Location:

f. Date of Notice to Proceed:

g. Project Length (In Days):

h. Vehicle Mke:

i. Vehicle License Plate Nunber:

j. Contract Inspector:

2. Note: Applications nmust be forwarded to the Environnmental Office by a
Government Official (e.g., Contracting Oficer's Representative or Project

I nspector). Applications delivered on any working day will be processed and
avai | abl e for pickup the follow ng workday by 0830.



FORT BRAGG ASBESTOS REMOVAL, TRANSPORTATI ON, AND
DI SPOSAL DOCUMENTATI ON FORM

1. REMOVAL: ON (SY/ LF/ CF/ OR POUNDS) OF
ASBESTOS CONTAI Nl NG MATERI AL REMOVED FROM BUILDING # ,

( STREET ADDRESS), FORT BRAGG, NC, PER

(WORK ORDER/ CONTRACT NUMBER) WAS PREPARED FOR MOVEMENT TO THE
LANDFI LL UNDER THE SUPERVI SI ON OF (PRI NT NAME OF
SUPERVI SOR) REPRESENTI NG (NAME OF

FI RM ORGANI ZATI ON.

(SI GNATURE OF SUPERVI SOR)

2. TRANSPORTATION:  ON THE ACM MENTI ONED ABOVE WAS TRANSPORTED
ON THE VEHI CLE AUTHORI ZED BY LANDFILL VEHI CLE PERM T NUMBER BY
(PRI NT NAME OF DRI VER) ( SI GNATURE

OF DRI VER) TO THE LONGSTREET LANDFILL ON LONGSTREET ROAD, FORT BRAGG, NC.

3. DI SPCSAL: THE ACM DESCRI BED | N PARAGRAPH 1 WAS DEL| VERED BY THE VEHI CLE
| DENTI FI ED ABOVE TO THE LONGSTREET LANDFI LL AND RECEI VED BY
(PRI NT NAME OF LANDFI LL OPERATOR)

| CERTIFY THAT THE LANDFI LL HAS BEEN APPROVED FOR THE DI SPOSAL OF ASBESTOS.
THE MATERI AL DELI VERED W LL BE COVERED W TH NONASBESTOS MATERI AL | N THE
PRESCRI BED MANNER.

(PRINT NAME OF OPERATOR)

( SI GNATURE)

( DATE)



REAL PROPERTY INVENTORY

ITEM

TALLY

TOTAL

COMMODES

LAVATORIES

URINALS

EXHAUST FAN (9")

EXHAUST FAN
(OTHER)

WATER COOLER

HOTWATER HEATER

MOP SINK

ACPLANT

LS5TN.

5-25TN.

25-100 TN. OVER 100 TN.

AS (WINDOW TY PE)

FIRE ALARM SYSTEM

MANUAL

HALON

SPRINKLER

EMERGENCY LIGHTS

UNIT HEATER

STRIPHEATER

COOLING TOWER

WALK-IN COOLER

AIR CURTAIN

EYE WASH

SHOWERS

BOILER

GASFIRED

OIL FIRED

FUEL TANK

UNDERGROUND

OUTSIDE




REAL PROPERTY INVENTORY

ITEM TALLY TOTAL
WASH BASIN
AIR COMPRESSOR
HOISTS
INVENTORY BY: DATA:
RECONCILED BY: DATA:




REAL PROPERTY INVENTORY

ITEM TALLY TOTAL
INVENTORIED BY: DATE:
RECONCILED BY: DATE:




Appendix A - Timeliness of Performance
(Offerors are reminded that while the Government may elect

to consider data obtained from other sources the
burden of proving acceptability rests with the Offeror.)
Contract Name | Task Order Name Task Customer Customer Initial | Actual Total Assessed Remarks
Order POC Telephone | Constr. | Constr. | Constr. | Liquidated
Value No. Time ; Time , Time ; damages
($x1000) (3)

1. Includes Weather Days.

2. Includes Weather Days and Time Authorized by Modification.
3. Includes Weather Days, Time Authorized by Modification and Time Subject to Liquidated Damages



Appendix B - Quality of Performance
(Offerors are reminded that while the Government may elect to consider data obtained from other sources the
burden of proving acceptability rests with the Offeror.)

Contract Name Task Order Name Task Customer POC | Customer Remarks
Order Tel. No.
Value
($x1000)

Provide Support Data: Letters of commendation, evaluation and recommendation from the customer or
contracting agent




Appendix C Contracts Completed
(Offerors are reminded that while the Government may elect to consider data obtained from other sources the
burden of proving acceptability rests with the Offeror.)

Contract Name Task Order Name | Task Customer POC Customer Completion Construction Element
and Number and Number Order Telephone Date
Value No.

($x1000)




APPENDIX D
RESPONSE TIME MATRIX

Description

Number of Workdays

Initial Call Normal

Initial Call Urgent

Submit Proposal Normal

Submit Proposal Urgent

Start Work Normal

Start Work Urgent
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SECTION 01080
DESCRIPTION/SPECS/WORK STATEMENT

1. OBJECTIVE: This Design-Build Indefinite Delivery Indefinite Quantity
(IDIQ) task order contract is intended to provide rapid response to
remediation of real property (i.e. maintenance/ repair/minor construction
situations relating, but not limited to, the civil, mechanical, plumbing,
structural, electrical, HVAC, instrumentation, security and safety areas of

Government facilities) in a cost effective manner. Task orders for design
only shall not be placed against the contract. Task orders for construction
or design-build may be placed against the contract. Some Architect-

Engineering Services related to design-build and construction may be required.
A Professional Engineering "seal" shall be provided on that work. See the
following sections for specific tasks.

2. DESCRIPTION.

2.1 The Contractor shall provide, upon receipt of a task order, all labor,
materials, supplies, parts (to include system components), plant, supervision,
equipment, and related services, (except when specified as Government
furnished), to repair, construct, and/or maintain real property facilities,
structures primarily at Federal facilities in Georgia with limited work at
Federal facilities in South Carolina and North Caroline (may also include task
orders for Federal projects within the geographic boundaries of the U. S. Army
Corps of Engineer, South Atlantic Division) as specified in strict accordance
with all terms, conditions, special contract requirements, specifications,
drawings, attachments, and exhibits contained in the contract or incorporated
by reference.

2.1.1 Contractor's work and responsibility shall include all Contractor
planning, programming, administration, and management necessary to provide all
remediation (i.e. maintenance, repair, and/or construction and design/build
services) as specified. The work shall be conducted by the Contractor in
strict accordance with the contract and all applicable Federal, State, and
local laws, regulations, codes, or directives. The Contractor shall provide
related services such as preparing and submitting required reports, performing
administrative work, and submitting necessary information as specified under
this contract and within each task order. The Contractor shall ensure that
all work provided meets the scope of work for each task order, and any special
specifications included with the individual task order or included in any
applicable documents.

2.1.2 The Government will provide a detailed scope of work to the Contractor
detailing the task to be accomplished. The detail provided will vary from a
general idea of what is required with no drawings to complete design
documents, depending on the complexity of the project. The Contractor shall
use the information provided by the Government and submit a complete proposal
regardless of how much information is provided by the Government. The
proposal shall include the remediation method, labor and materials necessary
for performing the work required. For task orders where no drawings are
provided by the Government, the Contractor shall provide sketches to clearly
show what work is included with his proposal.

2.1.3 The Contractor shall complete all work and services under this contract
in accordance with schedules established in each task order. Submittal dates
will be included in the task order. These dates identify when submittals are
due in the issuing office and other addresses identified in the task order.
Types and numbers of submittals and dates and places for review meetings shall
be established by each task order.
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3. DEFINITIONS.

3.1 The following terms apply to this contract (the list is not all-
inclusive) .

3.1.1 Site Survey: An inspection of a facility required to accomplish a
design/build remediation action and normally part of the work plan.

3.1.2 Facility Remediation Project: A project undertaken to correct an
identified situation.

3.1.3 Work Plan (Design): A detailed package consisting of single line
diagrams, design, engineering calculations, criteria, manufacturers' data/cut
sheets, specifications, estimates, etc., suitable to provide details to

remediate (construct) a facility.

3.1.4 Remediation Action (Design/Build): The action taken to prepare the
work plan (design) and accomplish construction; i.e., design, repair,
renovation, minor new construction.

3.1.5 Remediation Action (Construction): The action taken to accomplish
construction; i.e., repair, renovation, minor new construction.

3.2 Data Submittal Requirements.

3.2.1 DD Form 1423 - Contract DATA REQUIREMENTS LIST. These forms, attached
to the end of this section, show the frequency of submittals and the number
and destination of the submittals as well as related contracting office
requirements. They are referenced in the scope of work (SOW) by title and
DATA ITEM NUMBER (DIN). The DIN is assigned to the data submittal
requirements for the Contractor. The DIN is alphanumeric in that it is
composed of alphabetical letters and sequential data submittal requirements,
numbers: i.e., FRP0O001l is the first (001) data submittal requirement for the
Facilities Remediation Project (FRP). They are cross-referenced to the scope
of work and DD Form 1644 described below through common DINs titles.

3.2.2 DD Form 1664 - DATA ITEM DESCRIPTION. These forms, attached to the end
of this section, contain the requirements for Contractor data submittals
required in the SOW. Each DD Form 1664 is coded with the same alphanumeric
DIN numbers and titles as the DD Form 1423s for cross-referencing data
submittal requirements, frequency of submittals, and number and destination of
submittals.

4. SERVICES TO BE PERFORMED.

4.1 General Services: The Contractor shall, commencing upon issuance of a
task order, supply all personnel, tools, equipment, transportation, materials,
and supervision (except as otherwise noted or provided) to safely and
efficiently perform the FRPs. All task orders to be completed under this
contract shall be performed in accordance with applicable provisions of the
U.S. Army Corps of Engineers Safety and Health Requirements, Manual, EM 385-1-
1; the Savannah District Design Manual http://en.sas.usace.army.mil/ead.htm;
and the Technical Instruction (TI) 800-01 http://www.hnd.usace.army.mil under
the TECHINFO link, Design Criteria, unless other criteria are provided by the
Contracting Officer.

4.1.1 Contractor's Representative: The Contractor shall execute the work
under the direction of a Contractor Program Manager approved by the
Contracting Officer. The full-time on-site Program Manager shall be
designated in writing (listing name, address, and local home telephone
number). The Program Manager shall be responsible for the overall management
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and coordination of this contract and shall be the central point of contact
with the Government for performance of all work under this contract including
warranty. Another individual may be designated to temporarily act for the
Program Manager, however, forty-eight (48) hours advance notice in writing of
such change shall be provided to the Contracting Officer.

4.1.2 Contractor's Project Manager: The Contractor's Project Manager shall
oversee task accomplishment, administer all instructions, and answer all
questions from the Contracting Officer pertaining to the tasks during the life
of the contract. The Contractor's Project Manager shall be responsible for
the complete coordination of all work under this contract. The Contractor's
Project Manager shall be responsible for ensuring that adequate internal
controls and review procedures are followed in order to eliminate conflicts,
errors and omissions and for ensuring that all technical requirements are met.

4.1.3 Overall Responsibility: The Contractor shall be responsible for all
site surveys; calculations; work plans; remediation actions; egquipment
startups; and testing, repair, and/or training required for satisfactory
completion of the FRP as required by each individual task order. This shall
include, but not be limited to providing labor, equipment, materials,
applicable engineering documentation, and other necessary services and/or
products for the remediation, implementation, or testing that may be required
by the individual task order.

4.1.4 Codes and Standards: The site surveys, work plans, remedial actions,
equipment startup and testing and/or repair shall conform to the requirements
of this contract. The Contractor shall adhere to codes and standards as

specified herein and in the individual task orders. All codes and standard
requirements shall be based on the latest edition of codes applicable at the
time the task order is issued. All work shall comply with local, state,
national, or military codes, whichever is the most stringent.

4.1.5 Documentation: The Contractor shall implement, maintain, and control a
system for identification, preparation, reproduction, distribution, and
maintenance of all documentation, dates and information necessary for its
internal management as well as for Government management of the individual
projects and the total program.

4.1.6 Presentations and Meetings: Times and locations of presentations and
meetings shall be identified in each task order.

4.1.7 Safety and Health Program: Site activities performed in conjunction
with this program may pose safety hazards which require specialized expertise
to effectively address and eliminate. The Contractor shall be responsible for
preparing and implementing an effective safety and health program, to include
a generic site safety and health plan prepared in accordance with DD Form
1423, DIN FRP0001l. This plan shall be capable of being adapted by means of a
supplement to the main plan as required by individual task orders.

4.1.8 Quality Control Program: The Contractor shall develop, implement, and
document an effective quality control plan for the program. Providing a
generic site quality control plan prepared in accordance with DD Form 1423,
DIN FRP0002. This generic site quality control plan shall be submitted to the
Contracting Officer for approval within 30 days, or an agreed to shorter
period, after contract award. This plan shall be capable of being adapted by
means of a supplement to the main plan as required by individual task orders.

4.2 Specific Services.

4.2.1 Permits: The Contractor shall identify and obtain all permits from
Federal, State, local, or installation agencies.
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5. APPROVALS, RESPONSIBILITIES, QUALIFICATIONS FOR LABOR CATEGORIES

5.1 Staffing Approvals: Prior to making changes in management staff, the
Contractor shall notify the Contracting Officer in writing of changes in his
proposed management staff as set forth in his technical proposal.

5.1.1 The Contractor shall maintain a management staff with comparable
ability and experience to the staff listed in the management proposal. Any
changes from the proposed and accepted management staff must be approved by
the Contracting Officer. A request for a change to the approved staff must be
submitted in writing. A current qualification statement, and reason for
changing the personnel, shall be included in the request for approval.

5.1.2 Resumes that have been previously submitted to the Government need not
be a part of the individual task order proposal. Federal, military and
civilian, employees shall not be employed by the Contractor in performance of
any work under the contract, e.g., during off-duty hours, regular hours, or
while on annual leave.

5.2 Responsibilities

5.2.1 Program Manager: This is the individual who has the direct
responsibility for contract execution. This individual shall serve as the
single point of contact and liaison between the Contracting Officer and the
Contractor.

5.2.2 Project Manager: This is the individual who has the direct
responsibility for all operations on the site.

5.2.3 Project Engineer: This individual shall provide professional
engineering services and lead the technical staff (registered and non-
registered engineering/scientist support).

5.2.4 Project Superintendent: This individual shall supervise the FRP work
on site as stated in each task order. This individual may also serve as the
site safety officer and the site quality control officer if the dual roles are
stated in the individual task order.

5.2.5 Contract Administrator: This individual shall be directly responsible
for contract administration.

5.2.6 Technical Staff: The technical staff shall consist of architects and
engineers, (general, civil, mechanical, electrical, structural, fire
protection, and/or safety), technicians and instrumentation specialists (DDC,
Fire, security/intrusion detection).

5.2.7 Quality Control Manager: This individual shall be directly responsible
for the Quality Control Program.

5.2.7.1 Quality Control Officer: This individual shall be directly
responsible for the site quality control. This position may be held jointly
by the project superintendent if the dual roles are stated in the individual
task order.

5.2.8 Safety Engineer: This individual shall be directly responsible for the
Safety Program.
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5.2.8.1 Site Safety Officer: This individual shall be directly responsible
for site safety. This position may be held jointly by the project
superintendent if the dual roles are stated in the individual task order.

5.2.9 Additional People: Additional specialized safety and quality control
people may be required. i.e., fire protection, mechanical controls, HVAC
balancing, etc. The Contractor may need to hire an outside lab., i.e.,
concrete testing, HTRW testing, welding testing, etc.

5.2.10 Minimum Qualifications for Labor Categories: The Contractor must
possess a variety of skills in order to perform this effort. There is no
limitation of the use of employees with qualifications exceeding those listed.
Minimum qualification standards for labor categories are set forth below.

Professional Level I
Program and Project Managers - shall have a recognized 4-year college
degree in engineering or related technical field or business/management,
and 10 and 5 years' experience respectively, managing and supervising
engineering and facilities remediation projects; or, 10 years experience
in the construction and management of facilities remediation projects.
Professional (s) shall be familiar and conversant with the various codes
and standards applicable to facility remediation tasks covered by the
scope of work.

Professional Level II
Project Superintendent, Quality Control Manager, Quality Control
Officer, Site Safety Officer, Computer System Specialist, and Contract
Administrator - shall have 5 years' experience in the related technical
field. Professional(s) shall be familiar and conversant with the
various codes and standards applicable to facility remediation projects.

Professional Level IIT
Project Engineer, Architect, Structural Engineer, Civil Engineer,
Electrical Engineer, Mechanical Engineer, Industrial Hygienist (Asbestos
and Lead Base Paint Specialist), Fire Protection Engineer, and other
Engineer/Scientist Support - shall have a recognized 4-year degree in
engineering; registered professional engineer; 10 years' experience in
engineering, design and design review of facilities remediation
projects. Professional(s) shall be familiar and conversant with the
various codes and standards applicable to facility remediation tasks
covered by the scope of work.

Professional Level IV
Architect, Structural Engineer, Civil Engineer, Electrical Engineer,
Mechanical Engineer, Cost Engineer (Estimator), Technical Writer
(Specifications) and other Engineer/Scientist support - shall have a
recognized 4-year college degree in engineering (or related technical
fields) and 3 years of design review and engineering or service
experience (in unique discipline) in remediation projects, and 5 years'
construction estimating experience. Professional(s) shall be familiar
and conversant with the various codes and standards applicable to
facility remediation projects, and may include architects, senior
engineers (except safety), training specialist, and technical writers.

Professional Level V
Survey Crew (chief plus two surveyors) - chief shall be a registered
professional surveyor with 5 years' experience and be familiar and
conversant with various codes and standards applicable to facility
remediation tasks covered by the scope of work. Surveyors must have 3
years' experience and be able to perform tasks per unique technical
skill as required by the scope of work.
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Skill Category I
Secretaries, word processors, clerks and office support staff - shall
have 3 years' experience in unique skills and shall be able to perform
tasks applicable to those skills efficiently and satisfactorily.

Skill Category II
Electricians, carpenters, painters, HVAC mechanics and plumbers - shall
have 3 years' experience in unique skills and shall be familiar with
codes and standards applicable to those skills.

6. ACTIVITIES UNDER FACILITY REMEDIATION PROJECTS.

6.1 Task Orders: The activities to be performed by the Contractor under this
contract and subsequent task orders are described in general terms below (this
list is not all-inclusive). The specific tasks to be performed will be
identified in each task order. The Contracting Officer reserves the right to
modify duties and time periods in the task. At the completion of each
approved task order, the results, documented and conceptual, becomes the
property of the Government. The Contracting Officer will decide whether or
not to award another task order.

6.1.1 Task Order Procurenent Procedures for Normal, Unusual and Rare
Condi ti ons

6.1.1.1 Nor mal Condi ti ons

Under normal conditions the Contractor shall review the scope of work for
conpl et eness and biddability and then provide a proposal for the work. Wen
preparing the proposal, the contract bid schedule Iine itens disciplines wll
be used to price |l abor hours performed by the Prine Contractor, with only
hours being negotiated. For work that the Prime Contractor intends to
subcontract, competition nust be obtained and the nost fair and reasonabl e
prices reflected in the Contractor's proposal. |f conpetition is not
obt ai ned, the Contractor shall explain in witing what circunstances precluded
conpetition. The Governnment shall evaluate the proposal, assure conpetition
is present and sufficient, determ ne price reasonabl eness, negotiate with the
Contractor, and issue the FFP task order.

6.1.1.2 Unusual Conditions

In unusual cases when work nust commence al nost i mediately and there is

insufficient tine to fully definitize the price, the Governnent will have, as
a mnimm a fully definitized scope of work and an | GE conpl eted. The
Contractor will prepare and submit his proposal in the same manner as under

normal conditions. The Government shall conpare the |GE to the Contractor's
proposal and establish a nost realistic not to exceed limt for use in issuing
the task order. Imediately after task order issuance the Governnment shal
conpl ete the eval uation of the proposal, assure conpetition is present and
sufficient, deternm ne price reasonabl eness, negotiate with the Contractor, and
issue a nodification to the FFP task order providing final definitization of
pri ce.

6.1.1.3 Rare Conditions

In rare cases, when a task order nust be issued w thout receipt of the
Contractor's proposal, the following additional linmtations wll apply:

6.1.1.3.1 Contractor's proposal shall be submitted to the Governnent within
the tine stipulated in the task order RFP or 30 cal endar days after the

i ssuance of the task order, whichever is less. |If the proposal is not
received within the required tine, the Contracting Officer may issue a
suspensi on of work. In the event that a suspension of work is issued due to
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Contractor delay shall result in no additional Contractor cost to the task
order.

6.1.1.3.2 Contractor shall not performwork beyond 50 percent of the not to
exceed obligation w thout having submtted a qualifying proposal to the
CGover nment .

6.1.1.3.3 The Government may increase the 50 percent performance linmitation
stated above in paragraph 6.1.4.3.2 to 75 percent when the Contractor submts
a qualifying proposal; this increase shall be acconplished by nodification
(signed by the Contracting Officer) to the task order.

6.1.1.3.4 Al task orders issued as firmfixed price nust be definitized
within 90 cal endar days after receipt of the Contractor's proposal; any
extension of tine nmust be approved by the Contracting O ficer in witing prior
to the 90th day; the Area Ofice will submit the justification for extension
to the Contracting O ficer for approval.

6.1.2 Work Plan (Design). As per the Contractor's Technical Proposal for
time periods, the Contractor shall prepare and submit a work plan to the
Contracting Officer for approval prior to beginning any remedial action on
site. The work plan shall be submitted for two reviews, preliminary and
final, in accordance with DD Form 1423, DIN FRP0O003. Work plan (Contractor's
engineering related services and price proposal) shall be submitted within 10
working days after it is requested by the Government, unless the written
request states otherwise.

The Contracting Officer shall decide to accept or reject the preliminary plan
on its own merits or to continue through final review. The final review will
be to ascertain that all Government review comments from the preliminary
review have been incorporated.

6.1.3 Negotiations. The negotiations, when required, between the Contracting
Officer, and the Contractor, shall begin at a time prescribed by the
Government, and convenient to the Contractor. Details covered in negotiations

shall include, but not necessarily be limited to:

Scope of Work Plan (Design).

Period of Contract.

Technical Details of Work Plan.

Management of Work Plan.

Cost of Price Proposal for Work Plan and/or Remediation Action

(FRP0OOO04) .
Implementation of the remediation action shall not begin until all
disagreements on the above items have been settled between the Contractor and
the Government.

6.1.4 Awarded Action: After the work plan and/or remedial action have been
awarded (through the medium of a task order) the Contractor shall:

6.1.4.1 Attend a pre-remediation conference with the Contracting Officer for
review of the items described in DD Form 1423, DIN FRP0OO0OS5.

6.1.4.2 Begin work on the work plan and/or remediation of the facility in
accordance with the approved work schedule. As work progresses, the
Contractor shall meet the following requirements:

a. Adhere to the work plan scope of services.

b. Adhere to the approved plan for site safety and health, prepared and

submitted in accordance with DD Form 1423, FRP0O001l and as modified by the task
order.
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c. Adhere to the approved quality control program, prepared and submitted
in accordance with DD Form 1423, DIN FRP0002 and as modified by the task
order.

d. Prepare and certify a comprehensive work, schedule based on the proposed
work plan in accordance with DD Form 1423, FRP0006.

e. Remediate the facility in accordance with the approved work plan
previously submitted in accordance with DD Form 1423, DIN FRP0OO0OO03.

f. Submit weekly progress reports starting second week after issuance of
task order in accordance with DD Form 1423, DIN FRP00O7.

g. Maintain a telephone correspondence log in accordance with DD Form 1423,
DIN FRPOO0O0S.

h. Conduct test of modified system/equipment and obtain Government
inspection/approval in accordance with DD Form 1423, DIN FRP0009.

i. Prepare operation and maintenance manuals, for the modified
system/equipment in accordance with DD form 1423, DIN FRP0010.

j. Prepare training program and train Government personnel in operation and
maintenance of modified system/equipment in accordance with DD Form 1423, DIN
FRPOO11.

k. Provide equipment and construction warranties in accordance with DD Form
1423, DIN FRP0OO12.

1. Submit certified list of standard equipment and MFRP service
organizations in accordance with DD Form 1423, DIN FRP0013.

m. Certify computer media in accordance with DD Form 1423, DIN FRP0O14.

n. Prepare and submit project specific remediation reports including
"lessons learned" documents in accordance with DD Form 1423, DIN FRP0OO0O15.

6.1.5 As-Built Drawings. As the work plan and remediation action progresses,
the Contractor shall accomplish initial as-built drawings, which reflect the
project current condition in accordance with DD Form 1423, DIN FRP001l6. At
the completion of the remediation action, the Contractor shall submit as-built
final drawings in accordance with DD Form 1423, DIN FRP0O0O17.

7. SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS. All surveys,
studies, proposals, and work plans submitted to the Contracting Officer become
the property of the Government.

8. ENVIRONMENTAL PROTECTION. The Contractor shall perform all work in such a
manner as to minimize the pollution of air, water, or land and to control
noise and dust within reasonable limits and in accordance with federal, state,
and local environmental laws.

9. ASBESTOS AND LEAD-BASED PAINT. When work is in areas suspected of
containing asbestos or lead-based paint, the Contractor shall notify the
Contracting Officer immediately. If asbestos and/or lead-based paint is
encountered during the course of a project, work shall cease immediately and
the Contracting Officer shall be notified.

10. SITE SECURITY. The Contractor shall provide site security (fencing,

lighting, or guard services) as required by each task order. However, at a
minimum, the Contractor shall maintain the site and all other Contractor-
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controlled areas in such a manner as to minimize the risk of theft, vandalism,
injury, or accident. The Contractor shall comply with site security
regulations.

11. ACCIDENT REPORTS. The Contractor shall comply with accident reporting
requirements as outlined in the latest edition of U.S. Army Corps of
Engineers, Safety and Health Requirements Manual EM 385-1-1, which will be
furnished by the Contracting Officer. All accident reports shall be submitted
to the Contracting Officer within the time limits prescribed.

12. PUBLIC AFFAIRS. The Contractor shall not publicly disclose any data
generated or reviewed under this contract. The Contractor shall refer all
requests for information concerning site conditions to the Contracting Officer
or Administration Contracting Officer for comment.

13. REFERENCES. The publications listed below form the basis for the
remediation work under this contract. Additional references may be identified
as required in the task orders. Work done under individual task orders shall
utilize the latest issue of the publication dated at the time of the task
order award. When a required publication is not referenced in this list or
the task order, the Contractor shall utilize one that has national
applications. Where conflicts arise between publications, the most stringent
shall apply.
AMERICAN HOSPITAL ASSOCIATION (AHA)
AHA Maintenance Management for Health Care Facilities
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
ANSI C2 National Electric Safety Code

AMERICAN SOCIETY OF HEATING, REFRIGERATING, AND AIR CONDITIONING
ENGINEERS (ASHRAE)

Handbooks Refrigeration Fundamentals HVAC System and Equipment
HVAC Applications

Standards Ventilation for Acceptable Indoor Air Quality
INSTALLATION DESIGN GUIDE

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR 1910 Occupational Safety and Health Standards - General
Construction

29 CFR 1926 Occupational Safety and Health Standards - Construction
Industry

DEPARTMENT OF THE ARMY, CORPS OF ENGINEERS MANUAL (EM)
EM 385-1-1 Safety and Health Requirements Manual
DEPARTMENT OF THE ARMY, CORPS OF ENGINEERS REGULATION (ER)

ER 25-345-1 Military Publications System Operation and Maintenance
Documentation

DEPARTMENT OF THE ARMY REGULATION (AR)
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AR 385-40 Accident Reporting Standards

DEPARTMENT OF THE ARMY TECHNICAL MANUALS (TM)

™M 5-810-1 Mechanical Design, Heating, Ventilating, and Air
Conditioning

TM 5-810-4 Compressed Air, TM 5-810-5 Plumbing

™ 5-811-1 Electric Power Supply and Distribution

™ 5-811-2 Electric Design, Interior Electrical System

™ 5-811-14 Coordinated Power Systems Protection

™ 5-815-3 Heating, Ventilation, and Air Conditioning (HVAC)

JOINT COMMISSION ACCREDITATION ON HEALTH CARE ORGANIZATION
(JCAHO)

JCAHO Joint Commission of Accreditation on Health Care
Organizations

MILITARY HANDBOOKS (MIL-HDBK)

MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and
Construction

MIL-HDBK-1190 Facility Planning and Design Guide

MIL-HDBK-1191 Medical and Dental Treatment Facilities, Design and

Construction Criteria
NATIONAL INSTITUTE OF TECHNOLOGY AND STANDARDS
Handbook 135 Life Cycle Cost Analysis

NATIONAL FIRE PROTECTION ASSOCIATION, INC. (NFPA)

NFPA 70 National Electric Code

NFPA 80 Doors and Windows

NFPA 99 Health Care Facilities

NFPA 101 Safety to Life from Fire in Building and Structures

BUILDING CODES (52.9101-4000 TM)

All work shall be performed in compliance with the following National
Standards and Codes, applicable.

American Institute of Steel Construction (AISC)
American Concrete Institute (ACI)
Uniform Building Code (UBC)

Uniform Plumbing Code (UPC)
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Uniform Mechanical Code (UMC)

Joint Commission Accreditation of Hospitals (JCAH)

Code of Federal Regulations (CFR)

OSHA General Industry Safety and Health Standards (29 CFR 1910), Publication

V2206; and OSHA Construction Industry Standards (29 CFR 1926). One source of

these regulations is OSHA Publication 2207, which includes a combination of

both Parts 1910 and 1926 as they relate to construction safety and health.

Contact the Superintendent of Documents, U.S. Government Printing Office,

Washington, D.C. 20402.

National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61).
FEDERAL STANDARDS (FED STD)

FED STD 313A Material Safety Data Sheets, Preparation and the Submission

FED STD 795 Uniform Federal Accessibility Standards

AMERICANS WITH DISABILITIES ACT (ADA)
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hour s per response, including the time for reviewing instructions, sear ching existing data
sour ces, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commentsregarding thisburden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operation and Reports, 1215 Jeffer son Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget Paperwork Reduction Project (0704-
0188), Washington D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Gover nment I ssuing Contracting Officer for the

Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

B. EXHIBIT
TOP ™

OTHER

D. SYSTEM/ITEM | E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA TEM NO.

FRPOOO1

2. TITLE OF DATA ITEM

Safety and Health Plan

3. Subtitle

N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

Para. 4.1.7/6.1.4.2b, Sec 01080

7. DO 250 REQ %,EgtﬁgESDTATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
Onetimewith b. COPIES
back check See 16 o ADDRESSEE

8. ADP CODE 11. AS OF S_ATE 13. E)Sﬂ'BEM(?gSSIgESEQUENT ORAFT FINAL
ASRequ”ed As Required REG REPRO

16. REMARKS Area/R&l dent 3

Submit generic plan within 7 days after contract award. Submitsite

adapted plan as required within the Task Order.

15. TOTAL --rmemmemmeees > 3

1. DATA TEM NO. 2. TITLE.OF DATA ITEM 3. Subtitle

FRP0002 Quality Control Program N/A

4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Para. 4.1.8/6.1.4.2c, Sec 01080

7. DO 250 REQ %EgaEESD'I'ATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
Onetimewith b COPIES
back check See 16 2 ADDRESSEE

8. ADP CODE 11. AS OF S'ATE 13. E)SﬂlBEMCI)gSSI(l')JESEQUENT DRAET FINAL
ASRequ”ed As Required REG REPRO

16 REMARKS AREA/RESIDENT 3

Submit generic plan within 7 days after contract award. Submitsite

adapted plan as required within the Task Order.

15. TOTAL --rmememmeees > 3

1. DATA TEM NO. 2. TITLE OF DATA ITEM . 3. Subtitle

FRP0003 Work Plan (Design) N/A

4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Para. 6.1.2, Sec 01080
7. DO 250 REQ %E&JS&ESJATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
b. COPIES
Two (Prelim/Final) See 16 o ADDRESSEE

8. ADP CODE 11. AS OF %ATE 13. DSﬁlBEMCI)gSSIé)JESEQUENT DRAET FINAL
ASRequ”ed As Required REG REPRO

16. REMARKS AREA/RESIDENT 3

Asrequired by the Contracting Officer.

15. TOTAL ---mememmeees > 3

1. DATA TEM NO. 2. T-ITLE OF DATA ITEM 3. Subtitle

FRP0O004 Price Proposal N/A

4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Para. 6.1.3, Sec 01080
7. DO 250 REQ %EQDLﬁgESJATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
b. COPIES
Asrequired See 16 2 ADDRESSEE

8. ADP CODE 11. AS OF §ATE 13. DSﬁBEM(IJgSSIgESEQUENT DRAET FINAL
Asrequ”ed Asrequired REG REPRO

16, REMARKS AREA/RESIDENT 3

. . . |

Asrequired by the Contracting Officer.

R0 o) 7 Ip— > 3

G. PREPARED BY H. DATE L. APPROVED BY J. DATE
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to aver age 220 hour s per response, including the time for reviewing instructions, sear ching existing data
sour ces, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commentsregarding thisburden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operation and Reports, 1215 Jeffer son Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget Paperwork Reduction Project (0704-
0188), Washington D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government I ssuing Contracting Officer for the

Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO.

| B. EXHIBIT

C. CATEGORY:
TOP ™

OTHER

D. SYSTEM/ITEM

F. CONTRACTOR

| E. CONTRACT/PR NO.

1. DATA TEM NO.

2. TITLE OF DATA ITEM

3. Subtitle

FRP0005 Pre-Remediation Action Conference

N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para. 6.1.4.1, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ %EgtﬁgESDTATEMENT 10. FRE_QUENCV 12. DATE OF FIRST SUBMISSION DISTRIBUTION
Onetime b. COPIES
See16 a. ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. E)Sﬂ'BEM(?gSSIgESEQUENT ORAFT FINAL
ASRequ”ed As Required REG REPRO
3
16 REMARKS AREA/RESIDENT
Submit ligt of attendees with minutes of conference as required by
the Contracting Officer. -
______________ 3
1. DATA TEM NO. 2. TITLE OF DATA ITEM 3. Subtitle
FRPO006 Work Schedule N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

Para. 6.1.4.2d, Sec 01080

7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetimewith PRp—

back check See 16 2 ADDRESSEE

8. ADP CODE 11. AS OF S'ATE 13. DSAL«;I'BEMCI)é:SSI(L)JESEQUENT DRAET FINAL
ASRequ”ed As Required REG REPRO

3
16 REMARKS AREA/RESIDENT
Asrequired by the Contracting Officer.
15, TOTAL  —-mememmenees > 3
1. DATA TEM NO. 2. TITLE OF DATA ITEM 3. Subtitle
FRP0007 Weekly Progress Report N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para. 6.1.4.2f, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ %EDSEESJATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
< One time b. COPIES
Seel6 a. ADDRESSEE
8. ADP CODE 11. AS OF %ATE 13. DSPL\;FBEMCI)é:SSIgESEQUENT DRAET FINAL
ASRequ”ed As Required REG REPRO
16 REVARKS AREA/RESIDENT 3
Weekly submittals, beginning second week after issuance of task order. Automated and, manual
reports are required for individual Task Orders and summary is required for Task Orders together in
formats approved by the Contracting Officer.
15. TOTAL ---mememmeees > 3
1. DATA TEM NO. 2. TITLE OF DATA ITEM ) 3. Subtitle
FRP0003 Telephone Conversation/Correspondence Log N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para. 6.1.4.2g9, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
. b. COPIES
Onetime See 16 2 ADDRESSEE
8. ADP CODE 11. AS OF SATE 13. DATE OF SUBSEQUENT FINAL
As Required As ReSqLuJ\?eZMSSION ORAFT REG REPRO
16 REMARKS AREA/RESIDENT 3
Monthly submittals beginning no later than the 10th of the month following
task order award.
15. TOTAL  --eemememenes > 3
G. PREPARED BY H. DATE L. APPROVED BY J. DATE

DD FORM 1423, JUN 90

Previous editions are obsolete

Page _2 of _5 pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to aver age 220 hour s per response, including the time for reviewing instructions, sear ching existing data
sour ces, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commentsregar ding this bur den estimate or any other aspect
of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operation and Reports, 1215 Jeffer son Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget Paperwork Reduction Project (0704
0188), Washington D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Gover nment Issuing Contracting Officer for the

Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO.

| B. EXHIBIT

C. CATEGORY:

TOP ™

OTHER

D. SYSTEM/ITEM

| E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA TEM NO.

FRPO009

2. TITLE OF DATA ITEM

System/Equipment Testing

3. Subtitle

N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para 6.1.4.2h, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetime with back check PRp—
Seel6 a. ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. IZ)s/tJTBEMﬁ)SSS‘g’l\BISEQUENT DRAF FINAL
As Required As Required T REG REPRO
. REMARKS AREATRESIDENT 3
In accordance with Contractor's approved schedule or as directed by the
Contracting Officer.
15. TOTAL --emeemmemeees > 3
1. DATA TEM NO. 2. TITLE OF_DATA ITEM . 3. Subtitle
FRPO010 Operating and Maintenance Manuals N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERE.NCE 6. REQUIRING OFFICE
Para. 6.1.4.2i, Sec 01080
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetimewith b. COPIES
back check See 16 2 ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. DSAUTBEMEI)gSS\gI‘\BISEQUENT DRAF FINAL
AsRequired As Required T REG REPRO
16. REMARKS AREA/RESIDENT 3
In accordance with Contractor's approved schedule or as directed by the
Contracting Officer.
15. TOTAL --emeemmemeees > 3
1. DATA TEM NO. 2. T\TEE (')F DATA ITEM 3. Subtitle
FRPO011 Training N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERE.NCE 6. REQUIRING OFFICE
Para. 6.1.4.2j, Sec 01080
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetime with back check b. COPIES
Seel6 a. ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. DS/tJTBEMCI)gss\gﬁSEQUENT DRAF FINAL
AsRequired AsRequired T REG REPRO
16. REMARKS AREA/RESIDENT 3
In accordance with Contractor's approved schedule or as directed by the
Contracting Officer.
15. TOTAL - 3
1. DATA TEM NO. 2. TITL.E OF DATA ITEM ) . 3. Subtitle
FRP0O012 Equipment and Construction Warranties N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Para. 6.1.4.2k, Sec 01080
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetime with back check b ComES
Seel6 a ADDRESSEE
8. ADP CODE 11. ASOF SATE 13. DATE OF SUBSEQUENT DRAF FINAL
Asrequired As ?Jeam?ﬂegN T REG REPRO
6. REMARKS AREATRESIDENT 3
In accordance with Contractor's approved schedule or as directed by the
Contracting Officer.
15. TOTAL - 3
G. PREPARED BY H. DATE L. APPROVED BY J DATE
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Form Appr
OMB N%).

oved
0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, sear ching existing data
sour ces, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commentsregar ding this burden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operation and Reports, 1215 Jeffer son Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget Paperwork Reduction Project (0704-
0188), Washington D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Gover nment I ssuing Contracting Officer for the
Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO.

| B. EXHIBIT

C. CATEGORY:

TOP ™

OTHER

D. SYSTEM/ITEM

| E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA TEM NO.

FRPO013

2. TITLE OF DATA ITEM

List of Standard Equipment and Service Organizations

3. Subtitle

N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para 6.1.4.21, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ BR,EQDEJSEEESJATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
Onetime b. COPIES
See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF S:ATE 13. DSAL'JI'BEMCI)gSSIBJESEQUENT DRAET FINAL
As REqUIrEd As Required REG REPRO
16. REMARKS AREA/RESIDENT 3
In accordance with contractor's approved schedule or as directed
by the Contracting Officer.
15, TOTAL -eoemeemecees > 3
1. DATA TEM NO. 2. TITL_E C_)F DAT_A ITEM . 3. Subtitle
FRPO014 Certification of Computer Media N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Para. 6.1.4.2m, Sec 01080
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetime
b. COPIES
See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. DS/-\L'JI'BEMOIé:SSlgESEQUENT ORAFT FINAL
As REqUIrEd As Required REG REPRO
16. REMARKS AREA/RESIDENT 3
In accordance with contractor's approved schedule or as directed
by the Contracting Officer.
15, TOTAL -woemeemeees > 3
1. DATA TEM NO. 2. _TITLE OF D_ATA ITEM . ) ) 3. Subtitle
FRPO015 Site/Project Specific Remediation Report N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Para. 6.1.4.2n, Sec 01080
7. DO 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED Onetime
b. COPIES
See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF S_ATE 13. DSAL‘JI'BEM(I)é:SSIgESEQUENT ORAFT FINAL
AsRequired As Required REG REPRO
16. REMARKS AREA/RESIDENT 3
In accordance with contractor's approved schedule or as directed
by the Contracting Officer.
15 TOTAL --reememmeees > 3
1. DATA TEM NO. 2. TITLE Olf DATA ITEM i 3. Subtitle
FRPO016 As-Built/In Progress Drawings N/A
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
Para. 6.1.5, Sec 01080
7. DO 250 REQ %.EBJIUS&ESD'I'ATEMENT 10. FRE_QUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
Onetime b. COPIES
See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF _SATE 13. DS/TIBEMOISFSSI(LJJESEQUENT ORAFT FINAL
Asrequired As required REG REPRO
16 REMARKS AREA/RESIDENT 3
In accordance with contractor's approved schedule or as directed
by the Contracting Officer.
15. TOTAL --mememmeees > 3
G. PREPARED BY H. DATE L. APPROVED BY J. DATE

DD FORM 1423, JUN 90

Previous editions are obsolete
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Form Approved
OMB NO. 0704-0188

Public reporting burden for this collection of information is estimated to aver age 220 hour s per response, including the time for reviewing instructions, sear ching existing data
sour ces, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send commentsregarding thisburden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operation and Reports, 1215 Jeffer son Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget Paperwork Reduction Project (0704-
0188), Washington D.C. 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government I ssuing Contracting Officer for the

Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. C. CATEGORY:

B. EXHIBIT
TOP ™

OTHER

D. SYSTEM/ITEM | E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA TEM NO.

2. TITLE OF DATA ITEM

FRPOO17

As-Built/Final Drawings

3. Subtitle

N/A

4. AUTHORITY (Date Acquisition Document No.)

5. CONTRACT REFERENCE

Para. 6.1.5, Sec 01080

6. REQUIRING OFFICE

7. DO 250 REQ %.EgtﬁgESDTATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
) b. COPIES
Onetime See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF SATE 13. E)Sﬂ'BEM?gSSIgESEQUENT FINAL
i DRAFT
ASRequ”ed As Required REG REPRO
16 REMARKS AREA/RESIDENT 3
In accordance with contractor's approved schedule or as directed
5 3[ | f atg ) LT3 () -\ Ip— > 3
1. DATA TEM NO. 2. TITLE OF DATA ITEM 3. Subtitle
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DO 250 REQ %E([?)&;ESD'I'ATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
b. COPIES
a. ADDRESSEE
8. ADP CODE 11. AS OF SATE 13. DATE OF SUBSEQUENT FINAL
SUBMISSION DRAFT
REG REPRO
16. REMARKS
15, TOTAL -woemeemeees >
1. DATA TEM NO. 2. TITLE OF DATA ITEM 3. Subtitle
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DO 250 REQ %.EgllﬁgESD'I'ATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
b. COPIES
a. ADDRESSEE
8. ADP CODE 11. AS OF SATE 13. DATE OF SUBSEQUENT FINAL
SUBMISSION DRAFT
REG REPRO
16. REMARKS
15. TOTAL --memmemmeees >
1. DATA TEM NO. 2. TITLE OF DATA ITEM 3. Subtitle
4. AUTHORITY (Date Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DO 250 REQ %EQDEJSEEESJATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
b. COPIES
See 16 a. ADDRESSEE
8. ADP CODE 11. AS OF SATE 13. DATE OF SUB: FINAL
SUBMISSION DRAFT
REG REPRO
16. REMARKS

INSTALLATION

15. TOTAL ----emmmmemees >
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Site Safety and Health Plan FRP0001

3. DESCRIPTION/PURPOSE

This plan details tasks and activities of site safety management requiredto identify, evaluate and eliminate or control
hazards at the work.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) identifies the contract requirements for the site safety and health plan.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
The Site Safety and Health Plan (SSHP) shall be in accordance with thisDID unless otherwise indicated or modified in the
task order.

The Site Safety and Health Plan (SSHP) shall be prepared in accordance with the requirements specified in this section

and shall comply with all federal, state, and local health and safety requirements, e.g., the Occupational Safety and Health
Administration (OSHA) requirements (29 CFR 1910 and 1926) and the U.S. Army Corps of Engineers Safety and Health
Requirements Manual (EM 385-1-1). The SSHP shall address those e ements which are specific to this site and has
potential for negative effects on the safety and health of workers and other personnel on site. Where a specific element is
not applicable, the Contractor shall make negative declaration in the plan to establish that adequate consideration was given
the topic, and a brief justification for its omission shall be given.

10.1 General. A fully trained and experienced site safety and health officer (SSHO), responsible to the Contractor may
be delegated to implement the on-site elements for the SSHP. The SSHP shall be in a form usable by authorized U.S.
Government representatives and authorized visitors to the site during site operations.

10.2 Staff Organization, Qualifications, and Responsibilities. The operational and health and safety responsibilities of
each key person shall be discussed.

11. DISTRIBUTION STATEMENT
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Data Item Description FRP0001, Continued

The organizationa gructure, with lines of authority for safety and hedth and overal respongihilities of the
Contractor and al subcontractors shall be provided. An organizationa chart showing the lines of authority for
safety shal be provided. Each person assgned specific safety and hedlth responghilities shall beidentified and
higher qudifications and experience documented by resume.

10.3 Accident Prevention. The SSHP may serve as the Accident Prevention Plan provided it addresses all
content requirements of both 29 CFR 1910 and EM 385-1-1 (Table 1-1). All Accident Prevention Plan
dements required by EM 385-1-1, but specifically covered by these dements shall be addressed in this
section of the SSHP. Daily safety and health ingpections shal be conducted to determine if Ste operations are
conducted in accordance with the approved SSHP and contract requirements.

10.4 Persona Protective Equipment. A written Personal Protective Equipment (PPE) Program shall be
provided in the SSHP if necessary. Minimum leves of protection necessary for each deivery/task operation
to be performed shall be based on the hazard assessment/risk analyss.

10.5 Malicd Survellance. All personnd requiring respiratory protection shall have an annua medical
examination to ensure they are physcaly qualified to wear respiratory protection. Those requiring respiratory
protection shall be fit-tested in accordance with appropriate regulations. Any other medica surveillance
requirements shall be determined by ondite conditions and exposures.

10.6 Noise Contral. The Contractor shall monitor for hazardous noise conditions. If warranted, a hearing
consarvation program and abatement program shall be implemented.

10.7 Standing Operating Procedures, Engineering Controls and Work Practices. The Contractor shall
develop Standing Operating Procedures for minimizing hazards and taking action to correct hazards where
necessary. Site rules and safe work practices shal be discussed and shall include such topics as use of buddy
system, smoking redtrictions, materiad handling procedures, confined space entry, excavation safety,
physoogica and meteorologica monitoring for heat/cold sress, illumination, sanitation, and daily safety
ingoections, &c. Thislis of topicsis not intended to bedl indusve

10.8 Logs, Reports and Recordkeeping. Recordkesping procedures for training logs, daily safety ingpection
logs, employegvistor registers, medica surveillance records and certifications, air monitoring results and
personal exposure records shall be described. All personnd exposure and medical monitoring records shall
be maintained in accordance with applicable OSHA standards, CFR 1910 and 1926. All recordable
accidents/injuries/iliness shal be reported to the Contracting Officer immediatdly. A completed ENG 3394,
Accident Invegtigation Report shall be submitted within two (2) working days in accordance with AR 385-40.
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DATA ITEM DESCRIPTION

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the
collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE

Quality Control Program

2. IDENTIFICATION NUMBER

FRPO002

3. DESCRIPTION/PURPOSE

Implementation and documentation of a comprehensive contract quality control program for the project.

4. APPROVAL DATE
(YYMMDD)

5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

6a. DTIC APPLICABLE 6b. GIDEP APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Date Item Description (DID) identifies the contract requirements for quality control program.

8. APPROVAL LIMITATION

9a. APPLICABLE FORMS

9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

The quality control program shall bein accordance with Section01451 - CONTRACTOR QUALITY CONTROL, unless otherwise
indicated or modified in the task order.

11. DISTRIBUTION STATEMENT
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DATA ITEM DESCRIPTION oMB ot or04.0165

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters
Service, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183),
Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Work Plan (Design) FRP0003

3. DESCRIPTION/PURPOSE

To provide requirements for developing a work plan for the proposed remediation project.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) describes the details required in a work plan.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
The Work Plan shall be accordance with this DID unless otherwise indicated or modified in the task order.

10.1 General. The remediation action detailed under this DID shall conform in all aspects of the task order.
10.2 Detailed Requirements: See Section 01085.

10.3 The work plan shall consist of documentation of all analysis performed to select equipment and materials, scaled single
line drawings with material and equipment schedules plus detailed double line shop/installation drawings to show the location
and relationship of all equipment and materials, catalog cuts and/or equipment specifications as required to document the
materials to be used, manufacturer installation procedures or execution specifications as required to indicate the methods and
means of installation, and the codes and standards to which the remediation action will adhere. As required by the contract and
the task order, Corps of Engineers, Army and Air Force engineering requirements and criteria shall be adhered to in all aspects
of the work plan. Single line drawings shall include, but not limited to, floor plans, utility and equipment layout drawings,
foundation plans, demolition drawings, control drawings, elevations, sections, details, schedules, site plans, riser diagrams and
piping & instrumentation drawings as required to completely define the remediation action when viewed in conjunction with the
shop drawings, catalog cuts, and manufactures installation requirements. A demolition plan shall be prepared to include the
disposition on all removed material, equipment, and debris. The work plan shall include testing and training plans as required
by DD Form 1423, Data Item No. (DIN) FRP09 and FRPO11. The work plan shall also include a proposal schedule for all
activities required by this contract and task order to implement the remediation action. The Contractor shall submit any site
specific modifications or amendments to his approved Quality Control Plan and/or Safety and Health Plan.

10.4 All submittals required under this DID will be itemized on an Engineering Form 4025. The Contractor shall follow the
required submittal procedures located in Section 01330.
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10.5 Industry standard supplier professionally supported work such as pre-engineered buildings, truss shop drawings and
fabrication details, fire sprinkler systems, irrigation systems, concrete reinforcing, concrete and asphalt, and standing seam
metal roofs.

10.6 Contractor shall make this automated submittal on the ILAN. Until Contractor is operating on ILAN, submittal will be

by 3-1/2" floppy disk plus one (1) hard (paper) copy. As a last resort, the Government may authorize the Contractor to
make the submittal by hand-delivering seven (7) organized hard copies.
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Price Proposal FRP0004

3. DESCRIPTION/PURPOSE

To provide requirements for devel oping a cost/price proposal for the proposed remediation project.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE | 6b. GIDEP APPLICABLE
(YYMMDD)

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) describes the details required in a cost/price proposal .

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
The Price Proposal shall bein accordance with thisDID unless otherwise indicated or modified in the task order.

10.1 The Contractor shall obtain competition for equipment and any subcontractors required and the Contractor shall prepare
preliminary drawings with equipment schedules as required and forward these to a minimum of two (2) separate and distinct
suppliers/subcontractors (with no common brand name affiliation with each other) for quotes on each equipment/system
proposed. Each of these quotes shall be broken down into distinct equipment costs and installation costs in terms of manhours,
dollars, and skills. The quotes shall be forwarded to the Government as part of the cost proposal. Theother than full and open
competition justification shall be submitted by the Contractor. Where replaced equi pment/systems are turned over to the
Contractor for disposal, every effort should be made to obtain credit from the disposal of this equipment/system towards reducing
the cost of the contract. Thiseffort, positive or negative, shall bereflected in the cost proposal. The Contractor shall select the
responsive and responsibl e suppliers/subcontractors with the lowest price and proceed with the devel opment of shop/equipment
installation drawings for the specific equipment selected. He shall also compile equipment catal og cut sheets with manufacturer's
specifications and manufacture'sinstallation procedures or execution specifications from the selected supplier. The Contractor
shall then complete the drawingsin such detail and prepare specifications as required to tie together the shop drawings, catalog
cuts, and installation requirementsinto a comprehensive package that defines theremediation action.

For Firm-Fixed Price Task Orders, Contractor shall obtain price competition on all subcontractors, materials and equipment to the
maximum extent practicable. Contractor shall get price quotes from at |east two (2) prospective subcontractors and suppliers.
When competitive quotes cannot be obtained, Contractor shall document his/her effort to obtain competition--show
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name of firms contacted for quotes, dates contacted and their response. Contractor shall provide this
documented attempt to obtain competition to the Government with the proposal. This documentation will be
included in the rationale for the Justification and Approval (J&A) that is required for a procurement under
other than full and open competition. The Government will prepare the J&A. The Government will then
conduct a detailed engineering review of the contractors price proposal and evaluate his
supplier/subcontractor selection. Discipline criteria  used as a basis for the work plan shall be stated.

10.2 The Contractor shall provide a cost proposal, which as a minimum, shall be detailed enough to
indicate:

a. Description of items/services.
b. Quantity of items/services.

c. Units of measure for items/services.

d. Man-hours per unit to install/service/test items/services.

e. Material cost for item/services.

f. Equipment cost associated with item/service (with manufacturer's price quotes).
g. Special services (factory technicians, test labs, etc.) required.

h. Subcontractor work.

I. Specified individual mark-ups including overhead, profit, and escalation.

The details indicated above shall be arranged in a logical manner with mathematical extensions and
summations at suitable locations. Wage rates utilized in crew rates should be identified as to crew
composition by trade with base rates and fringes detailed separately. This proposal shall be reviewed in
detail by Government estimators.

10.3 Cost proposals for training including length and location shall be submitted.

10.4 Costs proposals for operation and maintenance manuals shall be submitted.
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Pre-Remediation Action (Pre-Construction) Conference FRP0005

3. DESCRIPTION/PURPOSE

To assure familiarity with details of the contract and the installation rules and regulations as well asto allow the Contracting
Officer, or Authorized Representative, to interface with the Contractor and his/her organization.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides a baseline for the pre-remediation action.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
The preremediation shall be held in accordance with this DID unless otherwiseindicated or modified in the task order.
10.1 General.

10.1.1 Thisconferencewill be held at the location specified by the Contracting Officer. The purpose of this preremediation
conferenceisto enable the Contracting Officer to outline procedures that will be followed by the Government in its administration
of the task order and to discuss the performance that will be expected from the Contractor. This conferencewill allow the
Contractor an opportunity to ask questions about the Government's supervision and inspection of contract work, security
requirements, regulations, etc. The Contracting Officer may inviteinstallation, using service, environmental management, ground
safety office, engineering and/or security personnel aswell as other involved Government personnel to attend this conference.

10.1.2 Discussion Items.
Thefollowingisalist of itemsfor discussion during this conference. Thisisnot considered to be acompletelisting.
a. Authority of the Contracting Officer and procedures for administering the contract.

b. Contractor labor standards provisions.
c¢. Contract modification and administration procedures.
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d. Payment estimate data and procedures.
e. Contractor insurance requirements.
f. Contractor performance eva uation.

10.1.3 Ingallation Rulesand Regulations. All rules and regulations issued by the Commanding
Officer/Director covering genera safety, security, sanitary requirements, pollution control, work hours,
dorage aress, utility avallability and use, utility interruptions, dte conditions, environmental compliance,
clean-up, conduct and dress, work in areas with others, excavation permits, access to work aress,
traffic regulations, aswel as any other pertinent information requested by the Contractor or provided by
the authorized ingtdlation technical representative shall be observed by the Contractor. Information
regarding these requirements may be obtained by contacting the authorized ingtallation technical
representative, who will provide such information or asss in obtaining same from appropriate
authorities
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Work Schedule FRP0006

3. DESCRIPTION/PURPOSE

To provide details of scheduling the work tasks.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides details for preparing awork schedule.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

Thework schedule shall be held in accordance with Section 01320 - PROJECT SCHEDULES, asindicated or modified in the task
order.
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Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Weekly Progress Report FRP0O007

3. DESCRIPTION/PURPOSE

To provide progress reports that will be used as a measure of accomplished activity.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details requirements for weekly progress reports.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

The weekly progress report on the individual task orders shall be prepared in accordance with this DID unless otherwise
indicated or modified in the task order.

10.1 A narrativereport in tabular form shall be provided by the Contractor which details each activity shown on the schedule for
thereporting period. The progressreport shall be coordinated with the approved work schedule. The Contractor shall submit the
proposed format to the Contracting Officer for approval. Specific contentsare:

a. Summarize progress by estimated percent of completion of each FRP.

b. Remarks section shall be provided for the Contractor to describe any problemsindetail which caused lag in schedule as
well as Contractor plansto get back on schedule.

c. Section shall be provided for the Government's comments.

A summary weekly progressreport covering al individual task orders shall be provided. Thissummary report shall have the
same general format astheindividual reports, except the narrative content shall be abbreviated.
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE

Telephone Conver sation/Cor respondence Recor ds

2. IDENTIFICATION NUMBER

FRPOO08

3. DESCRIPTION/PURPOSE

To provide for telephone conversation/correspondence records.

4. APPROVAL DATE
(YYMMDD)

5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

6a. DTIC APPLICABLE 6b. GIDEP
APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details requirements for telephone conversation/correspondence records.

8. APPROVAL LIMITATION

9a. APPLICABLE FORMS

9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

The telephone conversation/correspondence records shall be in accordance with thisDID unless otherwise indicated or modified

in thetask order.

10.1 The Contractor shall keep arecord of eachsubstantive phone conversation and written correspondencerelated to the
performance of this contract. A summary of the phone conver sations and written correspondence shall be submitted to the
Contracting Officer monthly and isdue nolater than the 10th of the following month. For this contract, substantiveis defined,
but is not only inclusive of:

-all callstoor from DPW personnd that require action by either the DPW or the Contractor.

-all callstoor from DPW personnel that directly or indirectly affect contract termsor conditions.
-all callstoor from Federal, state, or local regulatory agency personnel.
-all callsto Contractor personnel that require calling party to bereferred tothe Public Affairs Office.

Callsinvolved in the routine performance of project work that does not fit the above definition of substantive need not be
recorded and provided to the Contracting Officer.
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Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

System/Equipment Testing FRP0O009

3. DESCRIPTION/PURPOSE

To provide for systematic testing of the modified system/equipment and to document the tests performed as well as the results of
these tests.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) states the requirements for systems/equipment testings.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
The system/equipment testing shall be in accordance with thisDID unless otherwise indicated or modified in the task order.

10.1 Ten (10) days prior to the required tests, the Contractor shall submit to the Contracting Officer and authorized installation
representative a copy of a proposed testing plan necessary to prove the system/equi pment meets the operating standards
promulgated by the design. Asaminimum, thistesting plan shall contain:

a. Projectnonmenclature.

b. System/Equipment description.

c. Specific requirements for system/equipment test.
d. Resultsof test.

After approval by the Contracting Officer, the Contractor shall schedule the implementation of thistesting plan at atime
convenient for the Contracting Officer to haveinstallation representative observed.
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Operating and M aintenance Manuals FRP0OO10

3. DESCRIPTION/PURPOSE

Operating manuals will be used by Government personnel at the installation to operate the modified system/equipment.
Maintenance manuals will be used by Government personnel at theinstallation to identify and perform required preventive and
corrective maintenance on the installed/modified system after completion of the FRP.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) detail s the requirements for operating and maintenance manuals.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

The operating and maintenance manuals shall be in accordance with Section 01700 - Contract Closeout, unless otherwise
indicated or modified in the task order.
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Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Training FRPOO11

3. DESCRIPTION/PURPOSE

To delineate Contractor required training requirements.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides the requirements to provide a training program.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

Training shall be in accordance with Section 01700 - Contract Closeout, unless otherwise indicated or modified in the task order.
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OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Equipment and Construction Warranties FRP0012

3. DESCRIPTION/PURPOSE

To provide warranties on equipment and construction to installation personnel.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) describes the procedures for providing equipment and construction warranties.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

Equipment and construction warranties shall bein accordance with Section 01700 - Contract Closeout, unless otherwise indicated
or modified in the task order.
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Ligt of Standard Equipment and Service Organizations FRPOO13

3. DESCRIPTION/PURPOSE

To provideinstallation personnel with a source for service organizations.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) details the procedure for providing alist of standard egquipment and service organizations.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

A list of standard equipment and service organizationsshall be provided in accordance with this DID unless otherwise indicated
or modified in the task order.

10.1 All equipment provided under this contract shall be standard products from a manufacturer regularly engaged in the
manufacturing of such products, which are of similar material, design, and workmanship. The standard products shall be
satisfactory (to the Government) commercial or industrial use for two (2) years prior to submission for approval. These standard
products must be offered for sale on the commercial market through adverti sement, manufacturers catal ogs, or brochures.
Products having less than 2-year services record will be acceptableif a certified record of satisfactory field operation, for not less
than 6000 hours exclusive of the manufactures' factory tests, can be shown and is approved by the Contracting Officer. A
certified list of major/minor equipment installed/modified on the project shall be submitted along with a certified list of service
organization, with addresses, telephone number s, and qualifications of qualified, per manent service organizationsfor support of
major/minor equipment. Thislist shall contain a cost for each item.
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OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Certification of Computer Media FRP0014

3. DESCRIPTION/PURPOSE

To provide certification of virus free computer media.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) requires a virus free submittal of computer data.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
Computer media shall be certified in accordance with this DID unless otherwise indicated or modified in the task order.

10.1 All delivery media (floppy disks, magnetic tapes, etc.) for computer data shall be certified by the Contractor to be compatible
with installation computer equipment and to be free of known computer viruses. A compatibility certification and the name(s) and
rel ease date(s) of the virus scanning software uses to analyze the delivery media shall be furnished to the Government at thetime
of delivery. Therelease or revision date of the virus scanning software shall be the currentversion which has detected the | atest
known viruses at the time of delivery of themedia. If analysis of the delivery media by the Government finds evidence of
incompatibility or virusinfection, the mediawill bereturned to the Contractor. The Contractor shall resubmit the media at no cost
to the Government.

11. DISTRIBUTION STATEMENT
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DATA ITEM DESCRIPTION Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection
of information.” Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Washington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0183), Washington, D.C. 20503.

1. TITLE 2. IDENTIFICATION NUMBER

Site/Project Specific Remediation Report FRP0OO15

3. DESCRIPTION/PURPOSE

To provide afinal report of all work performed under the contract.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) gives the format and content for the site specificremediation report.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

A site specific remediation report shall be prepared in accordance with this DID unless otherwise indicated or modified in the task
order.

10.1 Final Report. A final report of all technical work accomplished and information gained in performance of the contract,
pertinent observations, nature of problems, positive aswell as negative results, and design criteria established (where applicable)
will be prepared. Proceduresfollowed, processes devel oped, etc., will beincluded. The details of all technical work included shall
be sufficient to permit full understanding of the techniques and procedures used evolving technology or processes devel oped.

The status of the facility's compliance with specified standards shall be covered.

10.2 Format.

10.2.1 Thetitle pagewill identify the report providing contract/task order number, project name, and reporting period.

10.2.2 Thefront cover draft reportswill bear the following statement in addition to other requirements, "The view, opinions,
and/or findings contained in the report are those of the author(s) and should not be construed as an official Department of the

Army position, or decision, unless so designated by other documentation.”

10.2.3 Table of Contents.

11. DISTRIBUTION STATEMENT
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Data Item Description FRP0O015, Continued

10.3 Main Body. The main body of the report shall make use of the following outline only as applicable to
eaech individuad Stuation.

10.3.1 Introduction. Theintroduction shall conss of a narrative satement of the reasons for the
remediation report, make reference to satement of work, technical ingructions, other contract direction,
previous rdated submittals and citation of the Government authorization. It should also Sate ams,
objectives, probability of solution of accomplishment, estimated scope of devel opment effort required and
technical approach.

10.3.2 Discusson. Discusson shdl give adetailed discusson for the technical effort or work performed
covering procedures, equipment, facilities, data, and results (both expected and unexpected).

10.3.3 Documentation. Documentation should be made making referenceto dl rdated submittals
(drawings, intermediate reports, laboratory reports, conference reports, and other research sources).

10.3.4 Teds. Identify tests conducted and resultant test results, both QA and QC.

10.3.5 Summary. The main report body shall end with asummary which should be a concdse, sdf-
explanatory recapitulation of the report.

10.3.6 Conduson. Thereport should contain alogica condusion based on the Contractor's evaluation of
data presented in the report when an evaluation is applicable. The condusion should be concise and based
on supporting arguments presented in the body of the report. Content of the condusion is optiona on less
formalized reports and is |ft to the discretion of the Contractor.

10.3.7 Recommendations. The report should contain recommendations, when applicable. The
recommendations should be a logical outcome of the conclusons and should provide information necessary
for action leading to improvements of a system of the date of the art.

10.4 Optional Content

10.4.1 Attendants. Drawings, sketches, photographs, calculations, references or other attachments may be
usad to darify or explain the text and may beinduded ether in the body of the report or in an appendix.
Oversze materid shall be arranged to fold within the report without protruding and shal be limited on one-
way horizontal foldouts.

10.4.2 lllugrations. Separate ligs of figures, illudrations, and tables may be given immediatdy falowing the

table of contents, on the same page if possble. Such lists shal be induded when there are ten or more
figures, illugtrations and tables.
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Data Item Description FRP0015, Continued

10.4.3 Abbreviationsand Symbols. Lists of abbreviations and symbals with definitions, and definitions of
terms, may a0 be given following the table of contents, or on the same page or itsreverse. Theligts should
be induded when applicable for intdligibility and ussfulness to the educated, but not specialized, reader of
sientific reports.

104.4 References A lig of referencesis recommended if more than fivetitles are cited in the text, and shall
fallow the last page of thetext in the report. Head the page ‘References;’ lig theitemsin order of initia test
reference, and number the itemswith Arabic numerds The information of each item will indude, in this
sequence, as applicable: persona author, title, document number, the Defense Documentation Center AD
number, (when known), publisher, data, and classfication.

10.4.5 Bibliography. A bibliography (supplemental or associated reading) may beinduded, if appropriate
Head the lig 'Bibliography. It may appear on the same page with references, space permitting. Theitems
will indude the same information required for references, but arranged alphabeticaly by author and not
numbered.

10.4.6 Index. An aphabetical index may beinduded, if necessary. Normdly, it will beinduded only in a
voluminous report that will dearly be used frequently for reference. If used, the index should not be a
repetition of section of paragraphstitles, but should list every important subject breakdown which users are
most likely to seek.

10.4.7 Appendix. An appendix may be used on materia related to or additiona to the report, such as
material not essentid to underdanding the text, but which provides vital details to the critical reader;
additiona detailed description; or explanatory matter; extensve test data; complex mathematical derivations
and reproduction of additiond tables, illugtrations, charts or graphs referenced frequently throughout the
report; ligts of materials when the contract requires that such alist will beinduded in the report; and Smilar
material. Specid formsthat are required by a specification may be induded in the appendix. Appendices
shdl aso be usad to incorporate reports submitted by other activities that perform some of the technical
effort. Each appendix shal be preceded by atitle page indicating content (indluding number of pages) and
applicable references to the body of the report.
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Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, g athering and maintaining the data needed, and completing and reviewing the collection
of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Was hington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202 -4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704  -0183), Washington, D.C. 2050 3.

1. TITLE 2. IDENTIFICATION NUMBER
As-Built/Initial Drawings FRP0OO16

3. DESCRIPTION/PURPOSE

To provide as-built drawings reflecting the on-going status of the project aswell as the final remediation configuration of the
system/facilities/equipment.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides for as-built drawings resulting from the effects of this contract.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

As-built/initial drawings shall be prepared in accordance with this DID and Section 01085- Detailed Design Performance
Requirements, unless otherwise indicated or modified in the task order.

10.1 Additional Requirements. See Section 01085, paragraph 3.4.

11. DISTRIBUTION STATEMENT
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DATA ITEM DESCRIPTION o AR

Public reporting burden for this collection of information is estimated to average 110 hours per response. Including the time for reviewing instructions, searching existing data sources, g athering and maintaining the data needed, and completing and reviewing the collection
information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Was hington Headquarters Service, Directorate for Information Operations and Reports, 1215 Jefferson
Davis Highway, Suite 1204, Arlington, VA 22202 -4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704  -0183), Washington, D.C. 2050 3.

1. TITLE 2. IDENTIFICATION NUMBER

As-Built/Final Drawings FRPOO17

3. DESCRIPTION/PURPOSE

To provide as-built drawings reflecting the final remediation configuration of the system/facilities/equi pment.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP
(YYMMDD) APPLICABLE

7. APPLICATION/INTERRELATIONSHIP

This Data Item Description (DID) provides for as-built drawings resulting from the effects of this contract (DA Form 1354).

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS

As-built/final drawings shall be prepared in accordance with this DID and Section 01700, unless otherwise indicated or modified in
the task order.

Final submittal of certified as-builts drawingswill include one red-lined copy of Government approved construction blueline
prints, aswell asone set of mylar reproducible, and two (2) sets of the bluelines. *

* As-builtsin digital format may be required by the Contracting Officer.

11. DISTRIBUTION STATEMENT
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IDIQ CONSTRUCTION/DESIGN BUILD CONTRACT, GA, SC, AND NC DACA21-01-R-0025

SECTION 01085

DETAILED DESIGN PERFORMANCE REQUIREMENTS

1. GENERAL: This section sets forth the general requirements for the
performance of various survey, comprehensive interior design, and design
services related to new construction, upgrade, improvement and repair of
facilities, infrastructure systems, and related components at Federal
Facilities located within the Area of Responsibility of South Atlantic
Division, U. S. Army Corps of Engineers. The design portion of the scope of
work for each task order shall be selected from the list of requirements in
paragraph 3 below. Other task order requirements shall be included in the
pre-proposal conference minutes, instructions from the Using Agency's
representatives through the Savannah District, or other additional
instructions directly from the Savannah District.

In order to maintain maximum flexibility in establishing construction
specifications while at the same time avoiding unnecessarily restrictive
descriptions, the designer is required to comply with the following standards
when specifying a product by trade name, make or catalog number:

a. List the salient characteristics of the named product which establish
the “standard of quality” required by the Government. These characteristics
should be listed in the form of physical, functional and performance
characteristics.

b. Conduct a market survey to identify all manufacturers whose products
meet the Government’s requirements.

c. Provide the names and model numbers of all manufacturers’ products
which meet the “standard of quality” and list these manufacturers and
products in the specifications and/or drawings.

2. CRITERIA REFERENCES. The following information and criteria are made a
part of this contract by reference:

2.1 Savannah District Design Manual for Military Construction (SAS DM) dated
May 2000. All applicable publications are listed in the SAS DM.
(http://en.sas.usace.army.mil/cad.htm)

2.2 Technical Instructions (TI) 800-01, U.S. Army Corps of Engineers Design
Criteria dated 20 July 1998 (http://www.hnd.usace.army.mil - under the
TECHINFO link).

2.3 Tri-Service A/E/C CADD Standards, Release 1.7, dated 31 July 1998
(http://tsc.wes.army.mil/html/standards/aec/default.htm) .

2.4 Savannah District Drafting Standards, dated March 1997.

2.5 DA Facility Standard Design for UEPH, COF, Tactical Equipment
Maintenance Facilities, etc. (http://cadlib.wes.army.mil/) .

2.6 Applicable Installation Design Guides

2.7 U.S. Army Corps of Engineers Guide Specifications (CEGS)
(http://www.hnd.usace.army.mil — under the TECHINFO link).
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2.8 Various Government and commercial criteria standards available in the
Construction Criteria Base library (http://www.ccb.orqg).

2.9 U.S. Army Publications and Other Information
(http://www.usapppc.hoffman.army.mil/gils/gils.html) .

2.10 Air Force Directorate of Departmental Publications Resources
(http://afpubs.hq.AF.mil/) .

2.11 Federal Acquisition Regulation (FAR) (http://www.arnet.gov/far/).

2.12 Technical Requirements for Design-Build
(http://www.hnd.usace.army.mil/techinfo/instructions.htm)

2.13 Design-Build Instructions (DBI) for Military Construction
(http://www.hnd.usace.army.mil/techinfo/instructions.htm)

3. SERVICES. The SAS DM provides detailed guidance for preparation of all
work under this contract. Unless otherwise indicated, all designs shall be
developed using MicroStation CADD technology and SPECSINTACT software for
contract specifications. Anticipated services required under this contract
are as follows:

3.1 Studies/Reports: The Contractor shall prepare and submit
studies/reports (engineering, life cycle cost analyses, etc.) in accordance
with additional specific instructions provided within task orders.

3.2 Preliminary Design and Submittal: The Contractor shall prepare and
submit for approval the drawings, written descriptions, design analyses, cost
estimate, and other related and supporting documents as are more fully
specified in the SAS DM, Volume II, Chapters A-1 Through A-12 and Chapters B-
1 and B-2. The Contractor shall incorporate preliminary design review
comments as a part of completing the Preliminary Design submittal.

3.3 Final Design and Submittal: The Contractor shall prepare in accordance
with Government standards, the detailed working drawings and specifications
necessary for the effective coordination and efficient execution of the
construction work, together with such design analyses, cost estimate,
quantity take-off, unit price schedules, and other related and supporting
documentation as are more fully specified in the SAS DM, Volume II, Chapters
A-1 Through A-12 and Chapters B-1 and B-2. This includes incorporation of
comments from the final design review. The Contractor at no additional
expense to the Government shall correct items of noncompliance, and
corrections shall be made within the time allowed by established design and
bidding schedules. This includes travel by the Contractor to Savannah
District during reproduction of the bid documents to review discrepancies.
Workstations in the Savannah District will not be available for Contractor
use.

3.3.1 The Contractor shall prepare the submittal register listing all
contractor submittals required in the contract specifications. The Submittal
Register Form (ENG Form 4288) shall be developed using the SPECSINTACT
software. Using the ENG Form 4288 Submittal Register, the Contractor shall
develop a list of submittal items requiring Designer ("ED" Savannah District
Engineering Division or "AE" (Architect-Engineer) level review.
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3.3.2 The corrected final design shall constitute the construction contract
documents. The Contractor shall submit an electronic copy of the plans and
specifications, one original copy of the plans on vellum, one original
single-sided copy of the specifications on bond paper (unbound), and one
original single-sided copy of the cost estimate on bond paper. If a M-CACES
estimate is prepared, an electronic copy of the estimate shall be submitted
as part of the corrected final design.

3.4 As Built Drawings (Initial): The Contractor shall survey existing
facility conditions and update existing architectural and engineering
drawings to reflect current conditions. The as-built drawings shall be

created using Computer Aided Design and Drafting (CADD) technology. The
Contractor shall provide, as a final product, the as-built drawing files in
MicroStation software in use by the Savannah District at the time of contract
award. The drawing files may require translation to a format compatible with
the installation’s file system. If required, this shall be specified with
each task order.

3.5 Architectural Renderings: The Contractor shall provide one original and
two full sized color photos of the final color rendering. The full size
renderings (original and photos) shall be framed and matted. The rendering
shall be double matted as follows: upper matte sheet shall be a neutral color
with a lower sheet of contrasting and complementary color. The frame shall
be a standard aluminum type frame. The matte, frame, and rendering shall be
color coordinated.

3.5.1 The Contractor shall provide for approval, a single line perspective
sketch showing the three dimensional aspects of the facility with emphasis on
the main building features. The perspective sketch must be a minimum of 8” X
10”, and illustrate the view planned for the final color rendering. The
Contractor shall include a sample indicating the type of rendering technique
proposed for the final perspective. The Contractor shall select the horizon
line and viewing point to best present the facility’s character. Generally,
a normal eye level view is preferred for single building projects, and an
aerial view should be used for multiple building complexes. A professional
architectural illustrator showing the view approved from the single line
perspective shall prepare the rendering. Details should be appropriate for
the military installation (e.g., correct portrayal of personnel and
uniforms) .

3.5.2 The rendering size shall be appropriately apportioned to illustrate
the facility shape, color, patterns of exterior materials, and site
development features. The minimum size, as determined by adding the vertical
and horizontal dimensions of the rendering (without matte) shall be 427.
Non-glare plastic glazing is required. Titles shall be scaled appropriately
and included as part of the matte design. Titles shall identify only the
project name, installation, and A-E firm.

3.5.3 The Contractor shall provide three mounted 35mm color slides and a
photo negative (minimum 35mm) of the final rendering.

3.6 Interior Design: Development of a comprehensive interior design package
shall be in accordance with SAS DM.

3.7 Topographic Survey: Complete requirements are detailed in the SAS DM,
Volume II, Chapter A-1.
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3.8 Subsurface Investigation: Complete requirements are detailed in the SAS
DM, Volume II, Chapter B-1. 1If included in the task order, the Contractor
shall complete and return to the Chief, Geotechnical and HTRW Branch, SAS
Form 363 for each structure. Early receipt of this document will expedite
completion of the foundation design analysis report. Any change in siting or
changes to the basic information furnished in SAS Form 363 shall be reported
immediately as these changes will likely affect the foundation analysis.

3.9 Design for the Physically Handicapped: In accordance with the Public
Law 90-480, the facility shall be designed for use by the physically
handicapped. The Uniform Federal Accessibility Standards published in the
Federal Register in August 7, 1984, (49FR 31528) covers applicable criteria.
If provisions for the handicapped are not included, specific reasons for
exemption will be furnished.

3.10 Color Boards: The Contractor shall provide two sets of color/finish
boards giving two distinct options, from which one scheme shall be selected
by the Installation. The Contractor shall submit the color boards in a 3-
ring binder format. Floor plans and elevations shall be included in this
document. The Contractor shall submit three copies of the approved color
boards with the corrected final design submittal. Finishes shall conform to
the Installation’s Design Guide.

3.11 Asbestos/Lead Based Paint Identification and Removal: Complete
requirements are detailed in the SAS DM.

3.12 DD Form 1354: The Contractor shall submit with the final design a
draft DD Form 1354, Transfer and Acceptance of Military Real Property.
Instructions and an example of the completed form can be found in the SAS DM.

3.13 Other A-E Services: The contractor shall complete other types of
services related to military or federal facilities that may be identified
during the life of the contract.

4., GENERAL TECHNICAL INSTRUCTIONS. The following technical instructions are
applicable for the design portion of each individual task order unless
otherwise specified in specific task orders. For task orders that include
design, the task order shall provide specific instructions for the design of
the project indicated and, in case of conflict, takes precedence over the
requirements of the Appendix A and the SAS DM.

4.1 Quality Control Plan: The Contractor shall develop a design quality
control plan and submit this plan with the fee proposal for each task order
that includes design. The quality control plan shall include the following:

4.1.1 Project number, description, and location.

4.1.2 A listing of the design team members, noting their responsibilities,
phone numbers, and E-mail addresses.

4.1.3 A CPM or bar chart schedule prepared using an off the shelf NAS
software package fully compatible with Microsoft Windows environment (i.e.
Microsoft Project or similar software) indicating the required design
activities and proposed submission dates.

4.1.4 Brief outline description of the Contractor’s quality procedures for
ensuring a coordinated design between disciplines, coordination between
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drawings and specifications, internal processes, and conformance with SAS
deliverables requirements as defined in the SAS DM.

4.2 Communications Connectivity Requirements: The Contractor must have
Internet access (MS Explorer or Netscape) to access design criteria on the
SAS web page (http://www.sas.usace.army.mil). Also, the Contractor must have

electronic mail with the capability to attach and transfer design documents.

4.3 Adapt Government Designs: When appropriate, the Contractor shall adapt
Government designs, drawings, specifications, and standards for buildings and
other structures as necessary to meet the requirement of the approved layout
of the proposed project, and prepare detailed designs, specifications, and
drawings in the required form for buildings and other structures for which
Government designs are incomplete or unavailable. All such drawings and
specifications shall be corrected to reflect the latest criteria regquirements
in effect during the project design. Facilities to be used as a basis of
design shall be identified in the specific instructions for each task order.

4.4 Adjacent Projects: On-going projects located adjacent to, or nearby a
proposed project site will be identified in the specific instructions for
each task order. The Contractor shall completely and thoroughly coordinate
all aspects of the proposed project and how it interrelates with surrounding
facilities.

4.5 Military Installation Aesthetic Improvement Guidance: The Contractor
shall consider aesthetic design in accordance with the SAS DM.

4.6 Work: The design portion of the work shall consist of performing all
services necessary in preparation of contract plans and specifications,
including supporting design analyses, cost estimates, narratives, etc., as
required for the specific project. The scope of the respective projects is
as defined in the task order.

4.7 Contract Drawings: The contract drawings shall be created using
Computer Aided Design and Drafting (CADD) technology. The Contractor shall
provide, as a final product, the contract drawing files in MicroStation
graphics software in use by the Savannah District at the time of contract
award. The drawing files may require translation to a format compatible with
the installation’s file system. If required, this shall be specified with
each task order. The project files shall be delivered on compact disk (CD)

with a physical label as to the project location and project name. The CD
must conform to ISO 9660-file standard. The ISO convention restricts
filenames to the characters A-7 (uppercase only), 0-9, and _ (underscore).

Filenames including extensions are restricted to 11 characters.

4.8 Design Analysis: The Design Analysis shall be developed in accordance
to the criteria specified within task orders and SAS DM. The Design Analysis
shall include all features with the necessary calculations, tables, methods,
and sources used in determining equipment and material sizes and capacities,
and shall provide sufficient information to support the design.

4.9 Specifications: The Specifications shall be developed utilizing
commercial CSI specifications or Corps of Engineers Guide Specifications
(CEGS). The project specifications shall be in SPECSINTACT format and be in
sufficient detail to fully describe and demonstrate the quality of materials,
the installation and performance of equipment, and quality of workmanship.
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Detailing and installation of all equipment and materials shall comply with
the manufacturer’s recommendations.

4.10 Documentation: Drawings, design analyses, estimates, resume of utility
loads, etc., which are submitted to the Government, shall be appropriately
dated with the current date of the latest revision.

4.11 Photographs: The Contractor shall submit photographs showing, where
possible, all field conditions influencing the design. The Contractor shall
submit a narrative report detailing the general conditions and all special
conditions for which it is impractical to submit specific photographs. Each
photograph shall be specifically labeled to identify the subject and how it
is applicable to the design. The report and photographs shall be organized
by design discipline with each design submittal as required. The Government
will return photographs submitted with the preliminary design submittal to
the Contractor for use in subsequent submittals. Photographs are to be
original prints or copies of such quality (size and clarity) to clearly show
field conditions and verify quantity of work required. Digital photographs
are preferred.

4.12 Consultant Coordination: The Contractor shall ensure copies of all
instructions, manuals, ETLs, or other documents pertaining to the design
requirements are furnished to consultants in order to ensure a completely
coordinated design.

4.13 Design Conferences: It is anticipated that preliminary design review,
and final design review conference(s) will be held for each task order that
requires design. The Contractor shall be appropriately represented at each
conference. The design instructions furnished at or prior to the conference
form a part of this contract and the task order The Contractor shall be
responsible for taking notes and preparing the reports for all conferences
after contract award. Conference/visit notes shall be prepared in typed
form, signed by the Project Manager or Project Engineer, and the original
furnished to the Savannah District office (within five days after date of
conference) for concurrence and distribution to all attendees. This report
shall include the following items as a minimum:

4.13.1 The date and place the conference was held with a list of attendees.
The roster of attendees shall include name, organization, and telephone
number.

4.13.2 Written review comments presented by attendees shall be attached to
each report with the conference action noted. Conference action shall be "A"
for an approved comment, "D" for a disapproved comment, "W" for a comment
that has been withdrawn, "N" for noted, and "E" for a comment that has an
exception noted.

4.13.3 Comments made during the conference, or decisions affecting criteria
changes, must be coordinated with the Contracting Officer's Representative
and recorded in the basic conference notes. The conference notes should
document any augmentation of written comments.

4.14 Cost Estimates: The Contractor using the appropriate estimating tool
based on the complexity of the project shall prepare construction cost
estimates. For projects of high complexity, the M-CACES estimating system
shall be used. For projects of lesser complexity, the Contractor’s in-house
estimating system may be used. For projects with two or three disciplines,
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estimates prepared “by hand” may be used. The specific instructions prepared
for each task order will specify the estimating system of choice. It is
conceivable that the construction cost limit (CCL) of a project can change
between the time the project is negotiated and the time final design is
completed. The Contractor will be advised of all changes in the construction
cost limit. A change in the CCL shall not categorically constitute a change
in scope nor justify any change in the Contractor's fee. The Contractor is
required to design the project at the full scope as indicated on the DD Form
1391 or the specific instructions as originally negotiated plus any changes
incorporated by contract modification regardless of the fluctuation in the
construction cost limit in accordance with Section 00700, FAR 52-236.22. At
any time during the design process, should it become apparent to the
Contractor that the construction cost of the project will exceed the amounts
set forth in the specific instructions for each task order, he/she shall
immediately provide written notice to the Contracting Officer.

4.15 Site Inspections: When making site inspection visits at the
Installation, the necessary arrangements for such visits shall be made with
the point of contact at the Installation, and keeping the Savannah District
informed of scheduled dates. The Contractor is responsible for determining
existing site conditions and coordinating the proposed new work with existing
conditions and other proposed work. As-built drawings for typical facilities
furnished the Contractor may not necessarily reflect the true existing
conditions; therefore, each facility must be field checked and drawings
revised to indicate the true existing conditions.

4.16 Authorized Changes: The Contractor shall accept instructions only from
the Contracting Officer or his/her duly appointed representative; however,
requests and desires of the using agency made directly to the Contractor
shall be forwarded to the Contracting Officer or his/her duly appointed
representative.

4.17 Verification of Design Conditions: Upon completion of each design, the
Contractor shall review the design and correct the specifications, codes,
etc. to assure the specifications are up to date. Any changes required in
the design to conform to code or other criteria changes shall be reported to
the Contracting Officer for consideration. Such design changes may be the
basis for a contract modification if a change in the design is directed. The
Contractor shall revisit the site, verify the field conditions on which the
design is based, and advise the Contracting Officer of all changes in field
conditions affecting the design and that the required verification is
completed prior to the submittal of the corrected final design.

4.18 Submittals: Requirements for submittal packaging shall be outlined in
the Specific Instructions for each task order that includes design to include
a listing of review agencies with quantities of sets the Contractor is to
provide for review by each agency.

4.19 Permits: The Contractor shall ensure that designs comply with all the
requirements of the Clean Air Act, as amended; the Federal Water Pollution
Control Act, as amended; and the Safe Drinking Water Act. The Contractor
shall, during final design and after consultation with the Installation
Engineering staff, obtain necessary permits, licenses, and approvals from
local, state, and federal authorities.

4.20 Ingress or Egress: Should it become necessary for the Contractor to
secure the right of ingress and egress to accomplish any of the work required
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for the performance of various planning, survey, comprehensive interior
design, and design services related to new construction, upgrade, improvement
and repair on properties not owned or controlled by the Government, the
Contractor shall secure the consent of the owner, his representative, or
agent prior to entering the property.

4.21 Record of Discussions: The Contractor shall be required to provide a
record of all discussions, verbal directions, telephone conversations, etc.,
participated in by the Contractor and/or his representatives on matters
relative to this contract and the work.

4.22 Report of Field Visit: The Contractor shall submit a report of field
visit each time a visit is made to an installation. In addition, for the
purpose of accurate safety records, the Contractor will maintain a record and
will report to the Contracting Officer by the 20th of each month, "exposure
data" (total number of man-days spent at the installation) for the previous
month. This applies to all fieldwork accomplished on Government property.
The report of exposure data shall be made by letter.

4.23 Drawing Numbers: Drawing numbers will be assigned following the award
of each task order.

4.24 Computerized Design Analysis: The Contractor is encouraged to use
computer calculations as part of analysis whenever possible and should refer
to the SAS DM and the Specific Instructions for additional information as to
approved programs and the requirement for electronic media submittal. As a
minimum, unless the programs are listed as approved, the Contractor shall
provide:

4.24.1 The name of the program.

4.24.2 A description of the program: This description must be sufficient to
verify the validity of methods, assumptions, theories, and formulas, but does
not require source code documentation or other information that would
compromise the proprietary rights. The Contractor is responsible for
verifying the results of programs and that programs are used correctly.

4.24.3 A benchmark run validating the program that includes both a computer
analysis and hand analysis of a typical or representative problem.

4.25 Y2K Compliance: All equipment designed under this contract shall be
Year 2000 compliant in accordance with FAR 39.106. Equipment must accurately
process date/time data including, but not limited to, calculating, comparing,
sequencing from, into, and between the twentieth and twenty-first centuries,
and the years 1999 and 2000 and leap year calculations. Furthermore, year
2000 compliant information technology, when used in combination with other
information technology, shall accurately process date/time data if the other
information technology properly exchanges with it.
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SECTI ON 01320
PROGRESS SCHEDULES
PART 1 - GENERAL
1.1 REFERENCES ( Not Appli cabl e)
1.2 SUBM TTALS

CGovernment approval is required for submittals with a "GA" designation;
subm ttals having an "FI O' designation are for information only:

SD-08 St atenents

Construction Progress Chart; GA
Contractor-Prepared Network Analysis System GA
PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTI ON

3.1 CONSTRUCTI ON PROGRESS CHART

Pursuant to the contract clause entitled "SCHEDULE FOR CONSTRUCTI ON CONTRACTS'
the Contractor shall prepare a schedul e of construction, when required under

i ndi vidual delivery orders, utilizing a construction progress chart as

descri bed herein. Construction progress charts shall be prepared on ENG Form
2454. The Contractor shall submt three copies of the Construction Progress
Chart for approval. No progress paynents for work under affected Task Orders
wi || be nade without an approved progress chart.

The Contractor shall prepare the chart with the foll owi ng considerations. The
contract work shall be divided into definable contract features. As a

m ni mum the Contractor shall address each specification section as a
principal contract feature. The weighted value (WI.) colum should indicate

t he percentage of the contract for which each principal contract feature
accounts. The vertical lines shall be identified by specific tin frames,
(i.e., weekly, bi-weekly, nonthly) with one space accounting for no nore than
1 nonth. The Contractor shall identify the date when Notice to Proceed is
acknow edged on the chart. The Contractor shall also identify the contract
conpl etion date on the chart.

The Contractor shall place bars on the chart to indicate schedul ed progress
for each feature of work. The Contractor shall note the anticipated

percent age conplete for each itemat the end of each nmonth and at the end of
each schedul ed bl ock. Activities shall be identifiable by bid itemif
appl i cabl e.

3.2 CONTRACTOR- PREPARED NETWORK ANALYSI S SYSTEM

Pursuant to the Contract Cl ause entitled "SCHEDULE FOR CONSTRUCTI ON
CONTRACTS, " the Contractor shall prepare a schedul e of construction which
shal | be based upon a critical path method (CPM network anal ysis system ( NAS)
as described below. The network analysis systemis required to assure
adequat e pl anni ng and execution of the work and to assist the Contracting

O ficer in appraising the reasonabl eness of the proposed schedul e and

eval uating progress of the work both before and during construction.

3.2.1 Critical Path Method

The critical path method (CPM shall conformin general to the requirements of
the Corps of Engineers' regulation ER 1-1-11 entitled "NETWORK ANALYSI S
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SYSTEM' (NAS), single copies of which are available to bona fide bidders on
request. Either the Arrow D agram Method/1-J Procedure (ADM or the
Precedence Di agram Method (PDM is acceptable for mat hematical anal ysis.

Fl oat or slack is defined as the anpbunt of tinme between the early start date
and the late start date, or the early finish date and the late finish date, of
any of the activities in the NAS schedule. Float or slack is not tine for the
excl usive use or benefit of either the Governnment or the Contractor

Ext ensi on of tine for performance required under the CONTRACT CLAUSES entitled
CHANGES, DI FFERI NG SI TE CONDI TI ONS, DEFAULT (FI XED PRI CE CONSTRUCTI ON) or
SUSPENSI ON OF WORK wi I | be granted only to the extent that equitable tinme
adjustrments for the activity or activities affected exceed the total float or
sl ack al ong the paths involved.

3.2.2 Net wor k Anal ysi s System

The network anal ysis system (NAS) shall consist of |ogic diagranms and
acconpanyi ng CPM nat hematical analysis. Both the logic diagranms and the CPM

mat hemati cal analysis will be updated nonthly during construction to show the
i mpact of progress and changes. The CPM programutilized to performthe
mat hemati cal analysis will be capable of analyzing all approved project

activities, including updates, as a single process. Suppression of data
critical to NAS cal cul ations shall not be all owed.

The initial network analysis systemshall be tested to ensure that it wll
accurately reflect the effects of tine tracking. Testing will be approved by
the Contracting Officer's representative prior to the first CPM nat hemati ca
anal ysis system update. Future major changes in the CPM schedul e shall also
be tested and approved prior to inplementation to ensure proper reflection of
the actual status of the project as well as on contract dates due to

nmodi fication tine adjustrments. M ni num nunber of activities per building or
feature of construction for this project, not including dumres (ADM, is as
not ed bel ow

M ni mum Nunber of Activities
WIl be determ ned in each Task Order
3.2.2.1 Logi ¢ Di agrams
3.2.2.1.1 Project Activities

Project activities shown on |ogic diagrans shall include as a mninmm al
bona fide construction activities, design-related activities, the subnittal
resubmttal (if required), and approval of shop draw ngs, certifications,
sanmpl es, calculations, etc., relevant to all materials and equi pnent to be
provi ded, fabrication/delivery of special nmaterials, conponents and equi prment,
their installation and testing, systens testing, and required personne
training. Also included shall be nobilization, denobilization, placement of
warrant ee tags, O&M manual s, cleanup, and all required contract inspections.
Al activities of the Government which affect progress as well as
contract-required mlestone activities with conpletion dates shall also be

i ncluded. Lag, lead, contingency, or restraint type tine-related activities
are allowed when used in conjunction with the precedence net hod of analysis.
They must be clearly identifiable and nmust indicate tine and rel ati onshi ps.
These activities are prohibited in arrow di agrammi ng unl ess contractually
mandat ed and/ or approved by the Contracting Oficer. The work represented by
each activity will be such that the duration will range from1 to 30 days and
wi Il have a dollar value not to exceed $100, 000. 00 (except when an activity
contains one item of equi pmrent whose val ue exceeds $100, 000. 00). Exceptions
tothis will be allowed subject to the approval of the Contracting O ficer
Activities of separate buil di ngs and/ or phases of construction (work itemns)
shall be comonly identifiable by the use of approved activity codes.
Activities of projects with nore than one bid itemshall also be identifiable
with approved codes. Detailed |ogic diagranms need not be tinme scal ed, but
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shall be drafted to show a continuous flow of work fromleft to right. The
following information shall be shown on the |ogic diagrans for each activity:
Event or |-J nunbers, description of the activity, cost, craft involved
(responsibility), work item designation, and activity duration in cal endar
days. The critical path shall be determ ned and shall be clearly indicated on
the diagram as a continuous series of project activities with zero tota
float. Activity event nunbers shall not exceed five digits (ADM or ten
digits (PDM and shall be assigned in ascendi ng sequence so that preceding
event nunbers are smaller nunerically than followi ng event nunmbers. Activity
event nunbers shall be assigned by fives: i.e., 5, 10, 15, etc. Random
nunberi ng schenes are not allowed unl ess approved by the Contracting O ficer

Logi ¢ diagranms shall show the order and interdependence of project activities
and the sequence in which the work is to be acconplished, as planned by the
Contractor. The |ogic diagramm ng procedure which will be used will show how
the start of a given activity is dependent on the conpletion of preceding
activities, and how its conpletion restricts the start of follow ng
activities. Solid synmbols shall be used to represent actual activities and
broken synmbol s with the page nunber adjacent shall indicate when an actua
node is | ocated el sewhere on the di agram

3.2.2.1.2 Prelim nary Logic Di agram

A prelimnary logic diagramdefining in detail the Contractor's planned
operations during the first 90 cal endar days of the project shall be subnmtted
within 10 days after notice to proceed. The Contractor's general approach, in
non-ti me-scal ed sunmary, for the balance of the project shall be indicated.
Cost of activities expected to be conpleted or partially conpl eted before

subm ssi on and approval of the conplete schedul e shall be included. The
Contractor shall submt with the prelimnary |ogic diagrama copy of the users
manual outlining the CPM conputer program s nathenmatical analysis
capabilities, details, functions, and operation. Upon approval of the
prelimnary schedule, the Contractor shall provide to the Governnent a
conmplete input listing of the approved schedul e.

3.2.2.1.3 Sumary Logi ¢ Di agram

If the project is of such size that the entire |ogic diagram cannot be readily
shown on a single sheet, a summary | ogic diagram shall be provided. The
summary | ogi ¢ diagram shall consist of a mninmmof 50 activities and nmaxi num
of 150 activities and shall display work item sumrari es and hi ghlight

i nt erdependenci es between adj acent work items. Related activities shall be
grouped together. The critical path shall be plotted generally along the
center of the sheet with channels with increasing float placed towards the top
or bottom The summary | ogic diagramshall be time scal ed using units of
approximately 1/2 inch equals 1 week or other suitable scale, approved by the
Contracting Oficer

3.2.2.1.4 Sheet Size

Sheet size of |ogic diagrans shall be 30 by 42 inches. Each updated copy
shall show the date of the |atest revisions. The |logic diagrans shall be
manual |y prepared and hand drafted or CADD drawi ngs. Computer generated |ogic
di agranms are all owed only upon approval of the Contracting Oficer

3.2.2.1.5 Submittal and Updating Procedures

Initial submttal for review purposes shall be subnmitted in two full size
copies. Final approved schedul e shall be submitted in eight copies (one
reproduci ble full size, two full size prints, one reproducible half size, and
four half-size prints). Mnthly updates shall be submitted in two full size
copi es and one hal f-size copy. Revision/additions to |ogic diagrans shal
require submttal of one full size reproducible and one half size reproducible
of the relevant |ogic diagram
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3.2.2.2 CPM Mat henmati cal Anal ysis Reports

The CPM mat hermati cal analysis reports shall include a tabulation of each
activity shown on the logic diagrans. The following information will be
furni shed as a mninmum for each activity.

a. event or |-J nunbers;

b. an identifier reflecting type of activity (beginning, ending, dumy,
nm | est one), when appli cabl e;

c. activity description;
d. original duration;

e. responsibility for activity (prinme Contractor, each of the subcontractors,
suppliers, CGovernnment, etc.);

f. the work item for phase of which the activity is a part;
g. nmonetary value of activity;

h. remaining duration in actual days remaining to conplete the activity; note
4

i. actual start date (by cal endar date);
j. actual finish date (by cal endar date);

k. percentage of activity conpleted; Contractor's earnings based on portion
of activity conpl eted; note 2

I. earliest start date (by cal endar date); note 3
m earliest finish date (by cal endar date); note 1
n. latest start date (by cal endar date);

o. latest finish date (by cal endar date);

p. total slack or total float;

g. an identifier reflecting nodification activities including associated
dunmy activities: and

r. biditemif nore than one bid item exists.

NOTES

1. Early start date plus remaining duration equals early finish (ES + RD =
EF). Renmining duration expressed in cal endar days rather than percentage.
2. Quantity survey (percent conplete) independent of network tine analysis.
3. Show early start date on all schedul ed activities not conpleted.

4. Renmi ning duration shall not be based upon percentage of remaining work to
be ear ned.

The program cal endar to be used in calculating Kinematical analyst be a
continuous or 7-day calendar. The Contracting Oficer nust approve exceptions
to this.

3.2.2.3 Program Anal ysi s
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3.2.2.3.1 Progress Reporting Format

The program used in nmeking the nathematical conputation shall conmpile the
total dollar value of conpleted and partially conpleted activities by work
item (as established in the SPECI AL CLAUSES SCHEDULE), and provide the
percentage of actual work in place (by work item). Progress reporting format
will be reflected in a work item (phase) sumary as fol |l ows:

a. Oiginal Contract Dollars

b. Mdified Dollars to Date

c. Current Contract Dollars (c = a + b)

d. Earned Dollars (Wrk in Place)

e. Actual Percent Conplete (e = d/c X 100%

f. Percent Schedul ed

g. Work Item Conpl etion Dates (as nodified to date)
3.2.2.3.2 Modi fication Activity Tinme Adjustments

The CPM mat hermati cal anal ysis shall accept approved nodification activity tine
adj ustnments and reconpute all schedul ed dates and float accordingly.

The Contractor shall indicate in his proposals for all contract nodifications,
by event nunber, the activities affected, activities added, or activities

del eted. The effect shall be indicated for each activity in both time and
money. Wien nodifications in the work are found to necessitate issuance of a
notice to proceed prior to proposal subnission and/or settlenent to avoid
del ay and additional expense, the Contractor shall furnish the Government
suggest ed changes in the |l ogic diagram(s) and/or duration of all activities
affected by the nodification within 10 cal endar days from notice to proceed.
In the event the Contractor does not furnish the suggested |ogic changes or an
agreenent cannot be reached, the Contracting Oficer's representative wll
direct the Contractor as to the specific logic changes and/or tine adjustnents
whi ch shall be entered into the CPM mat hemati cal analysis. Modification
activity time adjustnents to be used to "Tine Track" shall be those issued
with an unpriced change order or approved since the |ast update. Each nonth,
prior to updating, the CPM nmathenmatical analysis shall apply these

nmodi fication activity time adjustnments to determ ne revised work item and/ or
proj ect conpletion dates due to contract nodifications. The results are to be
reviewed and verified by the Contracting Oficer's representative, after which
t he update CPM mat hemati cal anal ysis shall again be performed including the
current period progress with schedul e dates and fl oat reconputed based upon
the update data date. This shall reflect the actual status of the project.

3.2.2. 4 Activities

The program used for the CPM nat hemati cal anal ysis shall be capabl e of
producing reports listing activities in sorts or groups as follows:

a. Event or 1-J Sort. By event nunber (PDM or by the precedi ng event
nunmber, from |l owest to highest, and then in the order of the follow ng event
nunber (ADM). Columms pertaining to budgeted and earned anmounts shall be
totaled. No activities shall be omtted.

b. Total Float (Slack) Sort. By the anpbunt of total float (slack), then in

order of event (PDM or preceding and follow ng event nunber (ADM. Dumy
activities and conpleted activities are included.
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c. FEarly Start Sort. 1In order of earliest allowable start dates, then in
order of total float, then event nunmber (PDM, or preceding event nunbers,
then in order of succeeding event nunber, and then in order of follow ng event
nunber (ADM reflecting only through 90 days fromdate of report. Dummy
activities and activities with nore than 90 days of total float are omtted.

d. Responsibility ES-TF-1-J Sort. By responsibility, in order of earliest
all owabl e start date, then in order of total float, then in order of event
nunber (PDM or preceding event nunber, then follow ng event nunber (ADM;
reflecting a 90-day period fromthe date of the report. Dunmy activities are
omtted unless they are lag activities and are tine related; conpleted
activities are included.

e. Wrk ItemES- TF-1-J Sort. By work itemcode, by early start date, tota
float, by event number (PDM) or by the preceding event nunmber (fromlowest to
hi ghest) and then in the order of the follow ng event number (ADM). Dummy
activities shall be onmitted unless they are lag activities and are tinme

rel ated; conpleted activities shall be included.

f. Cost Summary Report. |In order of earliest and latest finish dates. Dunmy
and conpleted activities are omtted.

g. Mlestones Sort. By event nunber, or by preceding event nunber from
| onest to the highest and then in the order of follow ng event nunber.

h. The Contractor shall submt with the original submttal and mjor
revi sions thereafter, |labor manning by craft, by activity.

3.2.2.5 Submi ttal Approval Procedure

The conpl ete network anal ysis system consisting of the CPM mat henati ca

anal ysis and |l ogic diagrams for the entire project shall be submtted within
30 cal endar days after receipt of notice to proceed. The CGovernnent shal
have 30 days for review. No paynent will be made after the first 60 days

wi t hout an approved and tested, conplete network anal ysis system

The conpl ete network anal ysis system consi sting of the CPM mat henati ca

anal ysis and |l ogic diagrams, for the entire project, shall be submtted within
30 cal endar days after receipt of notice to proceed. The prelimnary |logic

di agram shall be subnmitted for reviewwithin 10 days after recei pt of notice
to proceed. The Governnment shall have 20 days for the review of the
prelimnary diagram and 30 days for review of the conplete network anal ysis
system No paynent shall be made during the first 30 days w thout an approved
prelimnary |logic diagramnor after the first 60 days w thout an approved and
tested, conplete network analysis system

3.2.2.6 Nunber of Copi es

Mont hly CPM mat hermati cal anal ysis reports and nmanual |y prepared reports shal
be submitted in three copies. The mathenatical analysis shall also be
submtted on 89 mMm (3-1/2 inch) or 133 mm (5-1/4 inch) disks as deternined at
t he nmutual understandi ng conference.

3.2.2.7 Revi ew And Eval uati on

The Contractor's field representative shall participate in the devel opnment of
t he proposed | ogic diagram review and eval uation of the proposed |ogic
diagram and the CPM mat henatical analysis by the Contracting Oficer. Any
revi sions necessary as a result of the review shall be incorporated into the
conmpl ete network anal ysis systemprior to approval by the Contracting Oficer
The approved schedul e shall then be the schedule to be used by the Contractor
for planning, organizing, and directing the work and for reporting progress
and requesting paynment for work acconplished. |f the Contractor thereafter
does not follow his planned schedule or desires to nake changes in his method
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of operating and scheduling, he shall notify the Contracting Officer in
writing stating the reasons for the change. Progress paynments will be awarded
based on anount judged conplete in conjunction with the approved activity
sequence. Progress paynments on work out of sequence will not be allowed

unl ess | ogi c changes are made and approved by the Contracting Oficer prior to
subm ssi on of the updated CPM mat henatical analysis. |If the Contracting

O ficer recognizes major |ogic changes or considers these Contractor changes
to be of a major nature, he will require the Contractor to revise and submt
for approval, w thout additional cost to the Government, all of the affected
portion of the detailed |ogic diagrans and CPM mat hemati cal anal ysis, as well
as the summary logic diagramto show the cunul ative effect of the changes on
the entire project. A change will be considered of a major nature if the tine
estimated to be required or actually used for an activity or the logic
sequence of activities is varied fromthe original plan to such a degree that
there is a reasonabl e doubt in the opinion of the Contracting Oficer's
representative as to the effect on the contract conpletion date or dates.
Changes which affect activities with adequate total float shall be considered
m nor changes, except that an accunul ati on of m nor changes w Il be considered
a mmj or change when their cumul ative effect affects the project or a
contractual or work item conpletion date. The effect of mnor changes on

| ogi ¢ shall be shown on each nonthly update and described fully in the
acconpanyi ng manual |y prepared narrative progress report.

3.2.2.8 Mut ual Under st andi ng Conf erence

In conjunction with or follow ng the Pre-Construction Conference, a Mitua
Under st andi ng Conference will be conducted to devel op a conpl ete understandi ng
of the requirenents and procedures for the nonthly progress update neeting and
mandat ory supporting data subm ssion. At this tine the nmedium and format of
data exchange will be agreed upon. The neeting date and place will be
mutual |y deternmined and will consist of authorized representatives who will be
participating in the nmonthly progress update neeting.

3.2.2.9 CPM Mat hemati cal Anal ysis Update

The Contractor shall submt, at intervals of 30 cal endar days, a report of the
actual construction progress by updating the CPM mat henati cal analysis. The
update information shall be verified by the Contracting Oficer prior to
processi ng and shall include all conditions which would influence the CPM

mat hemati cal anal ysis results. Revisions causing changes in the detailed

| ogi ¢ diagram shall be noted on the sumary | ogic diagram and a revised issue
of affected portions of the detailed logic diagramw ||l be furnished al ong
with the CPM mat hematical analysis. Al logic changes shall have prior
approval before being included in the update. The sunmary | ogic di agram shal
be revised as necessary for the sake of clarity at the option of the
Contracting O ficer. However, only the initial submnmssion or conplete

revi sions need be tine scaled. Subsequent mnor revisions need not be tine
scal ed. For each conpl eted phase, the nanually prepared progress report need
only show total value of work. The date to be used for cal cul ating progress
(update data date) will be the first work day of the nonth follow ng the
progress nmonth, or a date nutually agreed upon by the Contractor and

CGover nrent Representatives, with remaining project work schedul ed and tota
float recalculated fromthat date in the CPM nathematical analysis.

3.2.2.9.1 Report Cont ent

The progress report package shall include cover letter, request for payment,
sorts a., Event or I-J Sort, and b., Total Float (Slack Sort), identified in
paragraph 3.2.2.4, the appropriate narrative reports required bel ow, and
updat ed | ogi c diagrams. The conplete nathematical analysis shall be included
on either 89 mm (3-1/2 inch) or 133 nm (5-1/4 inch) disks for use by the
CGovernment in preparing reports and sorts in paragraph 3.2 2.4. |f data
cannot be supplied on disk for use by the Governnment, all reports and sorts
listed in paragraph 3.2.2.4 shall be subnmitted with the package. Pay Requests
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are not a mandatory part of this subnittal update package; however, al
requests for paynment, when submtted, shall be part of a conplete progress
report package. To assure adequate tinme for review, progress report packages
shall be subnmitted 5 working days prior to submittal of the pay estinate. The
progress report shall include updated information on the activities or
portions of activities conpleted during the reporting period and their tota
val ue as basis for the Contractor's request for paynment. Paynent nade
pursuant to the Contract Cl ause entitled "Payments Under Fixed Price
Construction Contracts" will be based on the total value of such activities
conpleted or partially conpleted after verification by the Contracting
Oficer. The report shall state the percentage of the work actually conpl eted
and schedul ed, as of the report date, and the progress along the critical path
in terms of days ahead or behind the approved contract conpletion dates. |If
the project is behind schedule, the Contractor shall also submt a manually
prepared progress reporting narrative formw th the undated CPM mat hemati ca
anal ysis which shall include, but not be limted to a description of the
probl em areas (current and anticipated), delaying factors and their inpacts
and an expl anation of corrective actions taken or proposed. This report is
nmandat ory.

3.2.2.9.2 Manual |y Prepared Progress Report

In addition to the CPM mat hermatical anal ysis reports, a manually prepared
progress report shall be submtted to include the foll ow ng data:

a. ldentification of activities which are planned to be expedited by use of
overtime or double shifts to be worked including Saturdays, Sundays, and
hol i days;

b. A description of the mgjor itens of construction equi prment planned for
operation of the project. (The description shall include the type, nunber of
units, and unit capacities. A schedule shall be provided show ng proposed
times the equi pnment shall be on the job and shall be keyed to activities on
whi ch equi prrent will be used.); and

c. \Were portions of the work are to be paid by unit cost, the estinated
nunber of units in an activity which were used in developing the tota
activity cost.

3.2.2.9.3 Moni t or of I nput

Each nonthly update report will include a nonitor of input. This nonitor of
input will show all changes of input to the CPM nathematical analysis for that
update. Progress reporting shall include actual start and finish dates,

remai ni ng durations, percent conplete, and nonetary value of activities, if
al tered.

3.2.2.9.4 Modi fication Sunmary Status Report

The nonthly update shall include a separate nodification summary status report
showi ng for each negoti at ed/ approved nodification the follow ng:

a. The Corps of Engineer's nodification nunbers (PO¥ and DO#).
b. The Contractor's nodification nunber

c. The activity event nunbers for each nodification activity.
d. The respective activity duration.

e. The total nodification negotiated price by activities.

3.2.3 Schedul i ng Staff
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The Contractor shall enploy at the jobsite, during all tinmes which work under
the contract is being performed, an experienced staff trained in the use and
application of a computer-based critical path nethod network anal ysis system
for planning and execution of the work. This staff shall have a m ninum of 4
years verifiable experience in the planning, scheduling, nodifying,
application and anal ysis of CPM schedules. The sole responsibility of this
staff shall be the nmonitoring and reporting of progress made in perfornming the
work required under the contract. The staff shall be responsible for
inputting data relating to progress in order to performnonthly revisions of
the network, updating the mathenatical analysis, and revising |ogic diagrams
to reflect approved changes in the sequencing of the work. The size of this
staff and the person(s) proposed by the Contractor shall be subject to the
approval of the Contracting Oficer. A resunme of verifiable prior experience
and/or training shall be submtted for those persons considered by the
Contractor for enpl oynment.

3.2.3.1 Dat a Di sks

The automated scheduling software utilized by the Contractor shall be capable
of direct data input or sone systemof input to the scheduling system used by
the Governnment or shall be capable of exporting input data to an ASCI| text
file. Data disk(s) containing direct entry data or current ASCII file shal
be provided with the Initial Schedule, Mnthly Updates, and all NAS revisions

or requests for revisions. The Contractor will be responsible for the
accuracy of this data and successful data transfer to the Governnent. |In the
event of faulty disk(s), the Contractor will be responsible for replacenent.

3.2.3.1.1 St andard Dat a Exchange For nat

If direct exchange of data is not possible, data shall be provided according
to ER 1-1-11, Appendix B. Scheduling System Data Exchange Fornmat dated 15 Mar
90 which shall be furnished the Contractor at the Mitual Understandi ng
Conference during or follow ng the Pre-Constructi on Conference.

--End of Section--
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CEGS- 01330/ S ( Sept enber 2000)
SECTI ON 01330

SUBM TTAL PROCEDURES
09/ 00

PART 1 GENERAL

1.

1.

1 SUBM TTAL | DENTI FI CATI ON

Submittals required are identified by SD nunbers and titles as foll ows:
SD-01 Preconstruction Subnittals
SD- 02 Shop Drawi ngs
SD- 03 Product Data
SD- 04 Sanpl es
SD- 05 Design Data
SD- 06 Test Reports
SD-07 Certificates
SD- 08 Manufacturer's Instructions
SD- 09 Manufacturer's Field Reports
SD-10 Operation and Mai ntenance Data
SD-11 C oseout Submittals

2 SUBM TTAL CLASSI FI CATI ON

Submttals are classified as fol |l ows:

2.1 CGover nment Approved

CGovernment approval is required for extensions of design, critical

mat eri al s, deviations, equipnent whose conpatibility with the entire system
nmust be checked, and other itenms as designated by the Contracting O ficer.
Wthin the terms of the Contract C ause entitled "Specifications and

Drawi ngs for Construction," they are considered to be "shop draw ngs."

. 2.2 Information Only

Al submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawi ngs" within the terns of
the Contract Cl ause referred to above.

.3  APPROVED SUBM TTALS

The Contracting Oficer's approval of submittals shall not be construed as
a conplete check, but will indicate only that the general method of
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construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any
error which may exist, as the Contractor under the Contractor Quality
Control (CQC) requirements of this contract is responsible for dinmensions,
t he desi gn of adequate connections and details, and the satisfactory
construction of all work. After submttals have been approved by the
Contracting O ficer, no resubmttal for the purpose of substituting
materials or equi pnent will be considered unl ess acconpani ed by an

expl anation of why a substitution is necessary.

1.4 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the Contracting
Oficer and pronptly furnish a corrected submttal in the formand nunber
of copies specified for the initial submittal. |If the Contractor considers
any correction indicated on the submttals to constitute a change to the
contract, a notice in accordance with the Contract C ause "Changes" shal

be given pronptly to the Contracting Oficer

1.5 W THHOLDI NG OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approval s have not been obt ai ned.

PART 2  PRODUCTS (Not used)
PART 3  EXECUTI ON
3.1  GENERAL

The Contractor shall make submittals as required by the specifications.
The Contracting O ficer may request submittals in addition to those
speci fi ed when deenmed necessary to adequately describe the work covered in
the respective sections. Units of weights and nmeasures used on al
submttals shall be the same as those used in the contract draw ngs. Each
subm ttal shall be conplete and in sufficient detail to allow ready

determ nati on of conpliance with contract requirenents. Prior to
submittal, all itens shall be checked and approved by the Contractor's
Quality Control (CQC) System Manager and each item shall be stanped
signed, and dated by the CQC System Manager indicating action taken
Proposed devi ations fromthe contract requirements shall be clearly
identified. Submittals shall include items such as: Contractor's,

manuf acturer's, or fabricator's draw ngs; descriptive literature including
(but not linmted to) catal og cuts, diagrans, operating charts or curves;
test reports; test cylinders; sanples; O&M nmanuals (including parts list);
certifications; warranties; and other such required submittals. Submttals
requi ri ng Government approval shall be schedul ed and nmade prior to the
acquisition of the material or equi pment covered thereby. Sanples
remai ni ng upon conpl etion of the work shall be picked up and di sposed of in
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in
conpliance with existing | aws and regul ati ons.

3.2 SUBM TTAL REG STER

At the end of this section is a submttal register showing items of
equi prent and materials for which submittals are required by the
specifications; this list may not be all inclusive and additiona
submittals may be required. The Contractor shall maintain a subnitta
regi ster for the project in accordance with Section 01312 RESI DENT
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MANAGEMENT SYSTEM ( RVB) .
3.3  SCHEDULI NG

Submittal s covering conponent itens formng a systemor itens that are
interrelated shall be scheduled to be coordi nated and subnitted
concurrently. Certifications to be subnmitted with the pertinent draw ngs
shal |l be so schedul ed. Adequate tine (a mninumof 30 cal endar days
exclusive of mailing tine) shall be allowed and shown on the register for
revi ew and approval. No delay damages or tine extensions will be all owed
for tine lost in late submttals. An additional 10 cal endar days shall be
al l owed and shown on the register for review and approval of subnittals for
food service equi pnrent and refrigeration and HVAC control systens.

3.4 TRANSM TTAL FORM ( ENG FORM 4025)

The sanple transmttal form (ENG Form 4025) included in Attachment 1 to
Section 00800 shall be used for submitting both Governnent approved and
infornmation only submittals in accordance with the instructions on the
reverse side of the form These forns will be furnished to the Contractor
This formshall be properly conpleted by filling out all the headi ng bl ank
spaces and identifying each itemsubmtted. Special care shall be
exercised to ensure proper listing of the specification paragraph and/or
sheet nunmber of the contract drawi ngs pertinent to the data submitted for
each item

3.5 SUBM TTAL PROCEDURE
Subnmttals shall be nade as foll ows:
3.5.1 Pr ocedur es

The Contractor shall be responsible for the scheduling and control of al
submttals. The Contractor is responsible for confirm ng that the

subm ttal register includes all subnmittals required by the contract
docunent s.

In addition to those itens |listed on ENG Form 4288, the Contractor will
furnish submttals for any deviation fromthe plans or specifications. The
schedul ed need dates must be recorded on the docunment for each itemfor
control purposes and critical itens nust be tied to the Contractor's
approved schedul e where applicabl e.

The Contractor will submit to the Contracting Oficer for approval a

m ni mum of five copies of all G RE (Resident/Area Ofice Review), G ED
(Engi neering Division Review) or G AE (Architect-Engi neer Review) |evel
submttals. Three copies of all FIOlevel submittals will be provided.
The nunber of copies of submittals specified in this portion of the
contract shall be conplied with in lieu of four copies as specified by FAR
52.236- 21.

For those contracts requiring Network Anal ysis System (NAS), the Contractor
wi Il schedule on the NAS critical itens of equi pnment submittals and
procurenent activities which will, or have the potential to, significantly
i mpact project conpletion. The inclusion or exclusion of critical itens
shal |l be subject to the approval of the Contracting O ficer

VWhere ENG Form 4025 nust be submitted prior to approval of the Construction
Progress Schedul e, the Contractor shall submit an initial annotated ENG
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Form 4288 upon which dates for submttal, approval and delivery of
procurenent itens shall be included for the first 60 days of the work.

Upon approval of the Construction Progress Schedule, or no later than 60
days after Notice to Proceed, the Contractor shall submt final annotated
copi es of ENG Form 4288. Dates shall be coordinated with the approved
Construction Progress Schedule to logically interface with the sequence of
construction. Critical itemnunbers will be shown on the listing if NAS is
required.

Furni shing the schedul e shall not be interpreted as relieving the
Contractor of his obligation to comply with all the specification
requirenents for the itens on the schedule. Contractor's Quality Control
representative shall reviewthe listing at |east every 30 days and take
appropriate action to naintain an effective system The Contractor shal
furnish a list each 30 days of all submittals on which either Governnent's
or Contractor's action is past due. He shall also furnish revised due
dates in those cases when the original submittal schedule is no |onger
realistic. This monthly list of delayed itens shall also be annotated by
the Contractor to show what corrective action he is taking with regard to
slippages in submttal schedule which are attributable to actions by him
hi s subcontractors, or suppliers.

The Contractor shall provide a conplete updated subnmittal register

i ndicating the current status of all submittals when requested by the
Contracting O ficer in order to assure hinself the schedule is being
mai nt ai ned.

The Contractor shall certify that each submittal is correct and in strict
conformance with the contract drawi ngs and specifications. Al subnittals
not subject to the approval of the Contracting Oficer will be subnmitted
for information purposes only.

No Corps of Engineers action will be required prior to incorporating these
items into the work, but the submittal shall be furnished to the

Ar ea/ Resi dent Engi neer not |ess than 2 weeks prior to procurenent of
Contractor certified nmaterial, equipnent, etc.

These Contractor approved submittals will be used to verify that nateri al
received and used in the job is the same as that described and approved and
will be used as record copies. Al sanples of nmaterials submtted as

requi red by these specifications shall be properly identified and | abel ed
for ready identification, and upon being certified by the Contractor and
revi ewed by the Contracting Oficer, shall be stored at the site of the
work for job site use until all work has been conpl eted and accepted by the
Contracting Officer. Delegation of this approval authority to Contractor
Quality Control does not relieve the Contractor fromthe obligation to
conformto any contract requirenment and will not prevent the Contracting
Oficer fromrequiring renoval and replacenent of construction not in
contract confornmance; nor does it relieve the Contractor fromthe

requi renent to furnish "sanples" for testing by the Governnent Laboratory
or check testing by the Governnent in those instances where the technica
specifications so prescribe.

Contractor certified drawings will be subject to quality assurance review
by the Governnent at any tinme during the duration of the contract. No
adjustrment for tine or noney will be allowed for corrections required as a

result of nonconpliance with plans and specifications.

Submittal s Requiring CGovernment Approval (G ED Level, G RE Level or d AE
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level). Where the review authority is designated to the Governnent, the
Contractor is required to sign the certification on ENG Form 4025 in the
box beside the remarks block in Section |I. The CGovernment will code the
items in block h and sign the approval action block in Section Il as the
approvi ng authority.

Operating and Mai ntenance Instructions. Six conplete sets of instructions
contai ning the nmanufacturer's operating and mai ntenance instructions for
each piece of equiprment shall be furnished. Each set shall be permanently
bound and shall have a hard cover. One conplete set shall be furnished at
the tine test procedures are subnmitted. Remining sets shall be furnished
before the contract is conpleted. The follow ng identification shall be
inscribed on the covers: The words " OPERATI NG AND MAI NTENANCE

I NSTRUCTI ONS, " nane and | ocation of the facility, nane of the Contractor
and contract nunber. Fly sheets shall be placed before instructions
covering each subject. Instruction sheets shall be approximtely 8-1/2 by
11 inches, with | arge sheets of drawi ngs folded in. Instructions shal
include but are not limted to:

(1) Systemlayout show ng piping, valves and controls;
(2) Approved wiring and control diagrans;
(3) A control sequence describing startup, operation and shut down;

(4) Operating and nmi ntenance instructions for each piece of equipnent,
i ncluding lubrication instructions and troubl eshooti ng gui de; and

(5) Manufacturer's bulletins, cuts and descriptive data; parts lists and
recomended parts.

3.5.2 Devi ati ons

For submittals which include proposed deviations requested by the
Contractor, the columm "variation" of ENG Form 4025 shall be checked. The
Contractor shall set forth in witing the reason for any devi ati ons and
annotate such deviations on the subnmittal. The Governnent reserves the
right to rescind inadvertent approval of submittals containing unnoted
devi ati ons.

3.6 CONTROL OF SUBM TTALS
The Contractor shall carefully control his procurenment operations to ensure
t hat each individual submittal is nade on or before the Contractor
schedul ed submittal date shown on the approved "Subnittal Register."

3.7 GOVERNMENT APPROVED SUBM TTALS

Upon conpl etion of review of subnmittals requiring Government approval, the

submttals will be identified as having received approval by being so
stanped and dated. Four copies of the submittal will be retained by the
Contracting Oficer and one copy of the submittal will be returned to the

Contractor.
3.8 | NFORVATI ON ONLY SUBM TTALS
Normal |y submittals for information only will not be returned. Approval of

the Contracting Officer is not required on information only submttals.
The Government reserves the right to require the Contractor to resubmt any
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itemfound not to conply with the contract. This does not relieve the
Contractor fromthe obligation to furnish material conformng to the plans
and specifications; will not prevent the Contracting O ficer fromrequiring
renoval and repl acement of nonconform ng material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish sanples
for testing by the Governnent |aboratory or for check testing by the
Covernnment in those instances where the technical specifications so

prescri be.

3.9 STAMPS

Stanps used by the Contractor on the submittal data to certify that the
submittal neets contract requirenents shall be sinmilar to the follow ng:
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CONTRACTOR

(Fi rm Nane)

Appr oved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

S| GNATURE:

TI TLE:

DATE:

-- End of Section --
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SECTION 01340
SURVEY, LAYOUT, AND OTHER DATA
PART 1 - GENERAL
1.1 REFERENCES (Not Applicable)
1.2 SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only:

SD-01 Data
Verification of Contract Survey Data; GA.

The Contractor shall furnish verification of basic survey data prior to
disturbing existing site conditions in accordance with PART 3 paragraph
CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA.

Underground Storage Tank Data; FIO.

Furnish the Contracting Officer notification of tank installation and other
data in accordance with PART 3 paragraph UNDERGROUND STORAGE TANKS.

Thirty-five mm Color Slides; FIO.

Provide color slides of the project construction in accordance with paragraph
THIRTY-FIVE MM COLOR SLIDES.

SD-04 Drawings
Plant Layout Drawings; GA.

Furnish drawings and other data concerning the principal components of the
construction plant, offices, and shop and storage areas the Contractor
proposes to construct at the site in accordance with paragraph PLANT LAYOUT
DRAWINGS.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION
3.1 CONTRACTOR VERIFICATION OF CONTRACT SURVEY DATA

During initial site layout and before existing conditions are disturbed the
Contractor shall verify, in writing, the basic survey data provided on the
contract drawings. Verification shall be initiated from the point shown on
the contract drawings or from the contract drawing reference point designated
by the Contracting Officer's authorized representative and shall include, as a
minimum, benchmark elevations, horizontal control points, and sufficient spot
checks of critical elevations to ensure that the survey data adequately
reflects existing conditions. The Contractor shall not proceed with
construction until survey verification is provided to the Contracting
Officer's authorized representative. Before an existing benchmark referenced
on the contract drawings is disturbed the Contractor shall establish a new
benchmark which has been approved by the Contracting Officer's authorized
representative. Benchmarks which are destroyed without authorization from the
Contracting Officer's authorized representative must be replaced at the
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Contractor's expense as prescribed in clause "Layout of Work" in Section

00700, Contract Clauses. The Contractor shall refer to Contract Clauses,
"Differing Site Conditions" and "Site Investigation and Conditions Affecting
the Work," for additional requirements.

3.2 UNDERGROUND STORAGE TANKS

In addition to any other requirements for submittal, the Contractor shall,
within 5 days of installation of any underground storage tanks under this
contract, notify the Contracting Officer's representative the date of
installation. The notification shall also include the following information:

a. A plan view showing the tank's location.

b. Projected date the tank will begin operation.

c. Total capacity of tank in gallons.

d. The material used in the construction of the tank.

e. Internal protection of the tank.

f. External protection of the tank.

g. Type of piping and if piping is cathodically protected.

h. Type of substance to be stored in the tank.

3.3 PLANT LAYOUT DRAWINGS (1965 APR OCE) (EFARS 52.2/9109(f))

Drawings, in triplicate, showing the layout of the plant the Contractor
proposes to use on the work shall be submitted by the Contractor for review by
the Contracting Officer. The drawings shall show the locations of the
principal components of the construction plant; offices; shop and storage
buildings; housing facilities, if any; and storage areas and yards which the
Contractor proposes to construct at the site of the work and elsewhere. The
Contractor shall also furnish for review by the Contracting Officer drawings
in triplicate, showing the general features of his aggregate processing plant;
aggregate transporting, storage and reclaiming facilities; aggregate rinsing
and dewatering plant, if required; coarse aggregate rescreening plant, if
required; concrete batching and mixing plant; concrete conveying and placing
plant; and when precooling of concrete is required, the cooling plant. The
drawing shall appropriately show the capacity of each major feature of the
plant including the rated capacity of the aggregate production plant in tons
per hour of fine and coarse aggregates; rated capacity of the aggregate
transporting, storage and reclaiming facilities; volume of aggregate storage;
capacity of cement and pozzolan storage; rated capacity of the concrete
batching and mixing plant in cubic yards per hour; rated capacity of the
concrete transporting and placing plant in cubic yards per hour; and when used
rated capacity of plant for precooling of concrete. Drawings in triplicate
showing-any changes in plant made during design and erection or after the
plant is in operation shall be submitted to the Contracting Officer for
review. Two sets of the drawings will be retained by the Contracting Officer
and one set will be returned to the Contractor with comments.

3.4 THIRTY-FIVE MM COLOR SLIDES
The Contractor shall make a representative series of 35 mm, color slides
consisting of six before, six during, and six after construction of this

project. Slides shall be taken as directed by the Contracting Officer, and
shall be delivered to the Contracting Officer.
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--— End of Section --
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SECTI ON 01420

SOURCES FOR REFERENCE PUBLI CATI ONS
09/ 01

PART 1 GENERAL
1.1 REFERENCES

Various publications are referenced in other sections of the specifications
to establish requirements for the work. These references are identified in
each section by docunent nunber, date and title. The document numnber used
inthe citation is the nunber assigned by the standards producing

organi zation, (e.g. ASTM B 564 Nickel Alloy Forgings). However, when the
st andards produci ng organi zati on has not assigned a nunber to a docunent,
an identifying nunber has been assigned for reference purposes.

1.2 ORDERI NG | NFORVATI ON

The addresses of the standards publishing organizati ons whose docunents are
referenced in other sections of these specifications are |isted bel ow, and
if the source of the publications is different fromthe address of the
sponsoring organi zation, that infornation is also provided. Docunents
listed in the specifications with nunbers which were not assigned by the

st andar ds produci ng organi zati on should be ordered fromthe source by title
rather than by number. The designations "ACK' and "LOK" are for

adm ni strative purposes and should not be used when ordering publications.

ACl | NTERNATI ONAL (ACl)

P. O Box 9094

Farm ngton Hlls, M 48333-9094
Ph: 248-848- 3700

Fax: 248-848-3701

Internet: www. aci-int.org

ACK 5/ 01

LK 2/01

ACOUSTI CAL SOCI ETY OF AMERI CA (ASA)
2 Huntington Quadrangl e

Melville, NY 11747-4502

Ph: 516-576- 2360

Fax: 516-576-2377

emai|l: asa@ip.org

Internet: www. asa.aip.org

To order ASA Standards, contact:

St andards and Publications Fulfillnent Center
P. 0. Box 1020

Sewi ckl ey, PA 15143-9998

Phone: 412-741-1979

Fax: 412-741- 0609

Emai | : asapubs@bdi ntl . com

ACK 5/ 01
LK 2/01
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Al'R CONDI TI ONI NG AND REFRI GERATI ON | NSTI TUTE (ARI)

4301 North Fairfax Dr., Suite 425
ATTN:  Pubs Dept.

Arlington, VA 22203

Ph: 703-524-8800

Fax: 703-528-3816

E-mail: ari@ri.org
Internet: ww.ari.org
ACK 5/01
LOK 2/01

Al'R CONDI TI ONI NG CONTRACTORS OF AMERI CA ( ACCA)
2800 Shirlington Road, Suite 300

Arlington, VA 22206

Ph: 703-575-4477

FAX: 703-575-4449

Internet: ww. acca. org

ACK 5/01

LOK 6/ 00

Al R DI FFUSI ON COUNCI L ( ADC)

104 So. M chigan Ave., No. 1500
Chicago, IL 60603

Ph: 312-201-0101

Fax: 312-201-0214

Internet: ww. flexibleduct.org
ACK 5/ 01

LOK 6/ 00

Al R MOVEMENT AND CONTROL ASSOCI ATI ON ( AMCA)
30 W University Dr.

Arlington Heights, IL 60004-1893

Ph: 847-394- 0150

Fax: 847-253-0088

Internet: ww. ancta. org

ACK 5/01

LOK 2/01

ALUM NUM ASSCCI ATI ON ( AA)

900 19th Street N W

Washi ngton, DC 20006

Ph: 202- 862- 5100

Fax: 202-862-5164

Internet: www. al um num org
ACK 5/01

LK 2/01

DACA21- 02- R- 0025

AMERI CAN ARCHI TECTURAL MANUFACTURERS ASSCCI ATl ON ( AAVA)

1827 Wal den Ofc. Sq.

Suite 104

Schaunmburg, IL 60173-4268
Ph: 847-303- 5664

Fax: 847-303-5774
Internet: ww. aananet.org
ACK 5/ 01

LK 2/01

AMERI CAN ASSCCI ATI ON OF STATE H GHWAY AND TRANSPORTATI ON OFFI CI ALS

SECTI ON 01420 Page 3
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(AASHTO)

444 N. Capital St., NW Suite 249
Washi ngton, DC 20001

Ph: 800- 231- 3475 202-624-5800
Fax: 800-525-5562 202-624-5806
Internet: ww. transportation.org
ACK 5/01

LK 2/01

AVERI CAN ASSOCI ATI ON OF TEXTI LE CHEM STS AND COLORI STS ( AATCCO)
P. O Box 12215

Research Triangle Park, NC 27709-2215

Ph: 919- 549- 8141

Fax: 919-549-8933

Internet: www. aatcc.org

ACK 5/ 01

LK 2/01

AVERI CAN BEARI NG MANUFACTURERS ASSOCI ATI ON ( ABMR)
2025 M Street, NW Suite 800

Washi ngton, DC 20036

Ph: 202-429- 5155

Fax: 202-828-6042

Internet: www. abma-dc.org

ACK 5/ 01

LK 2/01

AVERI CAN BO LER MANUFACTURERS ASSOCI ATI ON ( ABMR)
4001 North 9th Street, Suite 226

Arlington, VA 22203-1900

Ph: 703-522-7350

Fax: 703-522-2665

Internet: ww. abma. com

ACK 5/ 01

LOK 2/01

AMERI CAN CONCRETE PI PE ASSOCI ATI ON ( ACPA)
222 West Las Colinas Blvd., Suite 641
Irving, TX 75039-5423

Ph: 972-506- 7216

Fax: 972-506-7682

Internet: www. concrete-pipe.org

e-mail: info@oncrete-pipe.org

ACK 5/ 01

LOK 6/ 00

AVERI CAN CONFERENCE OF GOVERNMENTAL | NDUSTRI AL HYA ENI STS (ACA H)
1330 Kenper Meadow Dr.

Suite 600

C ncinnati, OH 45240

Ph: 513-742-2020

Fax: 513-742-3355

Internet: www. acgi h.org

E-mail: pubs@cgih.org

ACK 5/ 01

LK 2/01

AVERI CAN FOREST & PAPER ASSCCI ATI ON ( AF&PA)
Aneri can Wod Counci |

SECTI ON 01420 Page 4
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ATTN:  Publications Dept.

1111 Nineteenth St. NW Suite 800
Washi ngton, DC 20036

Ph: 800-294-2372 202-463-2700
Fax: 202-463-2471

Internet: www. af andpa. org

ACK 5/ 01

LOK 6/00

AVERI CAN GAS ASSCOCI ATI ON ( AGA)
400 N. Capitol St. N WSuite 450
Washi ngton, D.C. 20001

Ph: 202-824-7000

Fax: 202-824-7115

Internet: www. aga.org

ACK 5/ 01

LK 2/01

AMERI CAN GAS ASSCCI ATI ON LABORATORI ES ( AGAL)
400 N. Capitol St. N.WSuite 450

Washi ngton, D.C. 20001

Ph: 202- 824- 7000

Fax: 202-824-7115

Internet: ww. aga.org

ACK 10/ 00

LOK 0/ 00

AVERI CAN GEAR MANUFACTURERS ASSCCI ATI ON ( AGVA)
1500 King St., Suite 201

Al exandria, VA 22314-2730

Ph: 703-684-0211

Fax: 703-684-0242

Internet: ww. agnma. org

AOK 5/010

LOK 3/01

AMERI CAN | NSTI TUTE OF STEEL CONSTRUCTI ON (Al SC)
One East Wacker Dr., Suite 3100

Chicago, IL 60601-2001

Ph: 312-670- 2400

Publ i cati ons: 800-644-2400

Fax: 312-670-5403

Internet: www. aisc.org

AKX 5/01

LOK 3/01

AVERI CAN | NSTI TUTE OF TI MBER CONSTRUCTI ON (Al TCO)
7012 So. Revere Parkway, Suite 140

Engl ewood, CO 80112

Ph: 303-792- 9559

Fax: 303-792-0669

Internet: www. aitc-glulamorg

ACK 5/ 01

LK 3/01

AMERI CAN | RON AND STEEL | NSTI TUTE (Al SI)
1101 17th St., NW Suite 1300

Washi ngt on, DC 20036

Ph: 202-452-7100

SECTI ON 01420 Page 5
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Internet: www. steel.org
AXK 5/01
LOK 3/01

AMERI CAN NATI ONAL STANDARDS | NSTI TUTE ( ANSI )
1819 L Street, NW 6th Fl oor

Washi ngt on, DC 20036

Ph: 202-293- 8020

Fax: 202-293-9287

Internet: www. ansi.org/

Acousti cal Society of Anerica

St andards and Publications Fulfillnment Center
P. O Box 1020

Sewi ckl ey, PA 15143-9998

Ph: 412-741-1979

Fax: 412-741-0609

Internet: http://asa.aip.org

Ceneral e-mmil: asa@ip.org

Publications 3 e-mail: asapubs@bdintl.com
ACK 5/01

LOK 6/ 00

AMERI CAN NURSERY AND LANDSCAPE ASSOCI ATI ON (ANLA)
1250 | St., NW Suite 500

Washi ngton, DC 20005-3922

Ph: 202-789-2900

FAX: 202-789-1893

Internet: ww.anla.org

ACK 5/01

LOK 3/01

AMERI CAN PETROLEUM | NSTI TUTE (API)
1220 L St., NwW

Washi ngton, DC 20005-4070

Ph: 202- 682- 8000

Fax: 202-682-8223

Internet: ww. api.org

ACK 5/01

LK 3/01

AVERI CAN PUBLI C HEALTH ASSOCI ATl ON ( APHA)
800 I Street, NW

Washi ngt on, DC 20001

PH 202-777-2742

FAX: 202-777-2534

Internet: ww. apha.org

ACK 6/ 01

LOK 0/ 00

AVERI CAN RAI LWAY ENG NEERI NG & MAI NTENANCE- OF- WAY ASSCOCI ATI ON
( AREMR)

8201 Corporate Dr., Suite 1125

Landover, MD 20785-2230

Ph: 301- 459- 3200

Fax: 301-459-8077

I nternet: www. arena. org

ACK 5/ 01

LOK 3/01

SECTI ON 01420 Page 6
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AMERI CAN SOCI ETY FOR NONDESTRUCTI VE TESTI NG ( ASNT)
1711 Arlingate Lane

P. O Box 28518

Col umbus, OH 43228-0518

Ph: 800-222- 2768

Fax: 614-274-6899

Internet: www. asnt.org

ACK 5/01

LOK 6/ 00

AVERI CAN SOCI ETY FOR QUALI TY (ASQ
600 North Pl anki nt on Avenue

M | waukee, W 53202-3005

Ph: 800- 248- 1946

Fax: 414-272-1734

Internet: ww. asq.org

ACK 5/01

LOK 3/01

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM
100 Barr Harbor Drive

West Conshohocken, PA 19428-2959

Ph: 610- 832- 9585

Fax: 610-832-9555

Internet: www. astmorg

ACK 5/ 01

LOK 3/01

AVERI CAN SOCI ETY OF ClVIL ENG NEERS ( ASCE)
1801 Al exander Bell Drive

Reston, VA 20191-4400

Ph: 703-295-6300 - 800-548-2723

Fax: 703-295-6222

Internet: ww. asce.org

e-mail: nmarketing@sce.org

ACK 5/ 01

LXK 3/01

AVERI CAN SOCI ETY OF HEATI NG, REFRI GERATI NG AND Al R- CONDI TI ONI NG
ENG NEERS ( ASHRAE)

1791 Tullie Crcle, NE

Atlanta, GA 30329

Ph: 800-527-4723 or 404-636-8400

Fax: 404-321-5478

Internet: ww. ashrae.org

ACK 5/01

LOK 3/01

AVERI CAN SOCI ETY OF SANI TARY ENG NEERI NG ( ASSE)
901 Canterbury, Suite A

West | ake, OH 44145

Ph: 440- 835- 3040

Fax: 440-835-3488

E-mail: asse@ x.netcomcom

I nternet: ww. asse-pl unbing. org

ACK 5/ 01

LXK 3/01

SECTI ON 01420 Page 7
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AMERI CAN WATER WORKS ASSOCI ATI ON( AWM
6666 West Quincy

Denver, CO 80235

Ph: 800-926-7337 - 303-794-7711

Fax: 303-794-7310

Internet: www. awna. org

AK 5/01

LOK 3/01

AMERI CAN VELDI NG SOCI ETY ( AWS)
550 N. W LeJdeune Road

Mam , FL 33126

Ph: 800- 443-9353 - 305-443-9353
Fax: 305-443-7559

Internet: ww. amael d. org

ACK 5/01

LK 3/01

AMERI CAN WOOD- PRESERVERS' ASSOCI ATI ON ( AWPA)
P. 0. Box 5690

Grandbury, TX 76049-0690

Ph: 817- 326- 6300

Fax: 817-326-6306

I nternet: ww. awpa.com

ACK 5/01

LK 3/01

APA - THE ENGQ NEERED WOOD ASSOCI ATI ON ( APA)
P. O. Box 11700

Tacoma, WA 98411-0700

Ph: 253- 565- 6600

Fax: 253-565-7265

Internet: ww. apawood. org

ACK 5/ 01

LOK 6/ 00

ARCHI TECTURAL & TRANSPORTATI ON BARRI ERS COVPLI ANCE BOARD ( ATBCB)

The Access Board

1331 F Street, NW Suite 1000
Washi ngt on, DC 20004- 1111

PH 202-272-5434

FAX: 202-272-5447

Internet: www. access-board. gov
ACK 6/ 01

LOK 0/ 00

ARCHI TECTURAL WOODWORK | NSTI TUTE ( AW)
1952 I saac Newton Square West

Rest on, VA 20190

Ph: 703-733-0600

Fax: 703-733-0584

Internet: www. awi net.org

ACK 5/ 01

LOK 6/00

ASBESTOS CEMENT Pl PE PRCDUCERS ASSOCI ATI ON ( ACPPA)

PMB114- 1745 Jefferson Davis H ghway
Arlington, VA 22202

SECTI ON 01420 Page 8
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Ph: 703-412-1153
Fax: 703-412-1152
ACK 5/ 01
LOK 0/ 00

ASME | NTERNATI ONAL ( ASMVE)
Three Park Avenue

New Yor k, NY 10016-5990
Ph: 212-591-7722

Fax: 212-591-7674
Internet: wWw. asne. org
ACK 5/01

LOK 6/ 00

ASPHALT | NSTI TUTE (Al)

Research Park Dr.

P. O Box 14052

Lexi ngton, KY 40512-4052

Ph: 859- 288- 4960

Fax: 859-288-4999

Internet: wwwv. asphaltinstitute.org
ACK 5/01

LOK 6/ 00

ASSCCI ATED Al R BALANCE COUNCI L ( AABC)
1518 K St., NW Suite 503

Washi ngt on, DC 20005

Ph: 202-737- 0202

Fax: 202-638-4833

Internet: www. aabchg.com

E-mail: aabchg@ol .com

ACK 5/ 01

LOK 6/ 00

ASSQOCI ATI ON FOR THE ADVANCEMENT OF MEDI CAL | NSTRUMENTATI ON ( AAM )
1110 N. G ebe Rd., Suite 220

Arlington, VA 22201-5762

Ph: 703-525-4890

Fax: 703-276-0793

Internet: ww. aam .org

ACK 5/01

LOK 6/ 00

ASSOC!I ATI ON OF EDI SON | LLUM NATI NG COMPANI ES ( AEI O)
600 No. 18th St.

P. O Box 2641

Bi rmi ngham AL 35291

Ph: 205- 257- 2530

Fax: 205-257-2540

Internet: www. aeic.org

ACK 5/01

LOK 6/ 00

ASSOCI ATI ON OF HOVE APPLI ANCE MANUFACTURERS ( AHAM)
1111 19th St. NW, Suite 402

Washi ngt on, DC 20036

Ph: 202-872-5955

Fax: 202-872-9354

Internet: ww. aham org

SECTI ON 01420 Page 9



| DI Q CONSTRUCTI ON/ DESI GN BUI LD CONTRACT, GA, SC, AND NC

ACK 5/01
LOK 6/ 00

ASSQOC| ATI ON OF | RON AND STEEL ENG NEERS ( Al SE)
Three Gateway Center, Suite 1900

Pi ttsburgh, PA 15222-1004

Ph: 412-281-6323

Fax: 412-281-4657

Internet: ww. aise.org

ACK 5/01

LOK 6/ 00

Bl FMA | NTERNATI ONAL ( BI FMR)

2680 Horizon Drive SE, Suite A-1
Grand Rapids, M 49546- 7500

Ph: 616- 285- 3963

Fax: 616-285-3765

Internet: ww. bi fna.com

E-mail: enmnil @ifnm. com

ACK 5/01

LOK 6/ 00

Bl OCYCLE, JOURNAL OF COVPOSTI NG AND RECYCLI NG ( Bl OCYCLE)
The JG Press Inc.

419 State Avenue

Emmaus PA. 18049

Ph: 610-967-4135

Internet: www. biocycl e. net

E-mail: jgpress@ gpress.com

ACK 5/01

LOK 0/ 00

BRI CK | NDUSTRY ASSCCI ATI ON ( BI A)
11490 Commerce Park Dr., Suite 308
Reston, VA 22091-1525

Ph: 703-620- 0010

Fax: 703-620-3928

Internet: www. brickinfo.org

ACK 5/ 01

LOK 6/ 00

BRI TI SH STANDARDS | NSTI TUTE ( BSI)
389 Chi swi ck H gh Road

London W 4AL

United Ki ngdom

Phone: +44 (0)20 8996 9000

Fax: +44 (0)20 8996 7400

Emai | : I nf o@si - gl obal . com
Website: www. bsi-gl obal . com

AOK 8/01

LOK 6/01

BU LDERS HARDWARE MANUFACTURERS ASSOCI ATI ON ( BHVA)
355 Lexi ngton Ave.

17th fl oor

New York, NY 10017-6603

Ph: 212-297-2122

Fax: 212-370-9047

SECTI ON 01420 Page 10
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Internet: www. buil dershardware. com
ACK 5/01
LOK 6/ 00

BUI LDI NG OFFI Cl ALS & CODE ADM NI STRATORS | NTERNATI ONAL ( BOCA)
4051 W Fl ossnoor Rd.

Country Club Hlls, IL 60478

Ph: 708- 799- 2300

Fax: 708-799-4981

Internet: ww. bocai.org

ACK 5/01

LOK 6/ 00

CALI FORNI A REDWOOD ASSOCI ATI ON ( CRA)
405 Enfrente Drive., Suite 200

Novat o, CA 94949

Ph: 415- 382- 0662

Fax: 415-382-8531

Internet: www. cal redwood. org

ACK 5/ 01

LOK 6/ 00

CARPET AND RUG | NSTI TUTE (CRI)
310 Hol i day Ave.

Dal ton, GA 30720

P. O Box 2048

Dal ton, GA 30722-2048

Ph: 706-278-0232

Fax: 706-278-8835

Internet: www. carpet-rug.com
ACK 5/01

LOK 6/00

CAST |RON SO L PI PE | NSTI TUTE (Cl SPI)
5959 Shallowford Rd., Suite 419
Chattanooga, TN 37421

Ph: 423-892- 0137

Fax: 423-892-0817

Internet: www. cispi.org

ACK 5/ 01

LOK 6/ 00

CEI LI NGS & | NTERI OR SYSTEMS CONSTRUCTI ON ASSOCI ATI ON ( Cl SCA)
1500 Lincoln H ghway, Suite 202

St. Charles, IL 60174

Ph: 630-584-1919

Fax: 630-584-2003

Internet: www. cisca.org

ACK 5/ 01

LOK 6/00

CENTERS FCOR DI SEASE CONTRCL AND PREVENTI ON ( CDC)

1600 difton Road

Atl anta, GA 30333

PH: 404-639- 3534

FAX:

Internet: ww. cdc. gov
ACK 6/ 01

SECTI ON 01420 Page 11



| DI Q CONSTRUCTI ON/ DESI GN BUI LD CONTRACT, GA, SC, AND NC DACA21- 02- R- 0025

LOK 0/ 00
CHEM CAL FABRI CS & FI LM ASSCOCI ATI ON ( CFFA)

1300 Summer Ave.

Cl evel and OH 44115- 2851

PH. 216-241-7333

FAX: 216-241-0105

www. chem cal fabri csandfi |l m conf wel come. ht m
AKX 6/01

CHLORI NE | NSTI TUTE (Cl)
2001 L St., NWSuite 506
Washi ngton, DC 20036
Ph: 202-775-2790

Fax: 202-223-7225
Internet: www. cl2.com
AKX 5/01

LOK 6/ 00

COVPRESSED Al R AND GAS | NSTI TUTE (CAGQ)

1300 Summer Ave.

Cl evel and OH 44115- 2851
PH 216-241-7333

FAX: 216-241-0105

www. cagi . or g/ wel cone. ht m
ACK 6/ 01

COVPRESSED GAS ASSOCI ATI ON ( CGA)

1725 Jefferson Davis Hi ghway, Suite 1004
Arlington, VA 22202-4102

Ph: 703-412-0900

Fax: 703-412-0128

I nternet: ww. cganet.com

e-mail: Custoner_Servi ce@ganet.com
ACK 5/01

LOK 6/ 00

CONCRETE REI NFORCI NG STEEL | NSTI TUTE (CRSI)
933 N. Plum Grove Rd.

Schaunburg, IL 60173-4758

Ph: 847-517-1200

Fax: 847-517-1206

Internet: ww. crsi.org

ACK 5/ 01

LOK 6/ 00

CONSUMER PRODUCT SAFETY COWM SSI ON ( CPSC)
4330 East-West H ghway

Bet hesda, Maryl and 20814- 4408

Ph:  301-504- 0990

Fx: 301-504-0124 and 301-504- 0025

I nternet: ww. cpsc. gov

ACK 5/01

LOK 6/ 00

CONVEYOR EQUI PMENT MANUFACTURERS ASSOCI ATI ON ( CEMR)
6724 Lone GCak Bl vd.

SECTI ON 01420 Page 12
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Napl es, Florida 34109

Ph: 941-514- 3441

Fax: 941-514-3470
Internet: www. cemanet.org
ACK 5/01

LOK 6/ 00

COOLI NG TECHNOLOGY | NSTI TUTE ( CTI)

530 Wells Fargo Dr., Suite 218, Houston, TX 77090
Ph: 281-583-4087

Fax: 281-537-1721

Internet: ww. cti.org

ACK 5/ 01

LOK 6/00

COPPER DEVELOPMENT ASSCOCI ATI ON ( CDA)
260 Madi son Ave.

New Yor k, NY 10016

Ph: 212-251-7200

Fax: 212-251-7234

Websi te: www. copper.org

E-mail: staff@da. copper.org

ACK 5/01

LOK 6/ 00

CRANE MANUFACTURERS ASSCOCI ATI ON OF AMERI CA ( CVAA)
8720 Red Cak Blvd., Ste, 201

Charlotte, NC 28217 USA

Ph: 704-676-1190/ 800722- 6832

Fx: 704-676-1199

Internet: www. mhi a. org/psc/psc_products_cranes.cfm
ACK 6/ 01

LOK 0/ 00

DI AMOND CORE DRI LL MANUFACTURERS ASSOCI ATI ON ( DCDVA)
Organi zation no |longer exists. See National Drilling Association.
DI STRI CT OF COLUMBI A MUNI Cl PAL REGULATI ONS ( DCVR)

441 4th Street NW

Wachi ngt on DC 20001

PH 202-727-1000

http://pw2. netcom com ~f | owers
ACK 6/ 01

DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCI ATl ON ( DASMR)
1300 Sumnmer Avenue

Cl evel and, OH 44115-2851

Ph: 216-241- 7333

Fax: 216-241-0105

Internet: ww. dasna. com

e-mai | : dasma@asma. com

AKX 5/01

LOK 6/ 00

DOCR AND HARDWARE | NSTI TUTE ( DHI )

14150 Newbrook Dr.Suite 200
Chantilly, VA 20151-2223

SECTI ON 01420 Page 13
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Ph: 703-222- 2010

Fax: 703-222-2410
Internet: www dhi.org
e-mail: techdept @hi.org
ACK 5/01

LOK 6/ 00

DUCTI LE | RON PI PE RESEARCH ASSCCI ATI ON ( DI PRA)
245 Riverchase Parkway East, Suite O

Bi rm ngham AL 35244

Ph: 205-402-8700

Fax: 205-402-8730

Internet: www. dipra.org

E-mail: info@lipra.org

ACK 5/ 01

LOK 6/ 00

El FS | NDUSTRY MEMBERS ASSCOCI ATI ON ( EI MA)
3000 Corporate Center Drive, Suite 270
Morrow, GA 30260

Ph: 800-968- 7945

Fax: 770-294-3462

Internet: ww. ei fsfacts.com

AKX 5/01

LOK 6/ 00

ELECTRI CAL GENERATI NG SYSTEMS ASSCCI ATI ON ( EGSA)
1650 South Di xi e Hi ghway, Ste. 500

Boca Rat on, FL 33432

Ph: 561-750-5575

Fax: 561-395-8557

I nternet: ww. egsa.org

AOK 5/01

LOK 6/ 00

ELECTRONI C | NDUSTRI ES ALLI ANCE (ElI A)
2500 W son Bl vd.

Arlington, VA 22201-3834

Ph:  703-907- 7500

Fax: 703-907-7501

Internet: ww.eia.org

ACK 5/01

LOK 6/ 00

ENG NE MANUFACTURERS ASSOCI ATI ON ( EMA)

Two North LaSalle Street, Suite 2200
Chi cago, Il 60602

PH: 312-827-8700

FAX: 312-827-8737

www. engi ne- manuf act urers. org/i ndex. cfm
ACK 6/ 01

EUROPEAN COWM TTEE FOR ELECTROTECHNI CAL STANDARDI ZATI ON ( CENELEC)
35 Rue de CENELEC CS Info & Publications Departnment
Rue de Stassartstraat 35

1050 Brussels
Phone: + 32 2 519 68 71

SECTI ON 01420 Page 14
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Fax: + 32 2 519 69 19
www. cenel ec. org
ACK 9/ 01

EXPANSI ON JO NT MANUFACTURERS ASSOCI ATI ON ( EIMR)
25 N Broadway

Tarrytown, NY 10591

Ph:  914-332-0040

Fax: 914-332-1541

Internet: ww. ejnma.org

ACK 5/ 01

LOK 6/00

FACTORY MUTUAL ENG NEERI NG AND RESEARCH (FM
500 River Ridge Drive

Nor wood, MA 02062

Ph: 781-255-6681

Ph: (Toll-Free): 877-364-6726

Fax: 781-255-0181

Internet: ww. fnglobal.com

ACK 5/ 01

LOK 6/ 00

FLAT GLASS MARKETI NG ASSOCI TATI ON ( FGWA)
3310 SW Harrison St.,

Topeka Kansas

USA 66611-2279

ACK 0/ 00

LOK 0/ 00

FLUI D SEALI NG ASSOCI ATI ON ( FSA)
994 A d Eagle School Road #1019
Wayne, PA 19087

610. 971. 4850 (USA)

www. f | ui dseal i ng. com

E-mail: info@]! ui dsealing.com
ACK 6/ 01

FORESTRY SUPPLI ERS ( FSUP)

205 West Rankin St.

P. O Box 8397

Jackson, M5 39284-8397

Ph:  601- 354- 3565

Fax: 601-292-0165

Internet: www. forestry-suppliers.com
ACK 5/01

LOK 6/ 00

FOUNDATI ON FOR CROSS- CONNECTI ON CONTROL AND HYDRAULI C RESEARCH
(FCCCHR)

Uni versity of South California

Kaprielian Hall 200

Los Angeles, CA 90089-2531

Ph: 213-740- 2032

Fax: 213-740-8399

Internet: ww. usc. edu/dept/fccchr

ACK 5/01

LOK 6/ 00

SECTI ON 01420 Page 15
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GEOLOG CAL SOCI ETY OF AMERI CA (GSA)
P. OO Box 9140

Boul der, CO 80301-9140

3300 Penrose Pl ace

Boul der, CO 80301-1806

Ph: 800-447-472-1988

Fax: 303-447-1133

I nternet: ww. geosociety.org

ACK 5/ 01

LOK 6/ 00

GEOSYNTHETI C | NSTI TUTE (GSI)

475 Kedron Ave.

Fol som PA 19033-1208

Ph: 610- 522- 8440

Fax: 610-522-8441

Internet: geosynthetic-institute.org
ACK 5/01

LOK 6/ 00

GERMANY | NSTI TUTE FOR STANDARDI ZATI ON (DI N)
BURGGRAFENSTRAAE 6

POSTFACH 11 07

10787 BERLIN

GERVANY

Internet: ww. gsf.de

Ph:  49-30-2601- 2260

Fax: 49-30-2601-1231

ACK 8/ 00

LOK 6/ 00

Order froma United States publications service.

GLASS ASSCCI ATI ON OF NORTH AMERI CA ( GANA)
2945 SW Wanamaker Drive, Suite A

Topeka, KS 66614-5321

Ph: 785-271-0208

Fax: 785-271-0166

I nt er net : www. gl asswebsi te. com GANA

ACK 5/ 01

LOK 6/ 00

GYPSUM ASSCCI ATI ON ( GA)

810 First St. NE, Suite 510
Washi ngt on, DC 20002

Ph: 202- 289- 5440

Fax: 202-289-3707

I nternet: ww. gypsum org
ACK 5/01

LOK 6/ 00

HARDWOOD PLYWOOD & VENEER ASSCCI ATl ON ( HPVA)
1825 M chael Faraday Dr.

P.O Box 2789

Reston, VA 20195-0789

Ph: 703-435- 2900

Fax: 703-435- 2537

Internet: ww. hpva.org

ACK 5/01

LOK 6/ 00

SECTI ON 01420 Page 16
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HEAT EXCHANGE | NSTI TUTE ( HEl)
1300 Summer Ave

Cl evel and, OH 44115-2851

Ph: 216-241-7333

Fax: 216-241-0105

Internet: www. heatexchange. org
emai | : hei @eat exchange. org
ACK 5/ 01

LOK 6/ 00

HO ST MANUFACTURERS | NSTI TUTE (HM )

8720 Red Cak Blvd., Suite 201

Charlotte, NC 28217

PH 704-676-1190

FAX: 704-676-1199

www. mhi a. or g/ psc/ PSC_Products_Hoi sts.cfm
ACK 6/ 01

LOK 0/ 00

HOLLOW METAL MANUFACTURERS ASSCCI ATI ON ( HMVA)

NAAMM Headquarters

8 South M chigan Avenue, Suite 1000
Chi cago, IL 60603

PH 312-332-0405

FAX: 312-332-0706

www. naamm or g/ hmra. ht m

ACK 6/ 01

LOK 0/ 00

H P. WH TE LABORATORY ( HPW
3114 Scarboro Rd.

Street, MD 21154

Ph:  410-838-6550

fax: 410-838-2802

I nternet: ww. hpwhite.com
ACK 5/ 01

LOK 6/ 00

HYDRAULI C | NSTI TUTE (HI)

9 Sylvan Way, Suite 180

Par si ppany, NJ 07054-3802

Ph: 888- 786- 7744 or 973-267-9700
Fax: 973-267-9055

I nternet: ww. punps. org

ACK 5/01

LOK 6/ 00

HYDRONI CS | NSTI TUTE DI VI SI ON OF GANMA ( HYl)

35 Russo PI.

P.O Box 218

Ber kel ey Hei ghts, NJ 07922-0218

Ph: 908- 464- 8200

Fax: 908-464-7818

Internet: www. gamanet. or g/ publi st/ hydroordr. htm
ACK 5/01

LOK 6/ 00

SECTI ON 01420 Page 17
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| BM CORPORATI ON (1 BM

Publ i cati ons

P. O Box 29570

Ral ei gh, NC 27626-0570

Ph: 800-879-2755, Option 1

Fax: 800-445-9269

Internet: www. ibm conishop/publications/order
ACK 5/ 01

LOK 6/ 00

| LLUM NATI NG ENG NEERI NG SOCI ETY OF NORTH AMERI CA (| ESNA)
120 vl l St., 17th Fl oor

New Yor k, NY 10005-4001

Ph: 212-248-5000

Fax: 212-248-5017

Internet: ww. iesna.org

ACK 5/01

LOK 6/ 00

| NDUSTRI AL FASTENERS | NSTI TUTE (1 FI)
1717 East 9th St., Suite 1105

Cl evel and, OH 44114-2879

Ph: 216-241-1482

Fax: 216-241-5901

Internet: www. industrial-fasteners.org
e-mai | : indfast@uol.com

ACK 5/ 01

LOK 6/ 00

| NSECT SCREENI NG WEAVERS ASSOCI ATI ON (| SWA)
DEFUNCT in 1997

P.O Box 1018

Gssining, NY 10562

Ph: 914-962-9052

Fax: 914-923-3031

ACK 5/01

LOK 6/ 00

I NSTI TUTE OF CLEAN Al R COVPANI ES (1 CAC)
1660 L St., NW Suite 1100

Washi ngton, DC 20036-5603

Ph: 202- 457- 0911

Fax: 202-331-1388

E-mail: sjenkins@cac.com
Internet: icac.com

ACK 5/01

LOK 6/00

| NSTI TUTE OF ELECTRI CAL AND ELECTRONI CS ENG NEERS (| EEE)
445 Hoes Ln, P. O Box 1331

Pi scat away, NJ 08855-1331

Ph: 732-981- 0060 OR 800-701-4333

Fax: 732-981-9667

Internet: ww.ieee.org

E-mai | : custoner.services@eee.org

ACK 5/ 01

LOK 6/ 00

SECTI ON 01420 Page 18
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DACA21- 02- R- 0025

I NSTI TUTE OF ENVI RONMVENTAL SCl ENCES AND TECHNOLOGY (| ES)

940 East Nort hwest Hi ghway
Mount Prospect, IL 60056
Ph: 847-255-1561

Fax: 847-255-1699

Internet: ww.iest.org
ACK 5/ 01

LOK 12/00

I NSTRUMENT SOCI ETY OF AMERI CA (| SA)

| NSULATED CABLE ENGQ NEERS ASSQOCI ATI ON (| CEA)
P. O Box 440

South Yarmouth, MA 02664

Ph: 508- 394- 4424

Fax: 508-394-1194

E-mmil : I nternet: ww. icea. net

AKX 5/01

LOK 6/ 00

| NTERNATI ONAL APPROVAL SERVI CES (1 AS)
8501 East Pl easant Valley Rd.

G evel and, OH 44131

Ph:  216-524-4990

Fax: 216-328-8118

Internet: www. iasapprovals.org

ACK 5/ 01

LOK 6/ 00

| NTERNATI ONAL ASSOCI ATI ON OF PLUMBI NG AND MECHANI CAL OFFI CI ALS

(1 APMD)

20001 wal nut Dr., So.

Wal nut, CA 91789-2825

Ph: 909- 595- 8449

Fax: 909-594-3690

Fax for Stds: 909-594-5265
Internet: www. iapno.org
ACK 5/01

LOK 6/ 00

| NTERNATI ONAL CODE COUNCI L (1 CC)
5203 Leesburg Pi ke, Suite 600
Fal l's Church, VA 22041

Ph: 703-931-4533

Fax: 703-379-1546

Internet: www. intlcode.org

ACK 5/01

LOK 6/ 00

| NTERNATI ONAL CONCRETE REPAI R | NSTI TUTE (I CRI)

3166 S. R ver Road, Suite 132
Des Plaines, |IL 60018

Phone: 847-827-0830

Fax: 847-827-0832

WWW. i cri.org

ACK 9/ 01

LOK 0/ 00

SECTI ON 01420 Page 19
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| NTERNATI ONAL CONFERENCE OF BUI LDI NG OFFI ClI ALS (| CBO)
5360 Workman M1 Rd.

Wiittier, CA 90601-2298

Ph: 800- 284- 4406

Ph: 562- 699- 0541

Fax: 562-692-3853

Internet: icbo.org

ACK 5/ 01

LOK 6/ 00

| NTERNATI ONAL ELECTRI CAL TESTI NG ASSCOCI ATI ON ( NETA)

P. O Box 687

106 Stone Street

Morri son, Col orado 80465
PH 303-697-8441

FAX: 303-697-8431

www. net awor | d. org

AKX 6/ 01

| NTERNATI ONAL ELECTROTECHNI CAL COWM SSI ON (| EC)
3, rue de Varenbe, P.O Box 131

CH 1211 Geneva 20, Switzerl and

Ph: 41-22-919-0211

Fax: 41-22-919-0300

Internet: www.iec.ch

e-mail: info@ec.ch

ACK 5/ 01

LOK 6/ 00

| NTERNATI ONAL GROUND SOURCE HEAT PUMP ASSCCI ATl ON (| GSHPA)

490 Cordell South

Stillwater OK 74078-8018

PH 800- 626- 4747

FAX: 405-744-5283

www. i gshpa. okst at e. edu/ Technol ogy/ | nf opacket s/ What s| GSHPA. ht n
ACK 6/ 01

LOK 0/ 00

| NTERNATI ONAL | NSTI TUTE OF AMMONI A REFRI GERATI ON (| | AR)
1110 N. debe Rd., Suite 250

Arlington, VA 22201

Ph:  703-312-4200

Fax: 703-312-0065

Internet: www.iiar.org

e-mail: iiar@iar.org

ACK 5/ 01

LOK 6/00

| NTERNATI ONAL MUNI Cl PAL SI GNAL ASSQOCI ATI ON (| MBA)
P.O Box 539

165 East Union St.

Newar k, NY 14513-0539

Ph: 315-331-2182

Ph: 800- 723- 4672

Fax: 315-331-8205

Internet: www. insasafety.org

ACK 5/01

SECTI ON 01420 Page 20



| DI Q CONSTRUCTI ON/ DESI GN BUI LD CONTRACT, GA, SC, AND NC DACA21- 02- R- 0025

LOK 6/ 00

| NTERNATI ONAL ORGANI ZATI ON FOR STANDARDI ZATI ON (1 SO
1, rue de Varenbe'

Case Postal e 56

CH 1211 Geneve 20

Swi tzerl and

Ph: 41-22-749-0111
Fax: 41-22-733-3430
Internet: www. iso.ch
e-mail: central @so.ch
AKX 5/01

LOK 6/ 00

| NTERNATI ONAL SLURRY SURFACI NG ASSOCI ATI ON (| SSA)
3 Church Circle, PMB 250

Annapolis, MD 21401

Ph: 410- 267- 0023

Fax: 410-267- 7546

Internet: ww.slurry.org

e-mail: krissoff@lurry.org

ACK 5/01

LOK 6/ 00

| NTERNATI ONAL TELECOVIVUNI CATI ON UNI ON (I TU)
Order from

U S. Dept of Conmerce

Nat i onal Technical |nfornation Service
5285 Port Royal Road.

Springfield, VA 22161

Ph: 703- 605- 6040

FAX: 703-605-6887

Internet: www. ntis.gov

For documents not avail from Dept of Conmerce:
Sal es Service

I nternational Tel ecommuni cati on Uni on
Pl ace des Nati ons

CH 1211 Geneve 20

Swi t zerl and

E-Mail: sales@tu.ch

Ph: 41.22.730.6141

Fax: 41.22.730.5194

Internet: www. itu.org

ACK 5/ 01

LOK 6/ 00

| PC - ASSOCI ATI ON CONNECTI NG ELECTRONI CS | NDUSTRI ES (| PQ)
2215 Sanders Rd.

Nor t hbrook, IL 60062-6135

Ph: 847-509-9700

Fax: 847-509-9798

Internet: ww.ipc.org

e-mail: orderipc@pc.org

ACK 5/ 01

LOK 6/ 00

| RON & STEEL SOCI ETY (| SS)
186 Thorn H Il Road

SECTI ON 01420 Page 21
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Warrendal e, PA 15086-7528
Ph: 724-776-1535 Ext 1
Fax: 724-776-0430

E-Mail: dennisf@ss.org

I nt er net : WWW. | Ssour ce. org
AK 5/01

LOK 6/00

| SA - THE | NSTRUMENTATI ON, SYSTEMS AND AUTOVATI ON SCCI ETY (| SA)
67 Al exander Drive

P. O Box 12277

Research Triangle Park, NC 27709

Ph: 919- 549- 8411

Fax: 919-549-8288

e-mail: info@sa.org
Internet: www.isa.org
ACK 5/01
LOK 6/00

JO NT | NDUSTRIAL COUNCI L (JI Q)

Associ ation for Manufacturing Technol ogy
7901 Westpark Dr.

McLean, VA 22102

Ph:  703-893-2900

Fax: 703-893-1151

ACK 0/0

LOK 0/0

KI TCHEN CABI NET MANUFACTURERS ASSCOCI ATI ON ( KCMVA)
1899 Preston Wiite Dr.

Reston, VA 20191-5435

Ph: 703- 264- 1690

Fax: 703-620-6530

Internet: ww. kcma. org

AKX 5/01

LOK 6/ 00

L. H BAILEY HORTORI UM ( LHBH)

c/o Cornell University

I nformati on and Referral Center
Day Hall Lobby

It haca, NY 14853-2801

PH: 607-254-1 NFO (4636)

www. pl ant bi 0. cornel | . edu/ Hort ori um
ACK 6/ 01

LOK 0/ 00

MANUFACTURERS STANDARDI ZATI ON SOCI ETY OF THE VALVE AND FI TTI NGS
| NDUSTRY ( MSS)

127 Park St., NE

Vi enna, VA 22180-4602

Ph: 703-281-6613

Fax: 703-281-6671

Internet: www. nmss-hg. com

e-mail: info@mss-hqg.com

ACK 5/01

LOK 6/00

SECTI ON 01420 Page 22
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MAPLE FLOORI NG MANUFACTURERS ASSOCI ATI ON ( MFMR)
60 Revere Dr., Suite 500

Nort hbrook, IL 60062

Ph: 847-480-9138

Fax: 847-480-9282

I nternet: ww. mapl efl oor.org

ACK 5/ 01

LOK 6/ 00

MARBLE | NSTI TUTE OF AMERI CA (M A)

30 Eden Alley, Suite 301

Col umbus, OH 43215

Ph: 614-228-6194

Fax: 614-461-1497

Internet: www nmarble-institute.com
e-mai | : stoneassoci ati ons@ot mai | . com
AK 5/01

LOK 6/00

MASTER PAI NTERS | NSTI TUTE ( MPI)
4090 Gravel ey Street

Bur naby, BC CANADA V5C 3T6

PH 888-674- 8937

Fx: 888-211-8708

www. pai nti nfo.coni npi

AOK 9/ 01

LOK 0/ 00

MATERI AL HANDLI NG | NDUSTRY OF AMERI CA (VHI)
8720 Red Cak Blvd., Suite 201

Charlotte, NC 28217-3992

Ph:  800-345-1815 or 704-676-1190

Fax: 704-676-1199

Internet: www. mhia.org

ACK 5/01

LOK 6/ 00

VETAL BUI LDI NG MANUFACTURERS ASSOCI ATI ON ( MBMR)
1300 Summer Ave.

Cl evel and, OH 44115-2851

Ph: 216-241- 7333

Fax: 216-241-0105

I nternet: www. nbrma. com

e-mai | : nbma@bnma. com

ACK 5/ 01

LOK 6/ 00

METAL LATH STEEL FRAM NG ASSOCI ATI ON ( ML/ SFA)

NAAMM Headquarters

8 South M chigan Avenue, Suite 1000
Chi cago, IL 60603

PH: 312-332- 0405

FAX: 312-332-0706

www. naamm or g/ m sfa. ht m

ACK 6/ 01

LOK 0/ 00
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M DWEST | NSULATI ON CONTRACTORS ASSOCI ATI ON (M CA)
2017 So. 139th Cir.

Omaha, NE 68144

Ph: 402- 342- 3463

Fax: 402-330-9702

Internet: www. m cainsul ation.org

e-mail: info@n cainsulation.org

ACK 5/ 01

LOK 6/ 00

MONORAI L MANUFACTURERS ASSCCI ATI ON ( MVR)

8720 Red Cak Blvd., Suite 201

Charl otte, NC 28217

PH: 704-676-1190

FAX: 704-676-1199

www. mhi a. or g/ psc/ PSC_Products_Monorail.cfm
ACK 6/01

LOK 0/ 00

NACE | NTERNATI ONAL ( NACE)
1440 South Creek Drive
Houst on, TX 77084-4906
Ph: 281-228-6200

Fax: 281-228-6300
Internet: www. hace.org
ACK 5/ 01

LOK 6/ 00

NATI ONAL ASSOCI ATI ON OF ARCHI TECTURAL METAL MANUFACTURERS ( NAAMM)
8 S. Mchigan Ave, Suite 1000

Chicago, IL 60603

Ph: 312-782-4951

Fax: 312-332-0405

Internet: ww\.. haanm org

e-mail: naanm@ss. net

ACK 5/01

LOK 6/ 00

NATI ONAL BOARD OF BO LER AND PRESSURE VESSEL | NSPECTORS ( NBBPVI )
1055 Crupper Ave.

Col umbus, OH 43229-1183

Ph: 614-888-8320

Fax: 614-847-1147

Internet: www. national board. org

e-mail: tbecker @ati onal board. org

LOK 5/01

ACK 12/ 00

NATI ONAL CABLE TELEVI SI ON ASSOCI ATI ON ( NCTA)
1724 Massachusetts Ave. NW

Washi ngton, DC 20036-1969

Ph: 202- 775- 3550

Fax: 202-775-1055

Internet: www. ncta.com

AKX 5/01

LOK 6/ 00

NATI ONAL CONCRETE MASONRY ASSOCI ATI ON ( NCVR)

SECTI ON 01420 Page 24
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2302 Horse Pen Road

Her ndon, VA 20171-3499
Ph: 703-713-1900

Fax: 703-713-1910
Internet: wWw. ncna. org
ACK 9/01

LOK 0/ 00

NATI ONAL COUNCI L ON RADI ATI ON PROTECTI ON AND MEASUREMENTS ( NCRP)
7910 Wodnpnt Ave., Suite 800

Bet hesda, MD 20814-3095

Ph: 800- 229- 2652

Ph. 301-657- 2652

Fax: 301-907-8768

Internet: www. ncrp.com

ACK 5/ 01

LOK 6/ 00

NATI ONAL ELECTRI CAL MANUFACTURERS ASSOCI ATl ON ( NEMR)
1300 N. 17th St., Suite 1847

Rosslyn, VA 22209

Ph: 703-841-3200

Fax: 703-841-3300

Internet: http//ww. nema. or g/

ACK 5/ 01

LOK 6/00

NATI ONAL ENVI RONVENTAL BALANCI NG BUREAU ( NEBB)
8575 Grovemont Circle

Gai t hersburg, MD 20877-4121

Ph: 301-977- 3698

Fax: 301-977-9589

Internet: www. nebb. org

ACK 5/ 01

LOK 6/ 00

NATI ONAL FENESTRATI ON RATI NG COUNCI L ( NFRC)
1300 Spring Street, Suite 500

Silver Spring, MD 20910

Ph: 301-589-6372

Fax: 303-588-6342

Internet: www. nfrc.org

E-Mail: nfrcusa@ol.comor info@frc.com
AKX 5/01

LOK 6/ 00

NATI ONAL FI RE PROTECTI ON ASSOCI ATl ON ( NFPA)
1 Batterymarch Park

P. O Box 9101

Qui ncy, MA 02269-9101

Ph: 617-770-3000

Fax: 617-770-0700

Internet: ww. nfpa.org

ACK 5/ 01

LOK 8/00

NATI ONAL FLUI D POAER ASSOCI ATl ON ( NFLPA)

3333 N. Mayfair Rd.
M | waukee, W 53222-3219

SECTI ON 01420 Page 25
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Ph: 414-778-3344

Fax: 414-778-3361
Internet: ww. nfpa.com
E-mail: nf pa@fpa.com
ACK 5/01

LOK 6/ 00

NATI ONAL HARDWOOD LUMBER ASSOCI ATI ON ( NHLA)
P. 0. Box 34518

Menphi's, TN 38184-0518

Ph: 901-377-1818

Fax: 901-382-6419

e-mail: info@atl hardwood. org
Internet: natl hardwood. org
ACK 5/01

LOK 6/ 00

DACA21- 02- R- 0025

NATI ONAL | NSTI TUTE FOR CERTI FI CATI ON | N ENG NEERI NG TECHNOLOG ES

(NI CET)

1420 King Street

Al exandria, VA 22314-2794
Ph: 888-476-4238

Internet: www. nicet.org
AKX 5/01

LOK 6/ 00

NATI ONAL | NSTI TUTE FOR OCCUPATI ONAL SAFETY AND HEALTH ( NI OSH)

Mail Stop C 13

4676 Col unbi a Par kway

Cincinnati, OH 45226-1998

Ph:  800-356- 4674

Fx: 513-533-8573

Internet: www. cdc. gov/ ni osh/ honepage. ht m
To order pubs for which a fee is charged, order
Superi nt endent of Docunents

U S. Governnment Printing Ofice

732 North Capitol Street, NW

Mai | stop: SDE

Washi ngton, DC 20401

Ph: 202-512-1530

Fax: 202-512-1262

Internet: ww. gpo.gov

ACK 5/01

LOK 6/ 00

NATI ONAL | NSTI TUTE OF JUSTI CE (NI J)

from

Nati onal Law Enforcenment and Corrections Technol ogy Center

2277 Research Blvd. - Milstop 1E
Rockville, NMD 20850

Ph: 800- 248- 2742 or 301-519-5060
Fax: 301-519-5149

Internet: www. nlectc.org

e-mail: asknlectc@lectc.org

AK 5/01

LOK 6/00

NATI ONAL | NSTI TUTE OF STANDARDS AND TECHNOLOGY (NI ST)

100 Bureau Drive
Stop 3460

SECTI ON 01420 Page 26
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Gai t her sbhurg, MD 20899- 3460
Ph:  301-975-N ST

I nternet: ww. nist.gov

Order Publications From
Superi nt endent of Docunents
U S. Governnment Printing Ofice
732 North Capitol Street, NW
Mai | st op: SDE

Washi ngton, DC 20401

Ph: 202-512-1530

Fax: 202-512-1262

Internet: www. gpo. gov

or

Nati onal Technical Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA 22161

Ph: 703-605-6000

Fax: 703-605- 6900

Internet: www. ntis.gov

ACK 5/ 01

LOK 6/ 00

NATI ONAL LI ME ASSOCI ATI ON ( NLA)

200 North d ebe Road, Suite 800
Arlington, VA 22203

PH 703-243- 5463

FAX: 703-243-5489

www. | i me. org

ACK 6/ 01

LOK 0/ 00

NATI ONAL OQAK FLOORI NG MANUFACTURERS ASSOCI ATI ON ( NOFMR)
P. O. Box 3009

Menphi's, TN 38173-0009

Ph: 901-526-5016

Fax: 901-526-7022

Internet: www. nofna.org

ACK 5/ 01

LOK 6/ 00

NATI ONAL READY- M XED CONCRETE ASSOCI ATI ON ( NRMCA)
900 Spring St.

Silver Spring, MD 20910

Ph: 301-587- 1400

Fax: 301-585-4219

Internet: ww. nrnta. org

ACK 5/01

LOK 6/ 00

NATI ONAL ROOFI NG CONTRACTORS ASSOCI ATI ON ( NRCA)
10255 W higgins Rd., Suite 600

Rosemont, IL 60018

Ph: 847-299-9070

Fax: 847-299-1183

Internet: www. nrca. net

AKX 5/01

LOK 6/ 00
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NATI ONAL TERRAZZO & MOSAI C ASSCOCI ATI ON ( NTMA)
110 East Market St., Suite 200 A

Leesburg, Virginia 20176

Ph: 703-779-1022 or 800-323-9736

Fax: 703-779-1026

Internet: ww. ntnma.com

e-mail: info@tna com

AKX 5/01

LOK 6/ 00

NATURAL RESOURCE, AGRI CULTURAL AND ENG NEERI NG SERVI CE ( NRAES)

Cooper ative Extension

152 Ri |l ey- Robb Hal |

I thaca, NY 14853-5701

Ph: 607- 255- 7654

Fax: 607-254-8770
Internet: www. nraes.org
E-mail: nraes@ornell.edu
ACK 5/01

LOK 6/ 00

NORTH AMERI CAN | NSULATI ON MANUFACTURERS ASSOCI ATI ON ( NAI MR)
44 Canal Center Plaza, Suite 310

Al exandria, VA 22314

Ph: 703- 684- 0084

Fax: 703-684-0427

Internet: www. nai ma.org

e-mail: insulation@aina.org

AKX 5/01

LOK 6/ 00

NORTHEASTERN LUMBER MANUFACTURERS ASSCCI ATl ON ( NELMA)
272 Tuttl e Road

P.O Box 87A

Cumberl and Center, ME 04021

Ph: 207-829- 6901

Fax: 207-829-4293

Internet: ww. nel na.org

e-mail: nel ma@ avanet.com

ACK 5/01

LOK 6/ 00

NSF | NTERNATI ONAL ( NSF)
ATTN: Publications

789 North D xboro Rd.

P. 0. Box 130140

Ann Arbor, M 48113-0140
Ph: 734-769-8010

Fax: 734-769-0109

Toll Free: 800-NSF- MARK
Internet: www. nsf.org
ACK 5/ 01

LOK 6/ 00

Pl PE FABRI CATI ON | NSTI TUTE ( PFI)
655 32nd Avenue, Suite 201

Lachi ne, QC, Canada H8T 3G6

Ph: 514- 634- 3434
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Fax: 514-634-9736

Internet: www. pfi-institute.org
e-mail: pfi@fi-institute.org
ACK 5/ 01

LOK 6/ 00

PLASTI C PI PE AND FI TTI NGS ASSOCI ATI ON ( PPFA)
800 Roosevelt Rd., Bldg C, Suite 20

Gen Ellyn, IL 60137

Ph: 630- 858- 6540

Fax: 630-790- 3095

Internet: ww. ppfahone. org

ACK 5/ 01

LOK 6/00

PLASTI CS PI PE | NSTI TUTE (PPI)
1825 Connecticut Ave. NW

Washi ngton, D. C. 20009

Ph: 202- 462- 9607

Fax: 202-462-9779

Internet: www. plasticpipe.org
ACK 5/01

LOK 6/ 00

PLUMBI NG AND DRAI NAGE | NSTI TUTE ( PDI )
45 Bristol Dr.

Sout h Easton, MA 02375

Ph: 508-230-3516 or 800-589- 8956
Fax: 508-230-3529

Internet: www. pdionline.org

E-Mail: info@dionline.org

ACK 5/ 01

LOK 6/ 00

PLUMBI NG AND PI PI NG | NDUSTRY COUNCI L (PPI C)
9450 SW Commerce Circle, Suite 310

Wl sonville, OR 97070-9626

Ph: 503-682-7919

ACK 5/01

LOK 0/ 00

PLUMBI NG- HEATI NG- COOLI NG CONTRACTORS NATI ONAL ASSOCI ATI ON ( NAPHCC)
180 S. Washi ngton Street

P. O. Box 6808

Fall s Church, VA 22040

Ph: 800-533-7694

Fax: 703-237-7442

Internet: www. naphcc.org

ACK 5/ 01

LOK 6/00

PORCELAI N ENAMEL | NSTI TUTE ( PEI)

5696 Peachtree Parkway, PO Box 920220
Nor cross, GA 30092

Ph:  770-242-2632

Fax: 770-446-1452

Internet: www. porcel ai nenanel . com
e-mail: penanel @ol .com

ACK 5/01
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LOK 6/ 00

PRECAST/ PRESTRESSED CONCRETE | NSTI TUTE ( PCl)
209 West Jackson Bl vd.

Chicago, IL 60606-6938

Ph: 312-786- 0300

Fax: 312-786-0353

Internet: www. pci.org

e-mail: info@ci.org

ACK 5/ 01

LOK 6/ 00

REDWOOD | NSPECTI ON SERVI CE (RI S)

405 Efrente Drive, Suite 200

Novat o, CA 94949

Ph: 415- 382- 0662

Fax: 415-382-8531

Website: www. cal redwood. org

E-Mai|l: cjjourdai n@worldnet. att. net
ACK 8/ 01

LOK 0/ 00

RUBBER MANUFACTURERS ASSOCI ATI ON ( RVA)
1400 K St., NW Suite 900

Washi ngton, DC 20005

Ph: 202-682-4800

Fax: 202-682-4854

Internet: www. rna.org

Order Publications from

The Mail Room

P. O Box 3147

Medi na, OH 44258

Ph: 800- 325-5095 EXT 242 or 330-723-2978
Fax: 330-725-0576

AKX 5/01

LOK 6/ 00

SCI ENTI FI C APPARATUS MAKERS ASSOCI ATI ON ( SAMR)
225 Rei nekers Lane, Suite 625

Al exandria, VA 22314

Ph: 703 836- 1360

FAX: 703-836-6644

ACK 8/ 01

LOK 0/ 00

SCREEN MANUFACTURERS ASSOCI ATI ON ( SMA)
2850 Sout h Ccean Boul evard, Suite 311
Pal m Beach, FL 33480-5535

Ph: 561-533-0991

Fax: 561-533-7466

e-mail: fitzgeral df scott @ol.com
Internet: www. screennfgassociation.org
ACK 5/01

LOK 6/ 00

SEM CONDUCTOR EQUI PMENT AND MATERI ALS | NTERNATI ONAL ( SEM )

3081 Zanker Road
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San Jose, CA 95134
Phone: 1.408.943. 6900
Fax: 1.408. 428. 9600
WWW. semi . org

E-mail: sem hg@em .org
ACK 6/01

LOK 0/ 00

SHEET METAL & Al R CONDI TI ONI NG CONTRACTORS' NATI ONAL ASSCCI ATI ON
( SMACNA)

4201 Lafayette Center Dr.,

Chantilly, VA 20151-1209

Ph: 703-803- 2980

Fax: 703-803-3732

Internet: www. smacna. org

e-mail: info@macna. org

ACK 5/01

LOK 6/00

SINGLE PLY ROOFI NG | NSTI TUTE ( SPRI)
200 Reservoir St., Suite 309A
Needham MA 02494

Ph: 781-444-0242

Fax: 781-444-6111

Internet: www. spri.org

e-mail: spri@pri.org

ACK 5/ 01

LOK 6/ 00

SOCI ETY OF AUTOMOTI VE ENG NEERS | NTERNATI ONAL ( SAE)
400 Commonweal th Dr.

Warrendal e, PA 15096-0001

Ph: 724-776- 4841

Fax: 724-776-5760

Internet: ww.sae.org

e-mail: custsvc@ae.org

ACK 5/01

LOK 6/ 00

SCCI ETY FOR MOTI ON PI CTURE & TELEVI SI ON ENA NEERS ( SMPTE)

595 West Hartsdal e Avenue
Whi t ePl ai ns, New York 10607
PH: 914-761-1100

FAX: 914-761-3115

WWW. snpt e. or g

ACK 6/01

LOK 0/ 00

SOCI ETY OF THE PLASTI CS | NDUSTRY (SPI)

1801 K Street, NW Suite 600K

Washi ngt on, DC 20006

PH 202-974-5200

FX: 202-296- 7005

www. socpl as. org or www. pl asticsindustry.org
ACK 9/ 01

LOK 0/ 00
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SOLAR RATI NG AND CERTI FI CATI ON CORPORATI ON ( SRCC)

c/o FSEC, 1679 d earl ake Road
Cocoa, FL 32922-5703

PH 321-638- 1537

FAX: 321-638-1010

www. sol ar-rating.org

ACK 6/ 01

LOK 0/ 00

SOUTHERN BUI LDI NG CODE CONGRESS | NTERNATI ONAL ( SBCCI )
900 Montclair Road

Bi rmi ngham AL 35213-1206

Ph: 205-591- 1853

Fax: 205-591-0775

Internet: www. sbcci.org

ACK 5/01

LOK 6/ 00

SQUTHERN CYPRESS MANUFACTURERS ASSOCI ATI ON ( SCWVAR)
400 Penn Center Boul evard, Suite 530

Pittsburgh, PA 15235

Ph: 412-829-0770

Fax: 412-829-0844

Internet: www. cypressinfo.org

ACK 5/ 01

LOK 6/ 00

SOQUTHERN PI NE | NSPECTI ON BUREAU ( SPI B)
4709 Sceni c Hi ghway

Pensacol a, FL 32504-9094

Ph: 850- 434- 2611

Fax: 850-433-5594

e-mail: spib@pib.org

Internet: www. spib.org

ACK 5/01

LOK 6/ 00

STATE OF [ ] DEPARTMENT OF TRANSPORTATI ON ([ ] DOT)
STATE OF [ ] DEPARTMENT OF TRANSPORTATI ON ([ ] DOT)
STATE OF [ ] H GWAY SPECI FI CATI ON ( SHS)

STATE OF [ ] H G-WAY SPECI FI CATI ON ( SHS)

STATE OF [ ], DEPARTMENT OF TRANSPORTATI ON, [ ] STATE
H GWAY DEPARTMENT, [ ] STATE H GHWAY COWM SSI ON

STATE OF [ ], DEPARTMENT OF TRANSPORTATI ON, [ ] STATE
H GHWAY DEPARTMENT, [ ] STATE H GHWAY COWM SSI ON

STATE OF [___ ], DEPARTMENT OF [__ ] [(DON] [(____)] STANDARD
( SSS)

STATE OF CALI FORNI A DEPARTMENT OF TRANSPORTATI ON ( CDT)
Publication Distribution Unit

1900 Royal Oaks Dr.

Sacramento, CA 95815
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Ph: 916- 445-3520 or 916-227-7000 (CA Transportati on Lab)
Fax: 916-324-8997

Internet: www. dot.ca.gov

ACK 5/ 01

LOK 0/ 00

STATE OF MARYLAND CODE OF MARYLAND REGULATI ONS ( COVAR)
1700 Margaret Avenue

Annapolis, MD 21401

phone: 410-974- 2486

f ax: 410- 974- 2546

websi te: sos. st ate. nd. us/ sos/ dsd/ comar/ html / comar . ht m
ACK 8/ 01

LOK 0/ 00

STATE OF NORTH CAROLI NA ADM NI STRATI VE CODE

www. doa. st at e. nc. us/ PandC/ adntode. ht m
ACK 6/01
LOK 0/ 00

STATE OF VI RG Nl A ADM NI STRATI VE CODE ( VAC)
Vi r gi ni a Code Conmi ssi on
Ceneral Assenbly Building, 2nd Fl oor
910 Capitol Street
Ri chmond, Virginia 23219
Phone: 804- 786- 3591
Fax: 804- 692- 0625
websi t e: | egi s. state. va. us/ codecomm codehone. ht m
ACK 8/01
LOK 0/ 00

STATE OF [ CALI FORNI A] [ WASHI NGTON] DEPARTMENT OF AGRI CULTURE

ACK 0/ 00
LOK 0/ 00

STEEL DECK | NSTI TUTE (SDI)

P. O Box 25

Fox River Grove, IL 60021-0025
Ph: 847-462-1930

Fax: 847-462-1940

Internet: www sdi.org

e-mail: Steve@di.org

ACK 5/ 01

LOK 6/ 00

STEEL DOOR | NSTI TUTE (SDA )
30200 Detroit Rd.

Clevel and, OH 44145-1967
Ph: 440- 899- 0010

Fax: 440-892-1404

Internet: wwwv. steel door.org
ACK 5/01

LOK 6/ 00

STEEL JO ST | NSTI TUTE (SJl)

3127 Tenth Ave., North Ext.
Myrtl e Beach, SC 29577-6760
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Ph: 843-626- 1995

Fax: 843-626-5565

Internet: www. steeljoist.org
ACK 5/01

LOK 6/ 00

STEEL TANK | NSTI TUTE ( STI)
570 OGakwood Rd.

Lake Zurich, IL 60047

Ph: 847-438-8265

Fax: 847-438-8766

Internet: ww. steeltank.com
AKX 5/01

LOK 6/ 00

STEEL W NDOW | NSTI TUTE ( SW)
1300 Summer Ave.

Cl evel and, OH 44115-2851

Ph: 216-241-7333

Fax: 216-241-0105

Internet: www. steelw ndows.com
AKX 5/01

LOK 6/ 00

TECHNI CAL ASSOCI ATI ON OF THE PULP AND PAPER | NDUSTRY ( TAPPI)

P. O Box 105113

Atl anta, GA 30348-5113
PH: 800-322- 8686

WWw. t appi . org

ACK 6/ 01

LOK 0/ 00

THE ASSOCI ATI ON OF THE WALL AND CEI LI NG | NDUSTRI ES - | NTERNATI ONAL
(AW )

803 West Broad Street
Fal |l s Church, VA 22046
PH: 703-534-8300

FAX: 703-534-8307
Internet: ww. awci.org
ACK 6/01

LOK 0/ 00

THE | NSULATI NG GLASS MANUFACTURERS ALLI ANCE (| GvA)

27 ave CGoul burn Avenue
Otawa, Ontario. CANADA

KIN 8C7

Phone: 613-233- 1510

Fax: 613-233- 1929
e-mail: info@gmaonline.org
Internet: www. imaonline.org
ACK 9/01

LOK 0/ 00

THE SOCI ETY FOR PROTECTI VE COATI NGS ( SSPC)
40 24th Street, 6th Fl oor
Pi ttsburgh, PA 15222-4656
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Ph: 412-281-2331

Fax: 412-281-9992

I nternet: www. sspc.org
ACK 5/ 01

LOK 6/ 00

TILE COUNCI L OF AVERI CA (TCA)
100 C enson Research Bl vd

Ander son, SC 29625

Ph: 864-646-8453

FAX: 864-646-2821

Internet: ww.tileusa.com
e-mail: literature@il eusa.com
AKX 5/01

LOK 6/ 00

TRUSS PLATE | NSTI TUTE (TPI)
583 D Onofrio Dr., Suite 200
Madi son, W 53719

Ph: 608-833-5900

Fax: 608-833-4360

ACK 5/01

LOK 6/ 00

TUBULAR EXCHANGER MANUFACTURERS ASSCCI ATl ON ( TEMA)
25 N. Broadway

Tarrytown, NY 10591

Ph:  914-332-0040

Fax: 914-332-1541

Internet: ww.tema.org

ACK 5/01

LOK 6/ 00

TURFGRASS PRODUCERS | NTERNATI ONAL ( TPI)
1855- A Hi cks Road

Rol I i ng Meadows, |L 60008

PH: 800-405-8873

FAX: 847-705-8347

Internet: www. turfgrasssod.org

ACK 6/ 01

LOK 0/ 00

UNDERWRI TERS LABORATORI ES (UL)
333 Pfingsten Rd.

Nort hbrook, IL 60062-2096
Ph: 847-272-8800

Fax: 847-272-8129

Internet: www. ul.com

e-mail: northbrook@s. ul.com
ACK 5/01

LOK 6/ 00

UNI - BELL PVC PI PE ASSOCI ATI ON ( UBPPA)
2655 Villa Creek Dr., Suite 155

Dall as, TX 75234

Ph: 214-243- 3902

Fax: 214-243-3907

Internet: www. uni-bell.org

e-mail: info@ni-bell.org
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ACK 5/01
LOK 6/ 00

UNI VERSI TY OF CALI FORNI A DI VI SION OF AGRI CULTURE AND NATURAL
RESOURCES ( UCDANR)

FRANKLI N BUI LDI NG

1111 Franklin St., 6th floor

Gakl and, CA 94607-5200

website: danr.ucop. edu

ACK 8/01

LOK 0/ 00

U.S. AR FORCE (USAF)
website: afcesa.af.m|l

U S. ARWY (DA)
Internet: www. usace.arny.ml/publications
U S. ARMY CORPS OF ENG NEERS ( USACE)

O der CRD- C DOCUMENTS from

U S. Arny Engi neer Waterways Experiment Station

ATTN:  Technical Report Distribution Section, Services
Branch, TIC

3909 Halls Ferry Rd.

Vi cksburg, M5 39180-6199

Ph: 601-634- 2664

Fax: 601-634-2388

Internet: www. wes.army.ml/SL/ MIC/ handbook/ handbook. ht m

O der O her Docunents from

USACE Publ i cati ons Depot

Attn: CEIMSP-D

2803 52nd Avenue

Hyattsville, MD 20781-1102

Ph:  301-394-0081

Fax: 301-394-0084

Internet: www. usace.army.ml/publications
or www. hnd. usace. arny. m | /techi nfo/i ndex. htm

ACK 5/01

LOK 6/ 00

U S. ARMY ENVI RONVENTAL CENTER ( AEC)

5179 Hoadl ey Road

Aber deen Proving Ground, MD 21010-5401
Internet: www. aec.arny.ml

ACK 8/ 00

LOK 0/ 00

U S. ARWY ENVI RONMVENTAL HYd ENE AGENCY ( USAEHA)
Wast e Di sposal Engi neering Division

Aberdeen Proving Ground, MD 21010-5422

Ph:  410-436- 3652

U. S. BUREAU OF RECLANATI ON ( BOR)

Denver Federal Center
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P. O Box 25007

Denver, CO 80225

Ph: 303-445-2080
Internet: www. usbr. gov
Order from

Nat i onal Technical Information
Services (NTIS)

5285 Port Royal Rd.
Springfield, VA 22161
Ph: 703- 605- 6000

Fax: 703-605-6900
Internet: www. ntis.gov
AKX 5/01

LOK 6/ 00

U. S. DEFENSE COMMUNI CATI ONS AGENCY ( DCA)

U. S. DEFENSE | NTELLI GENCE AGENCY (DI A)

Def ense Intelligence Analysis Center (DI AC
MacDi I | Boul evard and Luke Avenue

Bol i ng AFB, MD

website: dia.ml

ACK 8/ 01

U. S. DEFENSE LOQ STI CS AGENCY (DLA)
Andrew T. MNamara Buil di ng

8725 John J. Ki ngman Road

Fort Bel voir, VA 22060

website: dla.ml

ACK 8/01

U. S. DEPARTMENT OF AGRI CULTURE ( USDA)

Order AMS Publications from

AGRI CULTURAL MARKETI NG SERVI CE ( AMS)
Seed Regul atory and Testing Branch
USDA, AMS, LS Div.

Room 209, Bl dg. 306, BARC- East
Beltsville, MD 20705-2325

Ph: 301-504-9430

Fax: 301-504-8098

Internet: www. ans. usda. gov/l sg
e-mail: jeri.irwi n@sda.gov

Order Ot her Publications from

U S. Departnment of Agriculture

14t h and | ndependence Ave., SW Room 4028-S
Washi ngton, DC 20250

Ph: 202-720- 2791

Fax: 202-720-2166

Internet: www. usda. gov

ACK 5/ 01

LOK 6/00

U. S. DEPARTMENT OF COMVERCE ( DCC)

Order Publications From
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Nat i onal Technical Information Service
5285 Port Royal Road

Springfield, VA 22161

Ph: 703- 605- 6000

Fax: 703-605-6900

Internet: www. ntis.gov

AKX 5/01

LOK 6/ 00

U. S. DEPARTMENT OF DEFENSE ( DOD)

Order DOD Docunents from

Nat i onal Technical Information Service
5285 Port Royal Road

Springfield, VA 22161

Ph: 703-605-6000

FAX: 703-605-6900

Internet: www. ntis.gov

Order Mlitary Specifications, Standards and Rel ated Publications
from

Depart ment of Defense Single Stock Point for (DODSSP)
Def ense Automati on and Production Service (DAPS)

Bl dg 4D

700 Robbins AV

Phi | adel phia, PA 19111-5094

Ph: 215-697- 2179

Fax: 215-697-1462

Internet: www. dodssp. daps. mi |l

ACK 5/01

LOK 6/ 00

U. S. DEPARTMENT OF HOUSI NG AND URBAN DEVELOPMENT ( HUD)
O der from

HUD User

P. O Box 6091

Rockville, NMD 20849

Ph: 800- 245- 2691

Fax: 301-519-5767

Internet: www. huduser.org
e-mail: Huduser @spensys. com
ACK 5/01

LOK 6/ 00

U.S. DEPARTMENT OF STATE (SD)

ATTN. DS/ PSP/ SEP

SA- 6, Room 804

Washi ngt on, DC 20522- 0602
Ph:  703-875- 6537
Internet: ww. state.gov
ACK 5/ 01

LOK 6/ 00

U. S. DEPARTMENT OF TRANSPORTATI ON ( DOT)
400 7th Street, SW

Washi ngt on, DC 20590

websi te: dot.gov

ACK 8/01
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LOK 0/ 00

U. S. ENVI RONVENTAL PROTECTI ON AGENCY ( EPA)
Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, DC 20460

Ph: 202- 260- 2090

FAX:  202-260- 6257

Internet: ww. epa.gov

Nati onal Technical |Information Services (NTIS)
5285 Port Royal Rd.

Springfield, VA 22161

Ph:  703-605- 6000

Fax: 703-605- 6900

Internet: ww. ntis.gov

ACK 5/01

LOK 6/ 00

U. S. FEDERAL AVI ATI ON ADM NI STRATI ON ( FAA)
Order from

Superi nt endant of Docunents

U S. CGovernnent Printing Ofice

732 North Capitol Street, NW

Mai | st op: SDE

Washi ngt on, DC 20401

Ph: 202-512-1530

Fax: 202-512-1262

I nternet: www. gpo. gov

For free documents, order from
Federal Aviation Administration
Dept. of Transportation

ATTN: Ceneral Services Section M45
400 Seventh St., SW

Washi ngton, DC 20590-0001

Ph:  202-366-4000

Internet: www. dot. gov
ACK 5/01
LOK 6/ 00

U S. FEDERAL COVMUNI CATI ONS COWM SSI ON ( FCC)
445 12th Street SW
Washi ngt on, DC 20554

Phone: 888- CALL- FCC
Fax: 202- 418- 0232
website: fcc.gov

E-mail: fccinfo@cc. gov
ACK 8/ 01

LOK 0/ 00

U. S. FEDERAL EMERGENCY MANAGEMENT AGENCY ( FEMR)
500 C Street, SW

Washi ngton, D.C. 20472

Phone: 202-646- 4600

website: fema. gov

ACK 8/ 01

LOK 0/ 00
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U. S. FEDERAL H GHWAY ADM NI STRATI ON ( FHWA)
Ofice of H ghway Safety (HHS-31)

400 Seventh St., SW

Washi ngton, DC 20590-0001

Ph: 202- 366- 0411

Fax: 202-366-2249

I nternet: ww. fhwa. dot. gov

Order from

Superi nt endant of Docunents

U S. CGovernnent Printing Ofice
732 North Capitol Street, NW

Mai | st op: SDE

Washi ngt on, DC 20401

Ph: 202-512-1530

Fax: 202-512-1262

I nternet: www. gpo.gov

ACK 5/ 01

LOK 6/00

U.S. GENERAL SERVI CES ADM NI STRATI ON ( GSA)

O der from

General Services Adnministration

Federal Supply Service Bureau

470 E L' Enfant Plaza, S.W, Suite 8100
Washi ngton, DC 20407

Ph: 202-619-8925

Fx: 202-619-8978

Internet: fss.gsa.gov/pub/fed-specs.cfm
ACK 5/ 01

LOK 6/ 00

U S. NATI ONAL AERONAUTI CS AND SPACE ADM NI STRATI ON ( NASA)
websi te: nasa. gov

U. S. NATI ONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)
700 Pennsylvani a Avenue, N W

Washi ngton, D.C. 20408

Phone: 800-234- 8861

websi te: nara.gov

Order docunents from

Superi nt endent of Docunents
U. S. Governnent Printing Ofice
732 North Capitol Street, NW
Washi ngton, DC 20401

Mai | stop: SDE

Ph: 202-512-1530

Fax: 202-512-1262

Internet: ww. gpo.gov
E-mail: gpoaccess@po. gov
ACK 5/01

U S. NAVAL FACI LI TI ES ENG NEERI NG COVWAND ( NAVFAC)
1510 G | bert St.

Nor f ol k, VA 23511-2699

Ph: 757-322-4200
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Fax: 757-322-4416

Internet: www. efdl ant. navfac. navy. m|/LANTOPS 15
ACK 5/ 01

LOK 6/ 00

U S. NAVAL FACI LI TI ES ENGA NEERI NG SERVI CE CENTER ( NFESC)
1100 23rd Avenue

Port Hueneme, CA 93043-4370

Ph:  805-982-4980

Internet: www. nfesc. navy. m |l

ACK 5/01

LOK 6/ 00

WATER ENVI RONVENT FEDERATI ON ( V\EF)
601 Wthe St.

Al exandria, VA 22314-1994

Ph: 703-684- 2452

Fax: 703-684-2492

Internet: www wef.org

ACK 5/ 01

LOK 6/ 00

WATER QUALI TY ASSCCI ATI ON ( WQA)
4151 Naperville Rd.

Lisle, IL 60532

Ph: 630- 505- 0160

Fax: 630-505-9637

Internet: ww. wga.org

e-mail: info@mil.wga.org

ACK 5/01

LOK 6/ 00

WEST COAST LUMBER | NSPECTI ON BUREAU (WCLI B)
P. O. Box 23145

Portl and, OR 97281

Ph: 503-639- 0651

Fax: 503-684-8928

internet: www welib.org

e-mail: info@clib.org

ACK 5/01

LOK 6/00

WESTERN WOOD PRESERVERS | NSTI TUTE (WAPI )
7017 N. E. Hi ghway 99 # 108

Vancover, WA 98665

Ph: 360- 693- 9958

Fax: 360-693-9967

Internet: www. wwpinstitute.org

e-mail: wawi @el eport.com

ACK 5/ 01

LOK 6/ 00

WESTERN WOOD PRODUCTS ASSCCI ATI ON ( WAPA)
Yeon Bl dg.

522 SW5th Ave.

Sui te 500

Portl and, OR 97204-2122

Ph: 503- 224- 3930

Fax: 503-224-3934
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Internet: vww. wwpa. org
e-mail: info@wpa.org
ACK 5/01

LOK 6/ 00

W NDOW AND DOOR MANUFACTURERS ASSCOCI ATI ON ( \DVA)
1400 East Touhy Ave., Suite 470

Des Plaines, IL 60018

Ph: 847-299-5200 or 800-223-2301

Fax: 708-299-1286

Internet: www wdna. com

e-mail: adm n@wdma. com

AKX 5/01

LOK 6/ 00

WOOD MOULDI NG AND M LLWORK PRODUCERS ASSOCI ATI ON ( WWVPA)
507 First Street

Woodl and, CA 95695

Ph: 916-661- 9591

Fax: 916-661-9586

Internet: www. wmpa.com

ACK 5/ 01

LOK 6/ 00

End of Section --
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CEGS- 01451/ S (April 1997)
I ncl udes changes through Notice 3 (May 2000)
SECTI ON 01451

CONTRACTOR QUALI TY CONTRCL
04/ 97

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnati on only.

AVERI CAN SOCI ETY FOR TESTI NG AND MATERI ALS (ASTM

ASTM D 3740 (1999b) M ni mum Requi renents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engi neering
Desi gn and Construction

ASTM E 329 (1998a) Agencies Engaged in the Testing
and/ or Inspection of Materials Used in
Construction

1.2 PAYMENT

Separate paynent will not be made for providing and maintaining an
effective Quality Control program and all costs associated therewith shal
be included in the applicable unit prices or |lunp-sumprices contained in
t he Bi ddi ng Schedul e.

PART 2 PRODUCTS (Not Appl i cabl e)
PART 3  EXECUTI ON
3.1 GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the
Contract C ause titled "lInspection of Construction.” The quality contro
system shal |l consist of plans, procedures, and organi zation necessary to
produce an end product which conplies with the contract requirenments. The
system shal |l cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed constructi on sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to renpval by the Contracting O ficer for non-conpliance
with the quality requirenents specified in the contract. The site project
superintendent in this context shall be the highest |evel nanager
responsi ble for the overall construction activities at the site, including
quality and production. The site project superintendent shall maintain a
physi cal presence at the site at all tines, except as otherw se acceptable
to the Contracting Oficer, and shall be responsible for all construction
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and construction related activities at the site.
3.2 QUALI TY CONTROL PLAN

The Contractor shall furnish for review by the Governnent, not later than 5
days after receipt of notice to proceed, the Contractor Quality Control
(CQC) Plan proposed to inplenent the requirenents of the Contract C ause
titled "I nspection of Construction." The plan shall identify personnel
procedures, control, instructions, tests, records, and fornms to be used.
The Governnment will consider an interimplan for the first 30 days of
operation. Construction will be pernmitted to begin only after acceptance
of the CQC Plan or acceptance of an interimplan applicable to the
particular feature of work to be started. W rk outside of the features of
work included in an accepted interimplan will not be permitted to begin
until acceptance of a CQC Plan or another interimplan containing the
additional features of work to be started.

3.2.1 Content of the CQC Pl an

The CQC Plan shall include, as a mininum the following to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inplenent the three phase control systemfor al
aspects of the work specified. The staff shall include a CQC
Syst em Manager who shall report to the project superintendent.

b. The nane, qualifications (in resunme format), duties,
responsibilities, and authorities of each person assigned a CQC
functi on.

c. A copy of the letter to the CQC System Manager signed by an
aut horized official of the firmwhich describes the
responsi bilities and del egates sufficient authorities to
adequately performthe functions of the CQC System Manager
i ncluding authority to stop work which is not in conpliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
these letters shall also be furnished to the Government.

d. Procedures for scheduling, review ng, certifying, and managi ng
subm ttals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test nane, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsi ble for each test. (Laboratory facilities will be
approved by the Contracting O ficer.)

f. Procedures for tracking preparatory, initial, and follow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunent ati on

g. Procedures for tracking construction deficiencies from
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3.

identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. Alist of the definable features of work. A definable feature of
work is a task which is separate and distinct from ot her tasks,
has separate control requirenents, and may be identified by
different trades or disciplines, or it may be work by the sane
trade in a different environment. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently nore than one definable features
under a particular section. This list will be agreed upon during
t he coordination neeting.

2.2 Accept ance of Pl an

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on

sati sfactory perfornmance during the construction. The Governnent reserves
the right to require the Contractor to make changes in his CQC Plan and
operations including renmpval of personnel, as necessary, to obtain the
qual ity specified.

. 2.3 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Oficer in witing of any proposed change. Proposed changes
are subject to acceptance by the Contracting O ficer

.3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the CGovernnent of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and discuss
the Contractor's quality control system The CQC Plan shall be submtted
for review a mninumof 7 cal endar days prior to the Coordi nati on Meeti ng.
During the meeting, a mutual understanding of the systemdetails shall be
devel oped, including the forns for recording the CQC operations, contro
activities, testing, admnistration of the systemfor both onsite and
offsite work, and the interrelationship of Contractor's Managenent and
control with the Governnent's Quality Assurance. M nutes of the neeting
shal | be prepared by the Governnent and signed by both the Contractor and
the Contracting Officer. The mnutes shall becone a part of the contract
file. There may be occasi ons when subsequent conferences will be called by
either party to reconfirm mutual understandi ngs and/or address deficiencies
in the CQC system or procedures which may require corrective action by the
Contractor.

.4 QUALI TY CONTROL ORGANI ZATI ON

4.1 Oritted
4.2 Ontted
4.3 Ontted
.4.4  Additional Requiremnment

In addition to the above experience and education requirenents the CQC
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Syst em Manager shall have conpleted the course entitled "Construction

Qual ity Managenent For Contractors”. This course is offered on a quarterly
basis within the Savannah District boundaries. CQC System Managers who
have not successfully conpleted this course nust attend the next avail able
training session. Failure to successfully conplete this training within
the next available training date will be grounds for renmoval as CQC System
Manager. There is currently a nomnal fee to cover the cost of the
training materials for Contractors who have current contracts with the
Savannah District.

3.4.5 Organi zati onal Changes

The Contractor shall maintain the CQC staff at full strength at all tines.
When it is necessary to nake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and subnit the changes to the
Contracting Oficer for acceptance.

3.5 SUBM TTALS AND DELI VERABLES

Submittals, if needed, shall be made as specified in Section 01330

SUBM TTAL PROCEDURES. The CQC organi zation shall be responsible for
certifying that all submttals and deliverables are in conmpliance with the
contract requirenents.

3.6 CONTRCL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
conplies with the requirenents of the contract. At |east three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as follows:

3.6.1 Preparat ory Phase

Thi s phase shall be performed prior to begi nning work on each definable
feature of work, after all required plans/docunents/ materials are
approved/ accepted, and after copies are at the work site. This phase shal
i ncl ude:

a. A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced
codes and standards applicable to that portion of the work to be
acconplished in the field shall be nade avail abl e by the
Contractor at the preparatory inspection. These copies shall be
mai ntained in the field and avail able for use by Governnment
personnel until final acceptance of the work.

b. A review of the contract draw ngs.

c. A check to assure that all materials and/or equipnent have been
tested, submtted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Exanmination of the work area to assure that all required

prelimnary work has been conpleted and is in conpliance with the
contract.
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3.

3.

6.

2

A physi cal exam nation of required materials, equipnment, and
sanple work to assure that they are on hand, conformto approved
shop drawi ngs or submitted data, and are properly stored.

A review of the appropriate activity hazard anal ysis to assure
safety requirenents are net.

Di scussion of procedures for controlling quality of the work
i ncluding repetitive deficiencies. Document construction
t ol erances and wor kmanshi p standards for that feature of work.

A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

Di scussion of the initial control phase.

The Government shall be notified at |east 48 hours in advance of
begi nning the preparatory control phase. This phase shall include
a neeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
preparatory phase actions shall be docunented by separate m nutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to

t he acceptabl e | evel of workmanship required in order to neet
contract specifications.

Initial Phase

Thi s phase shall be acconplished at the begi nning of a definable feature of

wor k.

6.

3

The foll owing shall be acconpli shed:

A check of work to ensure that it is in full conpliance with
contract requirements. Review mnutes of the preparatory neeting.

Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

Establish | evel of worknmanship and verify that it nmeets mininum
accept abl e wor kmanshi p standards. Conpare with required sanple
panel s as appropri ate.

Resol ve all differences.

Check safety to include conmpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review the activity
anal ysis with each worker.

The Government shall be notified at |east 24 hours in advance of
beginning the initial phase. Separate ninutes of this phase shal
be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initial phase shall be indicated
for future reference and conparison with foll ow up phases.

The initial phase should be repeated for each new crew to work
onsite, or any tine acceptable specified quality standards are not
bei ng met.

Fol | ow- up Phase
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3.

3.

Daily checks shall be perforned to assure control activities, including
control testing, are providing continued conpliance with contract

requi renents, until conpletion of the particular feature of work. The
checks shall be made a matter of record in the CQC docunentation. Fina
foll owup checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor concea

non- conf or m ng wor k.

.6.4 Additional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on the sane
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
producti on supervision or work crew, if work on a definable feature is
resumed after a substantial period of inactivity; or if other problens
devel op.

T TESTS

.7.1 Testing Procedure

The Contractor shall performspecified or required tests to verify that
control neasures are adequate to provide a product which conforms to
contract requirenents. Upon request, the Contractor shall furnish to the
Government duplicate sanples of test specinmens for possible testing by the
CGovernment. Testing includes operation and/or acceptance tests when
specified. The Contractor shall procure the services of a Corps of

Engi neers approved testing | aboratory or establish an approved testing

| aboratory at the project site. The Contractor shall performthe follow ng
activities and record and provi de the foll ow ng data:

a. Verify that testing procedures conply with contract requirenents.

b. Verify that facilities and testing equi pnent are avail able and
conply with testing standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording fornms and test identification control nunber
system including all of the test docunentation requirenments, have
been prepared.

e. Results of all tests taken, both passing and failing tests, shal
be recorded on the CQC report for the date taken. Specification
par agraph reference, |ocation where tests were taken, and the
sequential control number identifying the test shall be given. |If
approved by the Contracting Oficer, actual test reports may be
submitted later with a reference to the test nunber and date
taken. An information copy of tests perfornmed by an offsite or
commercial test facility shall be provided directly to the
Contracting Officer. Failure to subnmit tinmely test reports as
stated may result in nonpaynent for related work perforned and
di sapproval of the test facility for this contract.

7.2 Testing Laboratories

7.2.1 Capabi lity Check
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The Governnent reserves the right to check | aboratory equipnent in the
proposed | aboratory for conpliance with the standards set forth in the
contract specifications and to check the | aboratory technician's testing
procedures and techni ques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall neet criteria detailed in ASTM D 3740
and ASTM E 329.

3.7.2.2 Capability Recheck

If the selected | aboratory fails the capability check, the Contractor will
be assessed a charge to reinburse the Governnent for each succeeding
recheck of the | aboratory or the checking of a subsequently sel ected

| aboratory. Such costs will be deducted fromthe contract ampount due the
Contractor.

3.7.3 Onsite Laboratory

The Governnent reserves the right to utilize the Contractor's control
testing laboratory and equi pnment to nake assurance tests, and to check the
Contractor's testing procedures, techniques, and test results at no

addi tional cost to the Government.

3.7. 4 Furni shing or Transportation of Sanples for Testing

Costs incidental to the transportation of sanples or materials shall be
borne by the Contractor. Sanples of materials for test verification and
acceptance testing by the Government shall be delivered to the foll ow ng
addr ess:

US Arny Engi neer District, Savannah
Envi ronnental & Materials Unit

200 North Cobb Par kway

Bui | di ng 400, Suite 404

Marietta, GA 30062

Coordi nation for each specific test will be nade through the Area Ofice.
3.8  COWVPLETI ON | NSPECTI ON
3.8.1 Punch-Qut | nspection

Near the end of the work, or any increnment of the work established by a

time stated in the Special Cause, "Conmencenent, Prosecution, and

Conpl etion of Wirk", or by the specifications, the CQC Manager shal

conduct an inspection of the work. A punch list of items which do not
conformto the approved draw ngs and specifications shall be prepared and

i ncluded in the CQC docunentation, as required by paragraph DOCUVENTATI ON

The Iist of deficiencies shall include the estimted date by which the
deficiencies will be corrected. The CQC System Manager or staff shall make
a second inspection to ascertain that all deficiencies have been corrected.
Once this is acconplished, the Contractor shall notify the Government that

the facility is ready for the Government Pre-Final inspection

3.8.2 Pre-Final |nspection
The Government will performthe pre-final inspection to verify that the

facility is conplete and ready to be occupied. A Governnent Pre-Fina
Punch List may be developed as a result of this inspection. The
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Contractor's CQC System Manager shall ensure that all itens on this |ist
have been corrected before notifying the Governnent, so that a Fina

i nspection with the customer can be scheduled. Any itens noted on the
Pre-Final inspection shall be corrected in a tinmely manner. These

i nspections and any deficiency corrections required by this paragraph shal
be acconplished within the tinme slated for conpletion of the entire work or
any particular increnent of the work if the project is divided into

i ncrenents by separate conpletion dates.

3.8.3 Fi nal Acceptance | nspection

The Contractor's Quality Control |nspection personnel, plus the
superintendent or other prinary nanagenent person, and the Contracting
Oficer's Representative shall be in attendance at the final acceptance

i nspection. Additional CGovernment personnel including, but not limted to,
those from Base/Post Civil Facility Engi neer user groups, and mgjor
conmands may al so be in attendance. The final acceptance inspection wll
be formally schedul ed by the Contracting O ficer based upon results of the
Pre-Final inspection. Notice shall be given to the Contracting O ficer at
| east 14 days prior to the final acceptance inspection and shall include
the Contractor's assurance that all specific itens previously identified to
the Contractor as being unacceptable, along with all remaining work
performed under the contract, will be conplete and acceptable by the date
schedul ed for the final acceptance inspection. Failure of the Contractor
to have all contract work acceptably conplete for this inspection will be
cause for the Contracting Oficer to bill the Contractor for the
CGovernment's additional inspection cost in accordance with the contract
clause titled "lInspection of Construction".

3.9 DOCUNMENTATI ON

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned.
These records shall include the work of subcontractors and suppliers and
shal |l be on an acceptable formthat includes, as a nmnimm the follow ng
i nformation:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equiprment with hours worked, idle, or down for
repair.

c. Wrk perforned each day, giving |ocation, description, and by
whom  When Network Analysis (NAS) is used, identify each phase of
wor k perforned each day by NAS activity nunber.

d. Test and/or control activities perforned with results and
references to specifications/draw ngs requirenents. The control
phase shall be identified (Preparatory, Initial, Follow up). List
of deficiencies noted, along with corrective action.

e. Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/draw ngs
requi renents.

f. Submittals and deliverables reviewed, with contract reference, by
whom and action taken.

g. Ofsite surveillance activities, including actions taken
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h. Job safety evaluations stating what was checked, results, and
i nstructions or corrective actions.

i. [Instructions given/received and conflicts in plans and/or
speci fications.

j. Contractor's verification statenent.

These records shall indicate a description of trades working on the
project; the nunber of personnel working; weather conditions encountered;
and any del ays encountered. These records shall cover both conform ng and
deficient features and shall include a statenent that equi pnent and
materials incorporated in the work and workmanship conply with the
contract. The original and one copy of these records in report form shal
be furnished to the Governnent daily within 24 hours after the date covered
by the report, except that reports need not be submitted for days on which
no work is performed. As a mninmum one report shall be prepared and
submtted for every 7 days of no work and on the |last day of a no work
period. All calendar days shall be accounted for throughout the life of
the contract. The first report followi ng a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report fromthe CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel

3.10 SAMPLE FORMS
Sanple fornms are included in Attachment 1 to Section 00800.
3.11 NOTI FI CATI ON OF NONCOWPLI ANCE

The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take

i medi ate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification. |If the Contractor fails or
refuses to conply pronptly, the Contracting O ficer nay issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |lost due to such stop orders shall be made
t he subject of claimfor extension of tine or for excess costs or damages
by the Contractor.

-- End of Section --
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SECTI ON 01501
SPECI AL CONTRACT REQUI REMENTS
PART 1 GENERAL
1.1 HAUL ROUTES

The Contractor will be required to use the haul routes shown on the plans

unl ess otherwise permitted in witing by the Contracting Oficer. Wen hau
routes are not designated on the plans, the Contractor nust obtain approval of
the Contracting O ficer of haul routes he intends to use. The Contractor
shall maintain the haul routes and shall keep the dust problem under contro
by wetting the surface as needed. Sweeping and cl eaning of pavenents will be
done as necessary to renmpve spillage resulting fromthe hauling operations.
After all hauling has been conpleted, the Contractor shall restore the earth
areas used for the haul routes to original condition by final grading,

shapi ng, conpacting, and grassing, and shall clean and sweep all paved areas
as required. Any pavenent damaged as a result of hauling operations under
this contract for both the earth and other naterials shall be pronptly
repaired by the Contractor, as approved by the Contracting Officer. The cost
of mai ntenance and repair of the haul routes, as nmentioned above, shall be
considered as a subsidiary obligation of the Contractor. The axle |oad of
earth haul i ng equi prent operating on paved streets shall not exceed 12, 000
pounds.

1.2 OM TTED
1.3 PARTNERI NG

Fol | owi ng contract award, the Governnent intends to propose a voluntary
partnering relationship with the Contractor. This partnering relationship
will attenmpt to draw on strengths of each organization to facilitate com
nmuni cations and mnimze delays to achieve a quality product, w thin budget,
and on schedule. Participation in such partnering activities may include
attendance at coordi nati on neetings and cooperation in other efforts to
promote the partnering relationship. The Government and the Contractor will
each bear their own costs for participation in the partnering relationship
with no change in the contract price. Participation will not result in any
change in the terns or price of the contract.

1.4 | NSTALLATI ON REGULATI ONS

The enpl oyees of the Contractor will be required to abide by all installation
regul ati ons as published by the Conmanding Officer. A copy of these regul a-
tions can be obtained fromthe Area/ Resident Engineer at the installation

Al'l costs in connection therewith shall be included in the contract price for
t he worKk.

1.5 ERECTI ON OF SI GNS
1.5.1 Army Project Sign

The Contractor shall furnish and install a project sign (when required by each
task order) at the location selected by the Contracting Oficer. The project
sign shall be painted on 1/2 inch thick exterior grade plywod. The sign

| ayout shall be in accordance with the graphic format shown in Attachment 1 to
Section 00800. The 4-foot by 4-foot right-hand section shall be painted white
(Col or No. 37875, Fed. Std. 595a) with black (Color No. 37038, Fed. Std. 595a)
lettering. The 2-foot by 4-foot |eft-hand section shall be painted red (Col or
No. 12199, Fed. Std. 595a) with white lettering.

1.5.2 Fort Bragg Project Sign

01501-1
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The Contractor shall furnish and install a project sign (when required by each
task order) at the location selected by the Contracting Oficer. The project
sign shall be painted on 1/2 inch thick exterior grade plywod. The sign

| ayout shall be in accordance with the graphic format shown in Attachment 1 to
Secti on 00800.

1.5.3 Air Force Project Sign

The Contractor shall furnish and erect a project sign in the |ocation as
sel ected by the Contracting Oficer. Details of construction shall be as
shown on sketches included in Attachnent 1 to Section 00800. The sign shal
be constructed of 1/2 inch thick (or metric equivalent), grade A-C, exterior
type plywood. The sign shall receive one coat primer paint followed by two
coats brown col or paint in accordance with Fed. Std. 595a, Col or No. 20100
sem gl oss exterior type enanel. Lettering nust be white gloss exterior type
enanel (Fed. Std. 595a, Color No. 37875). Wndows and door of the Castle and
| ogo background shall be painted white (Fed. Std. 595a, Color No. 37875). The
Castle and inner border line shall be brown (Fed. Std. 595a, Color No. 20100).
Upon conpl etion of work under this contract, the project sign shall be
renoved fromthe job site and shall remain the property of the Contractor

The Engi neering and Services Directorate enmbl em (AFVA 85-3) may be acquired by
sending a letter; a conpleted DD Form 1149, Requisition and | nvoice/ Shipping
Docurent; or a DA Form 17, Requisition for Publications (Army custonmers) to:

The Air Force Publishing Distribution Center
2800 Eastern Boul evard
Bal timore, MD 21220- 2898

1.6 OM TTED
1.7 ENVI RONVENTAL EVALUATI ON FOR SI TE CONTAM NATI ON
1.7.1 Oritted

1.7.2 Contractual Responsibilities of Al Parties in the Event of Encounter
wi t h Contami nati on

If the Contractor encounters materials or conditions which indicate that there
may be contam nation on the site, the Contractor shall stop all work on the
job site and report the discovery of the contam nants to the Contracting
Oficer's Representative (COR). The COR, will issue a witten order to the
Contractor to resume work or to suspend, delay, or interrupt all or any part
of the work of this contract for the period of tine that the Contracting

O ficer deternmines appropriate for the conveni ence of the Governnent as
provided in FAR 52.212-12 - SUSPENSI ON OF WORK. The Government will be
responsi bl e for maki ng an assessnent of the contam nated site if this course
of action is determned to be appropriate. After the assessnent has been
conpl eted, the Governnent reserves the right to the foll owi ng courses of
action:

a. Direct the Contractor to resune work.

b. Cean up the contaminated site prior to directing the Contractor to
resume work. The COR will determ ne whether the cleanup is to be
acconpl i shed by others or the Contractor.

c. Relocate the project site.

d. Ternminate the contract for the conveni ence of the Government as provided

in FAR 52.249-1 - TERM NATI ON FOR CONVENI ENCE OF THE GOVERNVMENT ( FI XED- PRI CE)
(SHORT FORM or FAR 52.249-2 - TERM NATI ON FOR CONVENI ENCE OF THE GOVERNMENT
(FI XED- PRI CE) - ALTERNATE | as applicable.

1.8 OMTTED
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1.9 CONSTRUCTI ON SCHEDULE RESTRAI NTS
1.9.1 Cccupancy

The state of occupancy of each work site will be determined with each task
order. It is the intent of these provisions to provide for maxi num

coordi nati on between construction activities pursuant to this contract and
concurrent ongoing routine activities of base personnel. Interference with and
i nconveni ence to the occupants or routine of the facility shall be held to an
absol ute m ni mum

1.9.2 Pr ot ecti on

Contractor is responsible to provide such covering, shields and barricades as
are required to protect building occupants, equi pnent, stores, supplies, etc.
fromdust, debris, weather intrusion, water, noisture or other cause of danage
resulting from construction.

1.9.3 Phasi ng and Sequence
1.9.3.1 Gener a

In addition to the submittals required by clause SCHEDULES FOR CONSTRUCTI ON
CONTRACTS (see SECTI ON 00700, FAR 52.236-15) the Contractor shall submt for
approval a summary work schedul e setting forth schedule dates for initiation
and conpl etion of construction in each work area. No work shall be perfornmed
prior to approval of this schedule and all work shall be perfornmed in strict

adherence thereto. |If departures fromthis schedul e appear to be required or
desired, the Contracting Oficer shall be pronptly notified and his approva
will be required prior to inplenentation of sald departure(s).

1.9.3.2 Special Wrk Restraints
To be deternmined with each task order.
1.9.4 Ti me of Perfornmance

1.9.4.1 Al work requiring access to building interiors excluding attics,
craw spaces, etc., and all other work shall be perforned between 7:30 a.m
and 4 p.m (nornmal working hours for base where project is |ocated) excluding
of ficial holidays, unless otherw se indicated or approved by the Contracting
Oficer. Requests to work during other than these nornal hours shall be nade
inwiting at least 36 hours in advance. For exanple, a request to work on a
Sat urday shall be submitted no | ater than Thursday at noon

1.9.4.2 Work requiring outages of utilities or building systens will be
acconpl i shed in accordance with prior approved schedul e(s).

1.9.5 CQut ages

Contractor's work requiring outages of utility systems or building systens
will require 2 weeks' advance notice and will be subject to the approval of
the Contracting Officer. Contractor will be held responsible for unathorized
utility disruptions that cause damage or loss to the Governnent's rea
property, equipnent, or operations. The Contractor will be held responsible
for utility disruptions that extend beyond this period.

Limts of Duration:

water ------------------- 4 hours

Sewer -----------oaaoo o 4 hours

Electricity -------------- 4 hours

Nat ural Gas: Seasons to be determ ned by installation
During heating season -- 3 hours
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During cooling season -- 6 hours
LP Gas: Seasons to be determ ned by installation
Duri ng heating season -- 3 hours
During cooling season -- 6 hours
#2 Fuel G1: Seasons to be determined by installation
During heating season -- 3 hours
During cooling season -- 6 hours
Hi gh Tenperature Water (HTW: Seasons to be determined by installation
Duri ng heating season -- 3 hours
During cooling season -- 6 hours
Steam Seasons to be determ ned by installation
During heating season -- 3 hours
During cooling season -- 6 hours
Chilled Water: Seasons to be determ ned by installation
Duri ng heating season -- 3 hours
During cooling season -- 6 hours

*The cooling season is 1 May through 1 Cctober. The heating season is 1
Cct ober through 1 May.

(2) The Contractor shall provide tenporary utilities systems for any
utility outage longer than the limts of duration shown above.

1.9.6 Continuity

Al tools, labor and materials required to conplete any itemof work within a
given work area or requiring an outage of any building utility or system
shall be available at the site prior to comencenent thereof. Once work has
commenced on an itemof work, said work shall be continuously and diligently
performed to conpletion and acceptance.

1.9.7 Excavation Permts

An excavation permit shall be presented to the Resident Engi neer and approved
by the Facilities Engineer 7 working days prior to any excavation that
penetrates the ground by 6 or nore inches. The Contractor shall contact the
Resi dent Engineer's O fice for an appointnent for spotting of utility l|ines.
A signed copy of the digging pernmt shall be kept on site at all tinmes.

1.9.8 Road and/or Railroad Cl osures

Road and/or railroad closures will require 2 weeks' advance witten notice and
be subject to the Contracting Officer's approval. Notice shall state reason
for closure, date and tinme closure will comence and estimated duration of

closure. A sketch shall be provided showi ng | ocation of excavated area and
pl acenent of barricades and signs. Cosures shall be limted to a maxi mum of
5 cal endar days.

1.9.9 Construction Debris

Construction debris (stumps, linbs, |eaves, concrete, nasonry, brick
uncontam nated earth, steel, and glass) will be disposed of in the disposa
area |l ocated in an approved off-base landfill at the Contractor's expense.
Conbusti bl e material shall be disposed of in a sanitary fill area located off

the site at the Contractor's expense.

1.9.9.1 Trash Contai ners

Al trash containers on the job site nust be covered at all tinmes to ensure
that trash does not blow around. |In addition, all light/loose material wil]l
be secured such that it will not bl ow around during w ndy weat her.

1.9.9.2 Construction Debris Leaving Site
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Al'l construction debris/trash that | eaves the project site will be covered
fromthe tine that it |eaves the construction site. Any rmud or soil which

| eaves the project site will be cleaned up by the Contractor i medi ately upon
di scovery or notification of such an occurrence.

1.9.10 Contractor will be required to mmintain existing |andforns, drainage
patterns, and healthy, nmature vegetation to the nmaxi num extent possible and
will replace damaged vegetation, sod, and ground cover.

1.9.11 Any suitable topsoil stripped fromthe site during the course of
work will be stockpiled onsite for reuse. Any excess topsoil renmining upon
conpletion of project will be stockpiled in the DPW conpound.

1.9.12 Any unforeseen site conditions, unmapped utility systems, or
hi storical/archeol ogi cal itens encountered during site surveys, soil borings,
or construction excavation will be reported to the Contracting O ficer.

1.9.13 The Contractor shall be held responsible for the replacenment of any
utility systens, facilities, or Government equi pnent danaged during the course
of the contract.

1.9.14 The Contractor will mow the grass on the construction site weekly or
when the follow ng conditions warrant: centipede grass will be maintained to
a maxi mum hei ght of 2 inches and a m ni mum hei ght of 1 inch; all other grasses
will be nowed to keep the height of the grass to a maxi mumof 4 inches and a

m ni mum of 2 i nches.
1.9.15 MOTSU Regul ation 715-5

In performng the contract work on the Mlitary Ocean Term nal at Sunny Point,
the Contractor shall conply with all pertinent provisions of MOTSU Regul ati on
715-5 (Appendix A at the end of this section) and the foll owi ng additiona
provi si ons.

(a) No caneras are permtted in restricted areas w t hout perm ssion of the
Chief, Safety and Security Division, MOTSU. Further, the individual nust be
acconpani ed by a terninal enployee.

(b) No firearns are permitted in restricted areas wi thout perm ssion of the
Chief, Safety and Security Division, MOTSU

(c) Al sanitary services must be provided by the Contractor. Use of
CGovernment sanitary facilities will not be allowed. </LST>«<LST>(d) No
di sposal site exists on Sunny Point. Al trash/rubbish nust be renmoved from
the termnal at the Contractor's expense.

(e) Space for Contractor personnel parking and materials storage nust be
confined to the job site proper. Further the utilization of the job site for
this purpose cannot interfere with the operations of existing facilities in
t he area.

(f) At no tinme will construction be allowed which effects the integrity of
MOTSU s perinmeter fence w thout the approval of the Chief, Facilities Engineer
Di vi si on, MOTSU

(g) MOTSU s main entrance and perinmeter road will remain clear and free of
congestion at all tines.

1.9.16 St andby Ti ne

(a) The work to be perforned is to be acconplished at facilities which will
be in operation at various tinmes during the course of this construction. The
Contractor will not be permtted access to an active wharf until operations
have ceased. The Contractor will be given notice of an inpending operation
and shall schedule his work such that he can suspend work and vacate a wharf
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schedul ed for activity and nove to an inactive wharf w thout rendering the
vacated wharf totally inoperable. A delay day will be awarded if the
Contractor cannot i mediately begin work on alternate wharf. The follow ng
utilities are necessary for term nal operations and shall be in service
whenever the Contractor is required to vacate a wharf: Power to one of the
two snmoke houses and on the first floor of the service building, fire punps or
fire protection cranes (south wharf), lift station punp(s) and potable water
service to the operable buildings outlined above. The South Warf is the nost
active wharf with approximately 15 days of operation per nonth followed by the
center wharf with approximately 5 nonconsecutive days per nonth and the north
wharf w th approxi mtely 3 nonconsecutive days per nonth.

(b) The Commanding O ficer of Mlitary Qcean Term nal, Sunny Point, or
ot her duly authorized representative of the Government and/or its assignees,
reserves the right to exclude all persons fromsaid | and during the | oading or
unl oadi ng of ammunition and expl osi ve and/or anytinme the Government perceives
a danger to contractor personnel. This provision is invoked in order that
MOTSU may conply with DOD 6055.9 STD Amunition and Expl osive Safety
St andar ds.

(c) Contractors will be required to suspend all work on the south, north or
center wharf when so directed by the Contracting Oficer for time period as
required for MOTSU personnel to | oad and unl oad amuniti on and expl osives.
During an average nonth it is anticipated that Contractor will be required to
suspend all operations as follows:

South wharf ------------------------ 15 days per nonth
Center wharf ----------------------- 5 days per nonth
North wharf ------------------------ 3 days per nonth

(d) The Contractor shall be conpensated for delays associated with the
restrictions as stated above, at the south, center and north wharfs in excess
of the average of 15, 5, and 3 days per nonth, respectively. The Contractor
shall note that no conpensation will be given for delays associated with the
restrictions as stated above which are | ess than or equal to the anticipated
averages per month for suspension of work. Any delay tine in excess of the
aver age del ays di scussed above which is associated with the restrictions
nmentioned above is defined as Contractor's stand by tine. The nunber of
actual suspension days shall be cal culated chronologically fromthe first to
the I ast day of the month. Once the nunmber of actual suspension days
anticipated in subparagraph 1.9.7(c) above have been incurred, the Contracting
Oficer will exam ne any subsequently occurring suspension to determ ne
whet her the Contractor is entitled to a tine extension. These subsequently
occurring suspension days must prevent schedul ed work for 50% or nmore of the
Contractor's work day and delay work critical to the tinely conpletion of the
project. For each day of stand by time, Contractor will be conpensated at the
rate [ ].

1.9.17 Term nal Activities

The termnal activities will be in continuous operation while work is in
progress. The work shall be acconplished in such a way as to mninze
interference with the term nal operation

1.10 UNAUTHCRI ZED | NSTRUCTI ONS FROM GOVERNMENT PERSONNEL

1.10.1 The Contractor will not accept any instructions issued by any person
enpl oyed by the U S. Governnent or otherw se, other than the Contracting
Oficer or the Contracting Officer's representatives (the Adm nistrative
Contracting Officer (ACO and the Contracting Oficer's Representative (COR))
acting within the linmts of their authority. The ACO and COR, and the scope
of their authority, will be designhated in witing and identified to the
Contractor.
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1.10.2 Only informati on contained in an authorized amendnent or nodification
to the contract, or a task order duly issued by the Contracting Oficer, my
be considered by the Contractor as grounds for deviation fromany stipulation
of the contract, any nodification, referenced draw ngs, and/or specifications.
No i nformati on received fromany person enployed by the Governnent, other than
the Contracting Oficer, shall be considered as grounds for deviations from
the specified stipulations.

1.11 CLASSI FI CATI ON OF WORK PERFORMED BY CONTRACTOR

Unl ess he has submitted such description with his offer, the successfu

of feror must furnish the Contracting Oficer's Representative, within 20 days
after award, a description of the work which he intends to performw th his
own organi zation (e.g., earthwork, paving, brickwork, or roofing).

1.12  SAFETY AND HEALTH
1.12.1 This section is applicable to all work covered by this contract.

1.12.2 The publications listed in Section 01080 are applicable to and forma
part of this specification to the extent referenced. The publications are
referred to in the text by basic designation only.

1.12.3 Definition of Hazardous Materials: Refer to hazardous and toxic
mat eri al s/ substances included in Subparts H and Z of 29 CFR 1910, and to
others as additionally defined in Fed. Std. 313. Those npbst comonly
encountered include asbestos, polychlorinated bi phenyls (PCBs), explosives,
radi oactive material, |lead, and | ead based paint, but may include others.

1.12. 4 Asbest os

1.12. 4.1 Asbestos containing material (ACM denolition may be required under
this contract.

1.12.4.2 THE CONTRACTOR | S WARNED THAT EXPOSURE TO Al RBORNE ASBESTOS HAS
BEEN ASSOCI ATED W TH FOUR DI SEASES: LUNG CANCER, CERTAI N GASTRO NTESTI NAL
CANCERS, PLEURAL OR PERI TONEAL MESOTHELI OMA AND ASBESTOSIS.  Studies indicate
there are significantly increased health dangers to persons exposed to
asbest os who snoke, and further, to famly nenbers and ot her persons who
becorme indirectly exposed as a result of the exposed worker bringing asbestos-
| aden work cl othing home to be | aunder ed.

1.12.4.3 The Contractor is advised that friable and/or nonfriable asbestos-
containing material nmay be encountered in area(s) where contract work is to be
perfornmed. Friable asbestos-containing nmaterial neans any material that
contai ns nore than one percent asbestos by weight that hand pressure can
crunbl e, pulverize or reduce to powder when dry. Nonfriable asbestos-
containing materials are materials in which asbestos fibers are bound by a
matrix material, saturant, inpregnant or coating. However, excessive fiber
concentrati ons may be produced during uncontrolled abrading, sanding,

drilling, cutting, machining, renmoval, denolition or other simlar activities.

1.12.4. 4 Care nmust be taken to avoid rel easing, or causing to be rel eased,
asbestos fibers into the atnosphere where they may be inhal ed or ingested.

The Cccupational Safety and Heal th Admi nistration (OSHA) has set standards at
29 CFR 1910. 1002 and 29 CFR 1926.58 for exposure to airborne concentrations of
asbestos fibers, nethods of conpliance, nedical surveillance, housekeeping
procedures and ot her neasures that nust be taken when working with or around
asbestos-containing materials. The Environnmental Protection Agency (EPA) has
establ i shed standards at 49 CFR 61.140-156 for the control of asbestos

em ssions to the environment and the handling and di sposal of asbestos wastes.

1.12.4.5 Use of friable asbestos-containing materials is not permtted by

current criteria and shall not be used in new construction or nodification
projects (ETL 1110-1-118, 27 May 1983). Plans and specifications for all new
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construction and nodification projects will be reviewed to insure the use of
friable asbestos-containing materials is not specified.

1.12.4.6 Mai nt enance, nodification, or denolition activities where exposure
to asbestos dust nmay occur frompreviously installed friable or nonfriable
asbestos-containing material will be identified. Al precautions, to include
proper work practices, nedical surveillance, respiratory protection

i ndustrial hygiene, and environnental protection requirements of OSHA, EPA (40
CFR 61. 140-156) and DA Circul ar 40-83-4, as applicable, shall be strictly
adhered to.

1.12.5 Lead- Based Paint: The Contractor shall report any findings of
suspected | ead or |ead-based paint to the Contracting Oficer's
Representative. Any renediation of this type will be conducted under separate
contract.

1.13 | NSTALLATI ON DESI GN GUI DE

The appropriate installation design guide for each task order provides

gui dance whi ch, when applied to the planning, programm ng, design, and
execution of individual projects, will result in inproving and naintaining the
quality of the visual environment.

1.14 NGO SE CONTROL

The Contractor shall conply with all applicable Federal, State, |ocal, and
installation | aws, ordinances, and regulations relative to noise control

1.15  ADP SUPPORT REQUI REMENTS

1.15.1 The Contractor is responsible for obtaining, nmaintaining, and
operating an operational conputer systemwhich is conmpatible with the
CGovernment conputer systens and networks.

1.15.2 The Contractor is responsible, at his own expense, for obtaining his
own automation system Omership of this systemw ||l remain with the
Contractor.

1.16 GOVERNMENT- FURNI SHED SI TE

1.16.1 The Contractor will be provided the use of a parcel of as designated
by the Contracting O ficer or his designated representative.

1.16.2 The Contractor shall be required to provide trailers and storage
roons to house staff personnel and equi pnent used in performance of this
contract, and to connect to existing utility lines.

1.17 GOVERNMENT- FURNI SHED EQUI PMENT/ MATERI ALS

1.17.1 I f Government property is furnished as part of a task order, it wll
be identified on individual task orders. The Governnent property wll be
recei ved, |oaded and transported fromthe storage site by the Contractor. The
Contractor shall be required to establish a hand receipt with the appropriate
Property Officer to receive the supplies as directed by the Contracting
Oficer.

1.17.2 The Contractor assunes the risk and responsibility for |oss or damage
to Governnent-furni shed property as defined in FAR 52.245-2(q).

1.17.3 The Contractor shall follow the instructions of the Contracting
O ficer or his designated representative regarding the disposition of al
Gover nrent - f ur ni shed property not consumed in performance of a task order.

1.18 SALVAGEABLE AND REPAI RABLE MATERI ALS
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1.18.1 Material classified by the Contracting Oficer or the Contracting
Oficer's Representative as sal vageabl e, and equi prent designated on the
drawi ngs or specifications, shall remain the property of the Governnent and
shall be turned in as directed by the Contracting O ficer.

1.18.2 Material classified by the Contracting Oficer or the Contracting
Oficer's Representative as repairable shall be thoroughly cl eaned and
delivered as directed by the Contracting Oficer.

1.18.3 Mat erial and equi pnent not identified to be removed and turned in to
the Contracting Officer will become the property of the Contractor. Materials
not classified as sal vageabl e or repairable by the Contracting Oficer or the
Contracting O ficer's Representative shall be renmoved fromthe site and

di sposed of off post at no cost to the Government.

1.18.4 Prior to comrencing work, a joint inventory will be conducted by the
Contractor, the Contracting Oficer's Representative, and Governnent |nspector
during which sal vageable, repairable material will be identified. The
Contractor will be given a copy of this inventory and will be accountable for
this property as indicated above. This joint inventory will in no way limt
or preclude the Contracting O ficer fromdesignating additional itens in the
above categories during the life of this contract. Ildentified materials wll
be delivered as directed by the Contracting Oficer either to the DPWor

t hrough the DPWto the Defense Reutilization and Marketing O fice (DRMD) . For
materials to be delivered to DRMO, the Contractor shall fill out DA Form 1348
(Turn-1n Slip) and present it for signature to the Real Property Accountable
Oficer at DPW

1.19 TA LET FACI LI TIES

Contractor's personnel will be pernmitted to use toilet facilities where

avai l abl e and or allowed by Facility User on the prem ses subject to

regul ati on and control of the Contracting Oficer or his designated
representative. On those sites where no toilet facilities are available, the
Contractor shall provide portable chemical latrines (registered by TNRCC), at
no additional cost to the Government. These facilities shall be maintained in
accordance with the installation's safety office.

1.20 | DENTI FI CATI ON OF EMPLOYEES

1.20.1 The Contractor and all subcontractors shall furnish an identification
badge/card to each enpl oyee prior to commencenent of work onsite by any

enpl oyee, and all enpl oyees shall wear a visible identification badge at al
times on the job site. As a minimum the Contractor's name and phone nunber,
enpl oyee' s photograph, title of contract, and enpl oyee name/identification
shal | be displayed on the identification. Al prescribed identification shal

i medi ately be delivered to the Contracting Oficer for cancellation upon the
rel ease of any enpl oyee.

1.20.2 Clothing worn by all Contractor enployees shall conmply with

applicabl e health and safety provisions and shall not include any portion of
past or present military uniforns. O ficial Contractor |ogos and uniforms are
per m ssi bl e.

1.21 DEVI ATI ON FROM PROPOSED MANAGEMENT PERSONNEL

The Contractor shall obtain prior witten approval fromthe Contracting
Oficer prior to nmaking any changes in his proposed managenent staff set forth
in his technical proposal.

1.22 DEVI ATI ON FROM PROPOSED LI ST OF SUBCONTRACTORS

1.22.1 The Contractor shall update the list of his subcontractors nonthly

and subnit the updated list through the CORto the Ordering Oficer by the
10th day of each month. This list should contain all subcontractor deviations
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(i ncreases/ decreases) which vary fromthe original |ist of contenplated
subcontractors provided in the technical proposal

1.22.2 In addition to the above, the Contractor shall subnmit with the
proposal for each task order a |ist of subcontractors who will perform work
under each task order

1.23 PROBLEM REPORTI NG

The Contractor shall pronptly report to the Contracting Officer's
Representative all construction problens or design deficiencies encountered
during construction. Report will include reconrended sol utions or
alternatives. The reporting is to be done on a form provided by the
Contractor. This may be called a Corrective Action Request (CAR), Request for
Information (or Instruction) (RFI) or whatever title the Contractor desires as
long as the formand title are acceptable to the COR

1.24 PRESERVI NG HI STORI CAL AND ARCHEOLOG CAL FI NDS

The Contractor shall be required to obtain archeol ogi cal clearance fromthe
Environnental O fice prior to conducting any ground di sturbing action in areas
wher e archeol ogi cal resources exist. This will include all areas except

i mproved roads, grounds and simlar areas. Any failure to do so, which
results in damage to cultural resources, may result in claims for costs of
nmtigati ng danage bei ng assessed agai nst the Contractor

1.25 LI M TED ACCESS TO FORT

1.25.1 The Contractor, shall under regul ations prescribed by the Provost

Mar shal , use only established roadways when transporting personnel and/or
material in the prosecution of work. The Contractor shall adhere strictly to
t he above, and shall not devel op new i ngress or egress roads w thout specific
witten instructions fromthe Provost Marshal. The Contractor shall insure
hi s personnel use designated parking areas only. Vehicles shall not be parked
on grassy areas.

1.25.2 If the Contractor fails or refuses to conply with the above, the
Contracting OFficer may issue a stop work order. No part of the tine [ost due
to any such order shall be nade the subject of claimfor extension of tinme or
for excess costs or damage by the Contractor

1.25.3 Conpliance with the provisions of this paragraph by subcontractors
will be the responsibility of the Contractor

1.25.4 Al vehicles operated in support of the contract, including
Contractor and Contractor enployees' privately owned vehicles or subcontractor
vehi cl es shall be registered, insured, |icensed, and i nspected for conpliance
wi th applicable Federal, State, and local safety requirenents.

1.26 GOVERNMENT EQUI PMENT ON THE SI TE

The Contractor shall cover equipnent that is to remain in place within the
area of contract operations and protect it against damage or |oss; nobve and
store equi pnent that is renmoved in performance of work where directed or reuse
in work as required by draw ngs and specifications. Equipnment tenporarily
renoved shall be protected, cleaned and replaced equal to its condition prior
to staring work. Security for equipnent or materials that is to be reused and
is renoved for tenmporary storage shall be the sole responsibility of the
Contractor.

1.27 SERVI CES TO BE PERFORMED

The general requirenents for the nature and categories of work to be perforned
under this contract includes but is not necessarily limted to the foll ow ng:
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site clearing, building renovation, earthwork, site drainage and utilities,
roads and wal ks, cast-in-place concrete, brick masonry, block and tile
masonry, structural netal, netal joists and decking, rough carpentry, finish
carpentry, built-in cabinetry and furniture, roofing and siding, sheet netal
wor k, doors, wi ndows and gl azi ng, wi ndow coverings, entrances and store
fronts, lath and plaster, drywall, painting and wall coverings, floor tile and
carpeting, pipe and fittings, plunbing devices and fixtures, fire

ext i ngui shing systems, fire alarmsystens and intrusion detection systens and
equi prent, heating and air conditioning and ventil ating equi prent and systens,
ducts and controls, boxes and wiring devices, starters, breaker panels,

swi tching devices and transforners, lighting and prinmary and secondary power
syst ens.

1.28 ACCESS TO WORK AREAS

Schedul i ng of access to family housing units shall be coordinated with the
appropriate Fam |y Housing Division at the work site for each task order

t hrough the Contracting Oficer's Representative and shall conply with the
fol | owi ng:

1.28.1 Al work shall be perforned during normal duty hours from7:30 a. m
to 4:00 p.m, Mnday through Friday, excluding Federal |egal holidays, unless
specifically authorized by the Contracting Oficer or as required for a
schedul ed interruption. Federal |egal holidays falling on Saturday shall be
observed on the preceding Friday and those falling on Sunday shall be observed
on the foll owi ng Monday.

1.28.2 Fam |y Housing office at the installation (the Governnment) will
notify famly quarters occupants by letter of the general tine frame in which
the Contractor will be allowed access to their set of quarters. This genera
schedule will be based on the Contractor's schedule, subnmitted in accordance
with contract clause SCHEDULES FOR CONSTRUCTI ON CONTRACTS (FAR 52. 236-15).

1.28.3 It shall be the Contractor's responsibility to notify, in witing,

t he occupants of each fam |y housing unit of the specific day access is
desired and the exact nature of the work to be performed. This notice nust be
given a mninmumof 2 weeks in advance. The procedure for acconplishing this
is as follows:

1.28.3.1 Wthin 30 days of receipt of the Notice to Proceed, but before
starting work, the Contractor shall either nail or deliver a letter (see
Sanple Letter No. 1 included at the end of this section) addressed to the
occupants of dwelling units involved and include the follow ng information:

1.28.3.1.1 An informative statement that the Contractor has been engaged to
acconplish certain work in the occupant's dwelling unit.

1.28.3.1.2 A description of the work to be acconplished and the date the
total project is to be conpleted.

1.28.3.1.3 A description of the tinme franes and | ocation in which access
will be necessary to performthe work. (Miltiple access requirenments shal
be carefully defined.)

1.28.3.1.4 A statenent that a responsible adult (18 years or older) wll
have to be present (on the prem ses) during all phases of work in which
interior access will be required.

1.28.3.1.5 A statenment that all vehicles nust be renoved fromthe i medi ate
vicinity of the building prior to the begi nning of work.

1.28.3.1.6 The nane and phone number of a point of contact to which the

occupants shoul d report access coordination problenms. (Long distance phone
nunbers must include area codes and a statement that the Contractor will bear
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t he expense of collect calls.) A tine frame in which phone calls will be
recei ved.

1.28.3.1.7 A return mailing address to which inquiries may be directed.

1.28.3.1.8 I ncl ude one of the following statenents as it applies to this
proj ect:

- Arequest to gain access at a specific tine on a specific date or dates
for a specific tinme period. (Applicable only for dwelling units to be
conpleted within 14 cal endar days of the date Letter No. 1 is sent.)

- A statenent that a Contractor's Representative will be in contact with the
occupant 2 weeks prior to actual access requirenents.

1.28.3.1.9 A request for the occupant to accel erate work progress by
renovi ng any occupant-owned itens in the work area that mght inpede the flow
of work.

1.28.3.1.10 A courteous salutation.

1.28.3.1.11 The letter is to be approved by the Contracting Oficer, and a
copy of same is to be furnished to the Contracting Officer. No work may
conmence until this requirement has been acconplished in total

1.28.3.2 At 14 cal endar days prior to actual access requirenents at a par-
ticular dwelling unit, the Contractor shall send another approved |etter
rem ndi ng the occupant that he is doing this work and this letter (see Sanple

Letter No. 2 included at the end of this section) shall include the sane

i nformati on as Sanple Letter No. 1 with an update as to when access will be
required. Letter No. 2 should include a request that the occupant call the
Contractor to verify that access will be avail able.

1.28.3.3 Bet ween 2 and 4 days prior to actual access requirenments, the
Contractor shall either send or deliver a third notice that access is needed.
This letter (see Sanple Letter No. 3 included at the end of this section) is
to include the follow ng:

1.28.3.3.1 Al of the infornmation required in Letter No. 2 with another
update of the exact time, date and for what period access will be required.

1.28.3.3.2 I ncl ude one of the followi ng statenents as it applies to each
i ndi vidual dwelling unit:

- A statenent that coordination has not been conpl eted because no access
agreement has yet been finalized.

- A statenent that failure to set this agreenent will possibly inpede the
progress of this work.

- Anot her request that the occupant nake contact with the Contractor's
Representative to coordinate access.

1.28.3.4 The Contractor shall meet the agreed upon schedule that his repre-
sentative prearranged with the fam |y housing occupant.

1.28.3.5 If at this point no agreenent has been arranged, the Contractor
shall report to work at the tine at which he had previously requested access.
If access is not available, he shall furnish and | eave a note fastened to the
front door handle to informthe occupant that the Contractor needs access to
the quarters (see Sanple Fourth Notice included at the end of this section).
Agai n, a phone nunber, point of contact, and nission statenent is required.

1.28.3.6 The Contractor shall return to the dwelling unit at |east 4 days
later to try again to gain access.
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1.28.3.6.1 If access is not available at this tine, the Contractor shal
again |leave a notice on the front door knob (see Sanple Fifth Notice at the
end of this section) and at this time request in witing the assistance of the
Fam |y Housi ng Branch Office through the Contracting Officer's Representative
to determine the status of the dwelling unit and/or effect notification

t hrough the conmmand of the occupant's mlitary unit.

1.28.3.6.2 The Contractor shall repeatedly place notices on the door knob
every 4 days until a tinme 2 days prior to the conpletion date of the contract
or until the work is conpleted.

1.28.3.7 In the event that an access agreenment is never reached within the
time constraints of this contract, consideration will be given to extending
the tine [imt. No noney shall be paid for materials or |abor not used
because an access agreenent was not effected.

1.28.3.8 The Contractor is hereby put on notice that these occupants have
pecul i ar and extenuating demands on their tine and on their transit status.

It is, therefore, incunmbent upon the Contractor to make every reasonabl e
effort to comunicate with the occupants on a one-on-one basis to acconmpdat e
their requirements.

1.28.3.9 Oritted
1.28.3.10 Onmitted

1.28.3.11 If, for sonme reason, the occupant refuses to allow access to the
quarters or if the Contractor's personnel are required to stop work on that
dwel ling unit because the occupant |eaves, the Contractor shall notify the
Contracting OFficer's Representative inmediately and receive directions from
the Contracting O ficer.

1.28.3.12 Al letters and notices required herein shall be prepared in the
correct number by the Contractor and shown to the Contracting Oficer's
Representative prior to distribution

1.28.3.13 It should be understood by the Contractor that, even with the
notification systemoutlined above, access to sonme units of fam |y housing

will not be available the first tine, and it may be necessary to renotify the
occupants. After two unsuccessful attenpts by the Contractor, the Contracting
Oficer's Representative will be notified and will effect final notification.
1.28.4 In no case will the Contractor or his enployees enter fam |y housing
units w thout the occupants being present.

1.28.5 In the case of unoccupi ed, vacant quarters, the Fam |y Housing office
wi Il provide access.

1.28.6 The Contractor shall schedule his work in a manner that will reduce

t he i nconvenience to the fam |y housing occupants to a m nimum The Contractor
shall finish his daily increments of work to the extent that the famly
housi ng units are habitable and functi onal

1.28.7 The Contractor will ensure that all his enployees entering famly
housi ng make every reasonable effort to refrain fromtracking in dirt or nud
and other extraneous matter. It shall be the Contractor's responsibility to

cl ean and/or repair any danmge caused by his enpl oyees.

1.28.8 The Contractor shall be responsible for repairing any structural or
architectural damage that occurs as a result of his performance of this work.

1.28.9 The Contractor shall provide a nanmetag for each of his personne
entering famly housing. This nanetag shall show the conplete nane of the

enpl oyee and the name of the enployee's firm This nanetag shall be worn at
all times when entering and working in famly housing. In addition, each crew
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will be provided with a letter of identification fromthe Fam |y Housing
of fice.
1.28.10 The Contractor will be required to renove all furniture and ot her

itenms required to be noved in order to performthe work. Care of the fur-
niture and other items during noving (removing and return) shall be the
responsibility of the Contractor, and if any danage is incurred due to fault
or negligence of the Contractor, his agents and/or enployees, repairs shall be
at the Contractor's expense. Furniture and itens shall be stored within the
area in a location as convenient as possible to the occupant. Furniture and
other itens shall be replaced by the Contractor upon conpletion of the work.

1.28.11 The Contractor will be required to supply the installation's Famly
Housi ng Mai ntenance Contractor wi th an emergency phone nunber and point of
contact. The individual who is designated as point of contact nust be

avail able at any time in case the Contractor's work creates sone problemwth
utilities which nmust be corrected by the installation M ntenance Contractor

1.29 DI SCOVERY OF UNEXPLODED BOVBS

The Contractor accepts the award of the contract with the know edge that
unexpl oded bonbs (DUDS) may be encountered when carrying out such work. The
Contractor will be required to conply with the installation regulations.

1.30 COVPLETI ON OF TASK ORDERS

1.30.1 Performance tinme will be negotiated for each task order considering
that all task orders issued will be acconplished and performed concurrently.

The Contractor shall provide a critical path nethod schedule (CPM wth each

proposal which will be revised and resubmitted based upon the negoti ated

conpletion date. The CPM shall be updated weekly for each task order after
the Contractor receives the notice to proceed for that task order. Some task
orders nay require phased conpletion tinmes. Conpletion tinmes for individua
phases of such task orders will be determ ned by nutual agreement during

proj ect proposal negotiations.

1.30.2 The followi ng requirements pertain to tinely conpletion of task
orders. The performance period for any task order shall begin as indicated
upon the task order. A task order is considered conplete upon fina
acceptance of work conpl eted under that order to include delivery of
acceptable, required as-builts, draw ngs, DD Form 1354, DA Form 2877, O8&M
trai ning and manual s, and warranty information.
1.30.3 The Contractor shall plan, perform and nanage all work so as to
conply with specified conpletion dates without resort to other task orders and
wi t hout resort to other actions which would result to additional cost to the
Government. The followi ng categories shall be used as a basis for estinmating
conpl eti on dates:

(a) Proper crew sizes and equi prent.

(b) Use of subcontractors.

(c) Required phasing.

(d) Concrete curing.

(e) Government delay of access to work site.

(f) Testing and evaluation of work site conditions which require extra
days.

(g) Docunented unavailability of naterials or equipnent.
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(h) Full conpliance with any applicable |law, regul ation, or safety
requi rement whi ch del ays time beyond the nunber of days all owed by ot her
el ements.

(i) Extensive coordination required for use of utilities and digging
permts.

(j) Factors beyond the Contractor's control delay work.

(k) Negotiate a conpletion time which woul d appear sooner than nornal
based on priority and criticality work conpletion

1.31 NOTI CE OF COVPLETI ON OF TASK ORDER

The Contractor shall notify the ordering officer upon conpletion of each

i ndi vi dual task order. The Contractor shall give a m ni mum advance notice of
2 working days of the date the work will be fully conmpleted and ready for
final inspection.

1.32 CONTRACT PROGRESS REPORTS

1.32.1 The Contractor shall submit a weekly progress report to the
Contracting O ficer or his designated representative for each task order

i ssued but not conpl eted.

1.32.2 The report will use FORSCOM Form 59-1-R unl ess an alternate progress
report format is proposed by the Contractor for approval by the Governnent.
Any changes or additions requested by the Governnent will be included in the
format. Each report is to be signed and dated by the Contractor

1.32.3 The Contractor shall also furnish weekly an updated conputer summary
CPM chart listing all task orders issued to date. A summary chart shall be
provi ded on floppy disk and in hard copy.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON ( Not Appli cabl e)

-- End of Section --
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SAMPLE LETTER 1

COMPANY NAME

ADDRESS
DATE

Occupant
Street Address
Fort Bragg, NC 28307
Dear Sir:
1. This is to inform you that this firm has been engaged to perform the
following work in your dwelling unit:
Work to be accomplished
Work to be completed by
2. In accomplishing this work, we will need access to your dwelling unit as
follows:
Phase Location Reason Time Required
3. Our contract does not allow us to enter your dwelling unit unless an adult
(18 years or older) is present at all times.
4. Please call collect Mr. at area code ( )
to schedule access to quarters. Call between 7:30 a.m. and 3:30 p.m. Monday
through Friday before
5. Mailed inquiries may be sent to the address shown on this letterhead.
6. (1) A Contractor representative will again be in touch with you 2 weeks

prior to the actual access requirements to nail down specific dates and times.

OR (2) We will have men coming to your quarters to accomplish work at 8 a.m.

on . Please provide access at that time by
having an adult present or call Mr. to make other
arrangements.

7. When construction actually begins, please help accelerate work progress be

removing as many personal items from the work area as possible.
8. Thank you for your cooperation in this matter.

Sincerely yours,

President

Fort Bragg Contracting Officer Approval
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SAMPLE LETTER 2

COMPANY NAME

ADDRESS
DATE
A REMINDER
Occupant
Street Address
Fort Bragg, NC 28307
Dear Sir:
1. This is to inform you that this firm has been engaged to perform the
following work in your dwelling unit:
Work to be accomplished
Work to be completed by
2. In accomplishing this work, we will need access to your dwelling unit as
follows:
Phase Location Reason Time Required
3. Our contract does not allow us to enter your dwelling unit unless an adult
(18 years or older) 1is present at all times.
4. Please call collect Mr. at area code ( )
to schedule access to quarters. Call between 7:30 a.m. and 3:30 p.m. Monday
through Friday before
5. Mailed ingquiries may be sent to the address shown on this letterhead.
6. (1) A Contractor representative will again be in touch with you 2 weeks

prior to the actual access requirements to nail down specific dates and times.

OR (2) We will have men coming to your quarters to accomplish work at 8 a.m.

on . Please provide access at that time by
having an adult present or call Mr. to make other
arrangements.

7. When construction actually begins, please help accelerate work progress by

removing as many personal items from the work area as possible.
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8. Thank you for your cooperation in this matter.

Sincerely yours,

President

Fort Bragg Contracting Officer Approval

NOTE: This is to remind you to call or that we will be there at 7:45 a.m. on
to accomplish work. Thank you for having someone

present at that time.
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SAMPLE LETTER 3

COMPANY NAME

ADDRESS
DATE
A REMINDER
A FINAL REMINDER
Occupant
Street Address
Fort Bragg, NC 28307
Dear Sir:
1. This is to inform you that this firm has been engaged to perform the
following work in your dwelling unit:
Work to be accomplished
Work to be completed by
2. In accomplishing this work, we will need access to your dwelling unit as
follows:
Phase Location Reason Time Required
3. Our contract does not allow us to enter your dwelling unit unless an adult
(18 years or older) is present at all times.
4. Please call collect Mr. at area code ( )
to schedule access to quarters. Call between 7:30 a.m. and 3:30 p.m. Monday
through Friday before
5. Mailed inquiries may be sent to the address shown on this letterhead.
6. (1) A Contractor representative will again be in touch with you 2 weeks

prior to the actual access requirements to nail down specific dates and times.

OR (2) We will have men coming to your quarters to accomplish work at 8 a.m.

on . Please provide access at that time by
having an adult present or call Mr. to make other
arrangements.

7. When construction actually begins, please help accelerate work progress by

removing as many personal items from the work area as possible.
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8. Thank you for your cooperation in this matter.

Sincerely yours,

President

Fort Bragg Contracting Officer Approval

NOTE: (1) This is to remind you to call or that we will be there at 7:45
a.m. on to accomplish work. Thank you for having
someone present at that time.

OR (2) We have not heard from you and need to schedule access before

Failure on your part to make your dwelling unit available to us may adversely
affect our contractual agreement to complete the project on time. Please
call!
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SAMPLE 4TH HOTILE

£ORRY WE WISEED Y00

€all Goilecc i
Call Loeal , Apem
faepwaan 5 p.3. and ¥ p.m. houra

COWPANY HAME

Hopd zzcagas far
praject.

Mame: Hr.
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SAMPLE 3TH WOTICE

LAST Call

Befoce command astistance
s returmagad,

Gall Callass ’
Tall Laeal . Room
Bacween 4 p.m. aod ¥ p.m. haurs

COMTARY HAuZ

Heed acceaa Ear
projecct,

01501- 22



*597th TRANS GP (TM.) Reg 715-5

APPENDI X A

DEPARTMENT OF THE ARMY
Mlitary Traffic Managenent Comrand
597t h Transportation Term nal G oup
Mlitary Ocean Term nal, Sunny Poi nt
Sout hport, North Carolina 29461-5000

597t h TRANS GP (TM.)
REGULATI ON 715-5 23 MAR 99

Pr ocur enent

CONTRACTORS PERFORM NG | NCI DENTAL SERVI CES

Par agr aph
PUrpPOSE - - - - - oo oo e e e e e e e e e e oo oo o 1
S oo R R 2
Responsibility -----------m-cmmi 3
POliCYy -----mmmmmm e oo 4
Definitions --------ommmm e oo 5
Personnel ldentification -----------------------~-- -~ 6
Property Passes ----------mmmm e e e oo 7
Vehicle Control ---------------- oo 8
Utilities ------mmmmmm oo 9
Rermoval of Facilities ----------------------“- - 10
Saf ety ------ - oo 11
oL I R R LR R 12
Custodial Services ----------------om oo 13
Fire Prevention ---------mmmmmmmm oo 14
Medical Treatment ---------------mm oo 15
Environmental Considerations -----------------------~----~----~------ 16
References ---------ommmom - 17

1. Purpose. This regulation sets forth basic requirenments contractors will
observe to performincidental services. They provide these services within, or
for, 597th Transportation Term nal G oup (597th TRANS GP (TM.)), Mlitary
Ccean Term nal, Sunny Point (MOTSU)

2. Scope. This regulation applies to contractor personnel and equi pnment. |t
excl udes the stevedore contractor

3. Responsibilities. Chief, Contract Adm nistration office (CAO exercises
staff supervision over this regulation and reviews it annually.

4. Policy. Departrment of the Arny and 597th TRANS GP (TM.) policies ensure
contractor personnel who violate any governnent regulation are subject to
action by governnent authorities. This will include that considered
appropriate or necessary by CAO

5. Definitions. The following is a list of terns used in this regulation
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a. Incidental Services - Those services, excluding stevedoring, done
under contract at or for the termninal

b. Contractor Personnel - Oficial conpany nenbers, contractors,
subcontractors, and authorized representatives/enpl oyees.

c. Uilities - Apply only to electricity, gas, water, steam nmechanica
refrigeration, and conpressed air

d. Lost Tinme Injury - Any accident resulting in personal injury that
prevents the injured person fromreturning to duty the next regularly assigned
tour. The governnent does not consider tine for first aid treatnment "l ost
time."

e. First Aid Injury - Any accident that results in mnor personal injury.
The injured person will return to duty after first aid treatnent, at begi nning
or before next schedul ed tour

f. Mtor Vehicle Accident - An occurrence involving operating a notor
vehicle on termnal that results in death or injury requiring nedica
treatment or care. Also, it applies to vehicle damage requiring repair or
repl acenent parts, or which causes other property destruction or danage.

g. Property Damage Accident - An accident from any cause that occurs on
terminal and results in damage to, or loss of, materiel, equipnent (including
Mat eri al s Handl i ng Equi pment (MHE)), or other property, despite ownership

6. Personnel |dentification

a. Wien 597th TRANS GP (TM.) or another governnent agency awards a
contract for work on term nal property, the individual or conpany awarded the
contract will furnish the following to Chief, Installation Security Activity
(SEl'):

(1) Name of conpany or i ndividual

(2) Location or area where work will be done.

(3) Contract duration.

(4) Before work starting date, duplicate listing of nanme, address,
date and place of birth, social security nunber, and if applicable, Coast
Guard Port Security Card Number of each enployee who will work on term nal

b. The terminal adnmts comrercial or contractual agency permanent or
tenporary enpl oyees/representatives on base if they engage in termna
activities. However, they nust first present:

(1) International Longshoreman Association (ILA) Picture Badge.

(2) Merchant mariner Document (ldentify).

(3) A597th TRANS GP (TM.) visual |anm nated I D Badge or conpany |ID
Badge.
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c. The followi ng are exanples of personnel included in this category:
(1) Permanent contractor personnel
(2) Contract personnel (other than pernmanent).
(a) Longshorenen.
(b) Laborers.

(3) Contract or commercial agency personnel/representati ves who have
limted functions with 597th TRANS GP (TM.).

d. Authorized contract personnel will have identification baages/cards
i ssued to them by Chief, SEI. They rermain governnment property. Chief SE
deternmines when to recall. Chief, Security Division (SE), may require

contractors to provide their identification badges instead of MOTSU I D Badge,
if large nunbers of contractor enpl oyees need access.

e. The Commander nmakes the determ nation to adnmit or exclude contractor
enpl oyees fromthe term nal. The Commander, through Chief, SE

(1) Determnes whether a person satisfies established clearance
requi renents for adni ssion.

(2) Specifies limtations or restrictions that will be placed on the
person in the interest of security.

f. Persons and vehicles entering, leaving, or within the termnal, wll
be subject to search at any tine. Security Guards or authorized civilian |aw
enforcenent agencies will apprehend and detain persons suspected of violating
existing term nal regulations. Vehicles enter only on these conditions.

g. Labor representatives, who request base access to conduct business,
secure approval from Chief, SEI, before nmeeting with contractor enpl oyees.

h. Individuals, who | ose identification badge or pass, will immediately
report it through their supervisor, to Chief, SElI. Chief, SEIl wll
investigate. |f personnel unable to |ocate badge/pass pronptly, individua
prepares an affidavit that shows tinme, place, and circunstances of | oss.
Person i ssued badge/ pass signs affidavit. Chief, SEI will informcontractor by
letter of the incident.

7. Property Passes.

a. Authorized SEI Guards interview personnel and inspect property to
forestall or expose any fraudul ent schene, or prevent theft/unlawful renoval
of governnent property fromthe term nal

b. No person can renove term nal property without one of the follow ng:

(1) Individual Property Pass (DA Form 1818).



*597th TRANS GP (TM.) Reg 715-5

(2) Cash Sales Slip (Accountable Forn) (DD Form 649).
(3) Army Shippi ng Docunents.

(4) Commercial Bills of Lading.

(5) Government Bills of Lading.

(6) Contractor's Conmercial Property Pass.

c. Supply Division (SU) will issue property passes to contractor
personnel . Chief, SU, or designated representative, signs passes.

d. CGuards at exit gate inspect property being renoved fromthe termnal
They will ensure the property appears on the property pass.

8. Vehicle Control.

a. The termnal restricts notor vehicles that need term nal access as
foll ows:

(1) Commercial delivery vehicles or those on other authorized
m ssions. Driver nust present a valid state operator's |icense.

(2) Personal vehicles registered as provided in subparagraph 8c.
(3) Energency vehicles.

b. Sponsoring term nal agencies nmust approve conmercial notor vehicle
entry on term nal wharves. The Commander nust authorize privately owned
vehicle (POV) entry on wharves.

c. Personnel in SEI nmust register POV's or those "for hire," operated by
enpl oyees of individuals, partnerships, or other business firnms, that require
dai | y/frequent use on term nal. Personnel registering vehicles ensure they:

(1) Show proof of ownership (notarized Certificate of Title, Bill of
Sale, or owner identification issued by a state or territory).

(2) Certify their liability insurance coverage for personal injury and
property damage remains in full force and effect. Also, the owner will certify
that said insurance coverage conplies with laws of the state of registration
and North Carolina.

(3) NC State Safety Inspection Sticker or proof of current safety
i nspection fromany other state.

(4) Valid vehicular license fromany US state/territory.

d. Report Non-Army owned MHE inspected by 597th TRANS GP (TM.) personne
that does not neet mnimum safety requirenents, to contractor or tenant
agency. They will take innmediate action and ensure these vehicles neet
requi renents before operating further on term nal
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e. Authorized POV parking will be permitted in established parking lots
on a first-come, first-served basis. In an energency, personnel push parked
vehi cl es away/renmoved from buil di ngs or other dangerous areas. Personnel only
use officially designated parking areas unless SE grants perm ssion otherw se.

f. NCtraffic |laws, except as otherw se superseded by these and future
regul ations, will be in full force and effect on term nal

g. Terminal Speed Linmts:
(1) Cargo and Passenger Vehicles - 25 MPH, except as otherw se posted.
(2) Al vehicles, including tractor trailers, tractors, tow notors,
fork lifts, and other MHE, when operating on wharves, cargo | oading and
unl oadi ng areas:

(a) 15 MPH over straightaway.

(b) SAFE and PRUDENT speed on turns, at exits, when noving through
congested areas, or when vision is obscured.

h. Persons who drive governnent vehicles or MHE nust possess a valid
state driver's |license, Mtor Equipnment Uilization Record (DD Form 1970), and
valid U S. Governnent Mtor Vehicle operator ldentification Card (OF 346).
Possession of these will qualify personnel, except trainees (acconpanied by a
qualified operator) to operate assigned vehicles.

i. outgoing comercial vehicles will halt at Post #2. Guard checks them
for cargo and property passes.

9. Uilities.

a. The governnent furnishes utilities to contractor only to the extent
avail abl e and necessary.

b. The governnment furnishes utilities to persons, firms, or corporations
that work as contractors for the governnent. An agreenent negotiated between
contractor and CAO stipulates these terns for services furnished, consistent
with the contractual relationship between contractor and CAQO

c. No costs to the governnent involved when existing facilities get
connections nade.

d. The governnment will not be liable for failure to provide continuous
utilities. It neither guarantees quality nor quantity of supplied service.

e. Contractor, wll:
(1) Notify CAO, in witing, when utilities will be required.
(2) Make no utility systemalterations wthout prior CAO approval.

(3) Be responsible for danmage to utilities systens used by them
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10. Rempval of Facilities. Unless otherw se directed, contractor renoves
facilities installed by themon term nal at their expense, upon contract

term nation or conpletion.* Contractor restores governnent |land and facilities
to original condition at their expense. |f contractor fails to renmove its
facilities pronptly (usually within 90 days), the governnent considers the
facilities "abandoned" and they become government property.

11. Safety. Contractors covered in this regulation will, in connection with
t hei r work:

a. |Inspect premnises, equipnment, and operations. Initiate i mmed ate
corrective action when noting unsafe conditions or acts.

b. Make personnel under their jurisdiction aware of their responsibility
to prevent accidents and properly report them

c. Designate an individual to investigate all accidents. This wl|
i ncl ude personal injury, property danage and vehicle. Designee wll
i medi ately notify Chief, Safety Division (SA) (X8560), when an acci dent
occurs or an unsafe condition exists, not immediately correctable. Subnit
Acci dent Report (DA Form 285) to SA and CAO within 24 hours after an acci dent
occurs. This report will answer five basic questions: Wio? When? Where? Why?
How? It will include corrective action taken by contractor to prevent
recurrence. Conplete DA Form 285 on accidents that involve lost tinme injury,
property damage, and any motor vehicle ($1,000.00 or greater) danmge.

d. Ensure only qualified |icensed operators operate vehicles. Ensure
safe-operating principles will be strictly enforced/followed. |nstruct
operators to i medi ately notify supervisor when vehicle functions inproperly;
or, if in their opinion adequate vehicle safety devices are not being used.
when reporting above conditions, take i mediate action to repair or replace.

e. Ensure personnel tow (not push) vehicles (including MHE), except
during alignment, parking, and storing. Use towi ng cable constructed of
3/4-inch steel wire, 20 feet long, with a tenpered steel safety hook spliced
at each end, with splices at least 12 i nches |ong.

f. Ensure contractors provide personnel under their supervision with, and
they wear, adequate personal protective equipnent.

g. Provide adequate safety guards and el ectrical grounds for nachines,
tool s, and equi pnent.

12. Loss. In event of government property |oss due to contractor personne
action, contractor representative will imediately provide CAO a verba
report. Wthin 24 hours, notify CAOin witing. Gve all pertinent

i nformati on concerning | oss.

13. Custodial Service (Housekeeping). Contractor provides custodial services
in areas assigned and ensures personnel naintain areas to nornmal industria
good housekeepi ng standards practiced on term nal

14. Fire Prevention.
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a. Snoki ng.

(1) On Vessels - Snoking, carrying lighters or matches, will be
prohi bited on board vessels at berth, except when those vessels neet specific
requi renents that permt themto operate a snoking roomfor crewonly. Fire
Depart ment personnel will inspect designated snoking roons on vessels and
i ssue snoking permits if roons neet subparagraph 146.29-29(c), CG 108
condi tions

(2) On Wharves - NO SMXKI NG or carrying natches/Ilighters on wharves.
Snoki ng all owed inside center building or buildings (smokers) |ocated on north
and sout h ends of each wharf.

(3) On Land Areas.

(a) Wthin RESTRI CTED AREAs - DO NOT carry lighters or matches.
SMOKE ONLY | N DESI GNATED BUI LDI NGS.

(b) I'n Adm nistrative Area and Community Services Buil ding
Desi gnated Area - Snoking pernmitted outdoors.

b. Open Fires or Torches.

(1) NO open fires or torches aboard vessels berthed at 597th TRANS GP
(TM.). EXCEPT: when specifically authorized by the term nal Fire Marshal
Captain of the Port (USCG, and the term nal Quality Assurance Specialist AmD
Surveillance (QASAS). \When receiving approval for each fire/torch use, have a
special fire watch on hand with extingui shing equi pnent. The Fire Marsha
requi res and approves this. Conpany enpl oyee/ person doi ng work becone
responsi ble for fire protection of welding and cutting operations, or other
open flame work, including furnishing fire watches, fire extinguishers,
ashest os shields, and other protective devices.

(2) Witten Fire Prevention Building Record (MOTSU Form 122), will be
required to burn, weld, braze, caul k, or perform other open flane operations
that require Hot Work Permit (DA Form 5383). Before fire departnent personne
i ssue the form Chief, Safety Division (SA) or QASAS will approve. Once
approved, Fire Departnment personnel prepare and subnit the formto the Fire
Marshal to approve. Before approving MOTSU Form 122 for terminal operationa
area, Fire Marshal will coordinate with Chief, SEI. Wrk detail civilian in
charge possesses an approved copy of the form

c. Fire Fighting Equipnent.
(1) DO NOT BLOCK fire exits and hose cabi nets.

(2) Use fire hydrants only for authorized Fire Department purposes,
except by authority of terminal Fire Mrshal

(3) I'n event of damage to, or interruption of, fire protection
systens, notify terminal Fire Marshal and Fire Chief imediately.

d. Gasoline or Diesel Driven Equiprment.
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(1) DO NOT refuel portable gasoline engines or gasoline driven notor
vehi cl es on wharves or in buildings. Fuel diesel tractors, forklifts, trucks,
and ot her gasoline/diesel driven equipnment outside, at |east 50 feet away from
war ehouses and entrances to wharves. Portable tanks shall be no |arger than
500 gal | ons.

(2) SHUT ENG NES OFF before refueling.
(3) DO NOT I NSTALL any stationary gasoline engi ne on wharves.

(4) Equi p gasoline or diesel powered equipnent, with fuel in tanks,
such as trucks, tractors, forklifts, derricks, etc., with appropriate fire
exti ngui shers.

(5) ALWAYS store or transport gasoline, or other flammable [iquids, in
cont ai ners approved by the terninal Fire Marshal. Maintain aisles 3 feet wde
in stored material areas. DO NOT USE a faucet or other device that permts
gravity flow on any drum contai ner of flammable |iquids.

(6) DO NOT USE gasoline to clean or degrease. Use standard sol vent or
ot her authorized cleaning fluids, or steam nethod.

e. Painting. The terminal Fire Marshal approves, in advance, work
areas/ met hods of painting that could cause fire hazard conditi ons.

f. Reporting Fires.

(1) Contractor personnel will becone famliar with |ocation of fire
reporting tel ephone nearest respective work area. Tel ephone extension for
reporting a fire: 8217.

(2) 1 MMVEDI ATELY report all fires, regardl ess of size. Person turning
in alarmnust give calmdistinct directions of fire location to Fire
Depart nment personnel

(3) When personnel discover a fire, they inmediately use avail able
fire fighting equi pment to extinguish it.

g. Tar Kettles. Tar kettles will produce constant hazards and expose
conmbustible materials to a potentially dangerous heat source. Strictly
adhering to the following mninzes inherent risks:

(1) ALWAYS | ocate kettles outside, preferably at |east 20 feet from
any building, in well-ventilated areas.

(2) Tar kettles WLL NOT be permitted on conmbustible roofs.
(3) Keep tar kettles in good working condition. Cl osing hood and
t enperature gauges mnust function properly. Regularly clean equipnment. This

wi || guard agai nst dangerous build-up of spilled conbustible materi al

(4) Areliable fire watch, equi pped with adequate carbon di oxi de or
foam te extinguisher, will ALWAYS be on duty when using any tar kettle.
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(5) DO NOT MOVE kettle until extinguished.

15. Medi cal Treat ment.

a. Mlitary or civilians assigned to this terminal will admnister no
medi cal services or first aid treatnment to contractor personnel. EXCEPTION. To
prevent undue suffering or loss of life. Then only qualified personnel may
administer first aid treatment.

b. Southport, NC, will provide comercial anbul ance service. Call Post
operator and ask for Southport 457-7911. Anbul atory cases may go to either
Sout hport or WI m ngton, NC hospitals at contractor's expense.

c. when comercial ambul ance service is unavailable, in alife or death
situation, the termnal will render anbul ance support to transport person(s)
to Sout hport hospital. |In such cases, call termnal Fire Departnent personne
(X8217 or X8218) to dispatch an anmbul ance.

16. Envi ronnent al Consi der ati ons:

a. Before using chemcals on termnal, submt a Material Safety Data
Sheet (MSDS) to the terminal Environnmental Engi neer (X8603).

b. Dispose of hazardous materials according to federal, state, and |loca
regul ati ons. Coordi nate di sposal through term nal Environnental Engineer
(X8603) .

c. Before doing any work that involves hazardous materials, i.e.
ashestos, contractor must obtain required federal, state, and local permts
and subnit a copy to the ternminal Environnental Engineer

d. | NKEDI ATELY REPORT hazardous substance spill that includes gasoline,
di esel fuel, and lubrication oil, to Fire Departnment personnel (X8217).

17. Ref er ences.
AR 385-10 The Arny Safety Program
AR 385-40 Acci dent Reporting and Records
MOTSU REGS
190- 4 Renpvi ng Gover nnent Property
385-1 Command Safety Program
420-3 Fire Prevention, Protection, and Procedures.

( MTAQ- AS- SO)

10



OFFI CI AL:

/sl

BOBBY W DeW TTE
BOBBY W DeW TTE

Chi ef,

I nf or mati on Managenent

M CHAEL J. TOAL

Col onel, TC
Commandi ng
Di vi si on

11

*597th TRANS GP (TM.) Reg 715-5



IDIQ CONSTRUCTION/DESIGN BUILD CONTRACT, GA, SC, AND NC DACA21-01-R-0025

SECTION 01700
CONTRACT CLOSEOUT
PART 1 - GENERAL
1.1 SUMMARY (Not Applicable)
1.2 REFERENCES (Not Applicable)
1.3 SUBMITTALS

Government approval is required for submittals with a "GA" designation;
submittals having an "FIO" designation are for information only:

SD-01 Data

Spare Parts Lists; FIO. Spare Parts; FIO. Special Tools; FIO. Personnel
Training; FIO.

Spare parts lists, spare parts, special tools, and personnel training
curriculum and staffing shall be submitted in accordance with the general
requirements described in paragraph 1.4 of this section and the applicable
requirements described in the technical sections.
Warranties; FIO.
The Contractor shall furnish the warranties for each Task Order under this
contract in accordance with clause WARRANTY OF CONSTRUCTION of Section 00800
and paragraph ADDITIONAL WARRANTY REQUIREMENTS of this section.

SD-04 Drawings
As-Built Drawings; GA.
As-built drawings for each Task Order under this contract shall be submitted
for approval in accordance with the requirements described in paragraph
AS-BUILT DRAWINGS of this section.

SD-07 Schedules
Inventory of CF/CI Equipment; FIO. Inventory of GF/CI Equipment; FIO.
Inventories shall be furnished in accordance with paragraphs INVENTORY OF
CONTRACTOR-FURNISHED AND INSTALLED EQUIPMENT and INVENTORY OF GOVERNMENT-
FURNISHED, CONTRACTOR-INSTALLED EQUIPMENT of this section.

SD-19 Operation and Maintenance Manual
Operation and Maintenance Manuals; GA.
Operation and maintenance manuals shall be submitted for approval in
accordance with the general requirements described in this section and the
applicable requirements pertaining to individual equipment and systems
described in the technical sections.
1.4 OPERATION AND MAINTENANCE MANUALS, SPARE PARTS LISTS, SPARE PARTS,

SPECIAL TOOLS, INVENTORIES OF INSTALLED PROPERTIES AND TRAINING OF OPERATING
AND SERVICE PERSONNEL
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The Contractor shall be responsible for the preparation, coordination,
execution and submittal of all operation and maintenance manuals, spare parts
lists, special tools, inventories of equipment manuals and maintenance
instructions, and shall conduct all training of operating and service
personnel. Operation and maintenance manuals shall cover all system
installations provided in this contract and shall be in sufficient detail to
facilitate normal maintenance and troubleshooting by persons with minimum
experience with the installed equipment.

1.4.1 Submittal Requirements

All of the above listed items required in the Technical Provisions of these
specifications shall be submitted to the Contracting Officer not less than 60
days prior to the scheduled contract completion date. Fully developed and
approved operation and maintenance instructions shall be provided 30 days
prior to scheduling training of operating and service personnel. The
Contractor shall coordinate the content of each instruction period required in
the Technical Provisions of these specifications with the Contracting
Officer's representative prior to the actual start of the training period.

1.4.1.1 Videotaping of Training for Operating and Service Personnel

FEach instruction or training period as discussed above, shall be videotaped in

VHS format by the Contractor. The taping shall include the entire session;
and the original video tape(s) shall be labeled and turned over to the
Contracting Officer. The video camera and tapes utilized by the Contractor,

shall be of a quality to enable clear and understandable playbacks of the
recorded events.

1.4.2 Bidding Schedule

A separate Bid Item entitled "O&M Manuals" will be placed in the Task
Order/Delivery Order Bidding Schedule for the above listed items. The amount
of this Bid Item has been established by the Contracting Officer and entered
into the Bidding Schedule. This Bid Item becomes a part of the overall
Contractor's bid, but payment of the amount shown shall not be made until all
the above listed items have been received and approved. On those systems
where complete and comprehensive operation and maintenance instructions cannot
be fully developed until the system is checked, tested, and/or balanced, a
proposed draft of those system manuals shall be submitted. Liquidated damages
for O&M Manuals shall begin if the complete O & M Manuals submittal package
with drafts is not submitted 60 days prior to the scheduled contract
completion date and shall continue until the complete package is submitted.
Fully developed O&M Manuals of the drafts shall be submitted for approval
after the systems have been checked, tested and/or balanced. Failure to
submit all specified O&M manuals, spare parts listings, spare parts, special
tools and inventories of installed property in a timely manner shall be cause
for delaying substantial completion of the work. Commencement of warranty
under the clause WARRANTY OF CONSTRUCTION of Section 00800, will not occur
until all these items are delivered, and approved by the Contracting Officer,
but not earlier than the date of final acceptance of the work by the
Government. When the 0&M Manuals with drafts are approved they will not
constitute a reason for delaying the start of the warranty period. Payment
for O&M Manuals will be made after approval of all the fully developed
manuals.

1.4.3 Government Possession of Work

The Government may take possession of any completed or partially completed
work, as provided for under Contract Clause entitled "USE AND POSSESSION PRIOR
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TO COMPLETION." If the installed equipment and/or systems thereto, have not
been accepted by the Government due to the Contractor's failure to submit the
above specified items, the Contractor shall operate and maintain such plant or
system at no additional cost to the Government until such time that the
specified items have been received, approved and any subsequent testing,
check-out and/or training has been completed.

1.5 EQUIPMENT OPERATING, MAINTENANCE, AND REPAIR MANUALS
1.5.1 Scope

This paragraph establishes general requirements for the preparation and
submission of equipment operating, maintenance, and repair manuals, as called
for in the various sections of the specifications. Specific instruction(s)
relating to a particular system or piece of equipment shall be incorporated
into the manuals in accordance with the applicable specification requirement.

1.5.2 General Requirements
1.5.2.1 Hard Cover Binders

The manuals shall be permanently bound and have a hard cover. The following
identification shall be inscribed on the cover the words "EQUIPMENT OPERATING,
MAINTENANCE, AND REPAIR MANUAL" and the name, building number, location, and
indication of utility or systems covered. Manuals shall be approximately 215
mm by 280 mm (8-1/2 by 11 inches) with large sheets folded in and capable of
being easily pulled out for reference. All manuals for a single facility must
be similar in appearance.

1.5.2.2 Warning Page

A warning page shall be provided to warn of potential dangers (if they exist),
such as high voltage, toxic chemicals, flammable liquids, explosive materials,
carcinogens, or high pressures. The warning page shall be placed inside the
front cover, in front of the title page.

1.5.2.3 Title Page

The title page shall show the name of the preparing firm (designer or
Contractor) and the date of publication.

1.5.2.4 Table of Contents

Provide in accordance with standard commercial practice.

1.5.3 Equipment Operating, Maintenance, and Repair Manuals

1.5.3.1 General

Separate manuals shall be provided for each utility system as defined
hereinafter. Manuals shall be provided in the number of copies specified in

the applicable technical section. Manuals shall include, in separate
sections, the following information for each item of equipment:

a. Performance sheets and graphs showing capacity data, efficiencies,
electrical characteristics, pressure drops, and flow rates. Marked up
catalogs or catalog pages do not satisfy this requirement. Performance

information shall be presented as concisely as possible and contain only data
pertaining to equipment actually installed.
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b. Catalog cuts showing application information.
c. Installation information showing minimum acceptable requirements.
d. Operation and maintenance requirements. Include adequate illustrative

material to identify and locate operating controls, indicating devices and
locations of areas or items requiring maintenance.

(1) Describe, in detail, starting and stopping procedures for components,
adjustments required to obtain optimum equipment performance, and corrective
actions for malfunctions.

(2) Maintenance instructions describing the nature and frequency of routine
maintenance and procedures to be followed. Indicate any special tools,
materials, and test equipment that may be required.

e. Repair information including diagrams and schematics, guidance for
diagnosing problems, and detailed instructions for making repairs. Provide
troubleshooting information that includes a statement of the indication or
symptom of trouble and the sequential instructions necessary. Include test
hookups to determine the cause, special tools and test equipment, and methods
for returning the equipment to operating conditions. Information may be in
chart form or in tabular format with appropriate headings.

f. Parts lists and names and addresses of closest parts supply agencies.

g. Names and addresses of local manufacturers' representatives.

1.5.3.2 Facility Heating Systems

Information shall be provided on the following equipment: Dboilers, water
treatment, chemical feed pumps and tanks, converters, heat exchangers, pumps,
unit heaters, fin-tube radiation, air handling units (both heating only and
heating and cooling), and valves (associated with heating systems).

1.5.3.3 Air-Conditioning Systems

Provide information on chillers, packaged air-conditioning equipment, towers,
water treatment, chemical feed pumps and tanks, air-cooled condensers, pumps,
compressors, air handling units, and valves (associated with air-conditioning
systems) .

1.5.3.4 Temperature Control and HVAC Distribution Systems

1.5.3.4.1 Provide the information described for the following equipment:
Valves, fans, air handling units, pumps, boilers, converters, and heat
exchangers, chillers, water cooled condensers, cooling towers, and fin-tube
radiation.

1.5.3.4.2 Provide all information described for the following equipment:

Control air compressors, control components (sensors, controllers, adapters,
and actuators), and flow measuring egquipment.

1.5.3.5 Central Heating Plants
Provide the information described for the following equipment: Boilers,

converters, heat exchangers, pumps, fans, steam traps, pollution control
equipment, chemical feed equipment, control systems, fuel handling equipment,

01700-4



IDIQ CONSTRUCTION/DESIGN BUILD CONTRACT, GA, SC, AND NC DACA21-01-R-0025

de-aerators, tanks (flash, expansion, return water, etc.), water softeners,
and valves.

1.5.3.6 District Heating Distribution Systems

Provide the information described for the following equipment: Valves, fans,
pumps, converters and heat exchangers, steam traps, tanks (expansion, flash,
etc.) and piping systems.

1.5.3.7 Exterior Electrical Systems

Information shall be provided on the following equipment: Power transformers,
relays, reclosers, breakers, and capacitor bank controls.

1.5.3.8 Interior Electrical Systems

Information shall be provided on the following equipment: Relays, motor
control centers, switchgear, solid state circuit breakers, motor controller,
and EPS lighting systems, control systems (wire diagrams and troubleshooting
flow chart), and special grounding systems.

1.5.3.9 Energy Management and Control System

The maintenance manual shall include descriptions of maintenance for all
equipment, including inspection, periodic preventative maintenance, fault
diagnosis, and repair or replacement of defective components.

1.5.3.10 Domestic Water Systems

The identified information shall be provided on the following equipment:
Tanks, unit process equipment, pumps, motors, control and monitoring
instrumentation, laboratory test equipment, chemical feeders, wvalves,
switching gear, and automatic controls.

1.5.3.11 Wastewater Treatment Systems

The identified information shall be provided on the following equipment:
Tanks, unit process equipment, pumps, motors, control and monitoring
instrumentation, laboratory test equipment, chemical feeders, wvalves,
scrapers, skimmers, comminutors, blowers, switching gear, and automatic
controls.

1.5.3.12 Fire Protection Systems

Information shall be provided on the following equipment: Alarm valves,
manual valves, regulators, foam and gas storage tanks, piping materials,
sprinkler heads, nozzles, pumps, and pump drivers.

1.5.3.13 Fire Detection Systems

The maintenance manual shall include description of maintenance for all
equipment, including inspection, periodic preventive maintenance, fault
diagnosis, and repair or replacement of defective components.

1.5.3.14 Plumbing Systems

Information shall be provided on the following equipment: Water heaters,

valves, pressure regulators, backflow preventers, piping materials, and
plumbing fixtures.
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1.5.3.15 Liquid Fuels Systems

Information shall be provided on the following equipment: Tanks, automatic
valves, manual valves, filter separators, pumps, mechanical loading arms,
nozzles, meters, electronic controls, electrical switch gear, and fluidic
controls.

1.5.3.16 Cathodic Protection Systems

Information shall be provided on the following material and equipment:
Rectifiers, meters, anodes, anode backfill, anode lead wire, insulation
material and wire size, automatic controls (if any), rheostats, switches,
fuses and circuit breakers, type and size of rectifying elements, type of oil
in oil-immersed rectifiers, and rating of shunts.

1.5.3.17 Generator Installations

Information shall be provided on the following equipment: Generator sets,
automatic transfer panels, governors, exciters, regulators, starting systems,
switchgear, and protective devices.

1.5.3.18 Miscellaneous Systems

Information shall be provided on the following: Communication and ADP
systems, security and intrusion alarm, elevators, material handling, active
solar, photovoltaic, and other similar type special systems not otherwise
specified.

1.6 AS-BUILT DRAWINGS
1.6.1 Scope

This paragraph covers as-built drawings technical requirements and provides
information on preliminary and final as-built drawing submittals.

1.6.1.1 General

The as-built drawings shall be a record of the construction as installed and
completed by the Contractor. They shall include all the information shown on
the contract set of drawings and a record of all deviations, modifications, or
changes from those drawings, however minor, which were incorporated in the
work, all additional work not appearing on the contract drawings, all changes
which are made after final inspection of the contract work and the location
and size of all uncharted existing utilities encountered. In event the
Contractor accomplishes additional work which changes the as-built conditions
of the facility after submission of the as-built drawings, the Contractor
shall furnish revised and/or additional drawings as required to depict
as-built conditions. The requirements for these additional drawings will be
the same as for the as-built drawings included in the original submission.

1.6.1.1.1 Fire Protection/Detection As-Built Drawings
The fire protection/detection as-built drawings will be a finalized version of
the fire protection/detection shop drawings. The Contractor shall submit

these as-built drawings on full-size mylar sheets.

1.6.1.2 Submittals of preliminary and final as-built drawings shall be as
outlined:

1.6.1.2.1 Delivery Orders Having Multiple Items of Work
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A copy of the preliminary as-built drawings which the Contractor has
reproduced from the approved preliminary as-built drawing sepias, shall be
furnished to the Contracting Officer's representative at the time of the final
inspection on each interim item of work.

1.6.1.2.2 Delivery Orders Having a Single Item of Work and the
Chronologically Last Item of Work on Contracts Having Multiple Items of Work

At the time of final inspection on the last/only item of work, the Contractor
shall deliver a copy of the approved preliminary as-built drawing sepias and
blue lines to the Contracting Officer's representative.

1.6.1.2.3 All Delivery Orders, Final As-Built Drawings

Final as-built drawing submittal requirements are as stated later in this
specification.

1.6.2 Preliminary As-Built Drawings

The Contractor shall mark up both a sepia set and a blue line set of prints to
show as-built conditions. These two sets, hereafter called preliminary
as-built drawings, or singly, sepias or blue lines, shall be kept current and
available on the jobsite at all times, except as noted below. A member of the
Contractor's Quality Control Organization shall be assigned responsibility for
the maintenance and currency of preliminary as-built drawings. This
assignment and any reassignment of duties concerning the maintenance of the
as-built drawings shall be promptly reported to the Contracting Officer's
representative for his approval. All changes from the contract plans that are
made in the work or additional information that might be uncovered in the
course of construction, including uncharted utilities, shall be accurately and
neatly recorded as they occur by means of details and notes. All changes
and/or required additions to the preliminary as-built drawings shall be
clearly identified in a color contrasting to blue and which is compatible with

reproduction of the preliminary as-built sepias. During periods when the
sepias are being copied and are therefore not available at the jobsite, the
Contractor shall continue posting all required data to the blue lines. The

Contractor shall minimize the time that the sepias are away from the jobsite
and he shall update them with all as-built data immediately upon their return.
The sepias and blue lines will be jointly inspected for accuracy and
completeness by the Contracting Officer's representative and the assigned
representative of the Contractor's Quality Control Organization prior to
submission of each monthly pay estimate. (See paragraph Withholding for
Preliminary As-Builts.) The as-built drawings shall show the following
information, but not be limited thereto.

The Contractor shall mark up copies of the drawings attached in the
specifications to show as-built conditions. These copies hereafter called
preliminary as-built drawings, shall be kept current and available on the
jobsite at all times, except as noted below. A member of the Contractor's
Quality Control Organization shall be assigned responsibility for the
maintenance and currency of preliminary as-built drawings. This assignment
and any reassignment of duties concerning the maintenance of the as-built
drawings shall be promptly reported to the Contracting Officer's
representative for his approval. All changes from the contract plans that are
made in the work or additional information which might be uncovered in the
course of construction, including uncharted utilities, shall be accurately and
neatly recorded as they occur by means of details and notes. All changes
and/or required additions to the preliminary as-built drawings shall be
clearly identified in red. The marked up drawings will be jointly inspected
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for accuracy and completeness by the Contracting Officer's representative and
the assigned representative of the Contractor's Quality Control Organization
prior to submission of each monthly pay estimate. (See paragraph Withholding
for Preliminary As-Builts.) The as-built drawings shall show the following
information, but not be limited thereto.

1.6.2.1 The location and description of any utility lines or other
installation of any kind or description known to or found to exist within the
construction area. The location of exterior utilities includes actual
measured horizontal distances from utilities to permanent facilities/
features. These measurements shall be within an accuracy range of 6 inches
and shall be shown at sufficient points to permit easy location of utilities
for future maintenance purposes. Measurements shall be shown for all change
of direction points and all surface or underground components such as valves,
manholes, drop inlets, cleanouts, meter, etc. The general depth range of each
underground utility line shall be shown (i.e., 1 to 1.2 meters (3 to 4 feet)
in depth). The description of exterior utilities includes the actual
quantity, size, and material of utility lines.

1.6.2.1.1 The location and dimensions of any changes within the building or
structure.
1.6.2.1.2 Correct grade or alignment of roads, structures or utilities if

any changes were made from contract plans.
1.6.2.1.3 Correct elevations if changes were made in site grading.

1.6.2.1.4 Changes in details of design or additional information obtained
from working drawings specified to be prepared and/or furnished by the
Contractor including but not limited to fabrication, erection, installation
plans and placing details, pipe sizes, insulation material, dimensions of
equipment foundations, etc.

1.6.2.1.5 The topography and grades of all drainage installed or affected as
a part of the project construction.

1.6.2.1.6 Options

Where contract drawings or specifications allow options, only the option
selected for construction shall be shown on the as-built drawings.

1.6.2.2 As part of the prefinal inspection for each item of work, the
preliminary as-built drawings will be reviewed. They must comply with this
specification prior to scheduling the final inspection, and/or prior to
substantial completion of the item of work.

1.6.2.3 Preliminary As-Built Drawing Final Submittal

Prior to scheduling the final acceptance inspection of the last/only bid
schedule item of work, the preliminary as-built drawings shall be completed
and delivered to the Contracting Officer's representative for his review and
approval. If upon review, the drawings are found to contain errors and/or
omissions, they will be returned to the Contractor for corrections. Failure
of the Contractor to make timely delivery of the preliminary as-built drawings
on any/all items of work will be cause for the Government to delay substantial
completion, and to assess liquidated damages in accordance with the terms and
conditions of the contract.

1.6.2.4 Withholding for Preliminary As-Built Drawings
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Failure by the Contractor to maintain current and satisfactory preliminary
as-built drawings in accordance with these requirements will result in
withholding from progress payments an amount determined by the Contracting
Officer's authorized representative as the value of the subject as-built
drawings, and will indicate this unearned amount on monthly payment estimates
until the Contractor has fulfilled the contract requirements.

1.6.3 Final As-Built Information

Upon approval of the preliminary as-built drawings, the Contracting Officer
will furnish the Contractor the approved blue lines and the original set of
contract drawings or tracings and the computer generated graphics files (CADD
files) of the contract drawings. The CADD files will be provided to the
Contractor in Intergraph Microstation Version 5 format. CADD files will be
delivered to the Contractor on one of the following types of media: 90
megabyte Bernoulli disk; up to 10, 89 mm (3-1/2-inch) floppy disks in DOS 5
format using PKZIP compression; 2.3 gigabyte 8mm cartridge tape using scpio or
cpio and CLIX Unix format; or 9-track tape using VAX tape backup. The
Contractor shall provide the Contracting Officer, upon approval of the
preliminary as-built drawings, the preferred media on which to copy the CADD
files. The Contractor will then modify these original drawings or tracings
and CADD files as may be necessary to correctly show all the features of the
project as it was constructed by bringing the contract set into agreement with
the preliminary as-built drawings, including adding additional drawings and
CADD files as may be necessary. The original drawings or tracings and CADD
files are part of the permanent records of this project and the Contractor
shall be responsible for the protection and safety thereof until returned to
the Contracting Officer. Any drawings or tracings or CADD files damaged or
lost by the Contractor shall be satisfactorily replaced by the Contractor at
his expense. If additional drawings are required, they shall be prepared on
blank sheets furnished by the Government and added to the CADD files.

Upon approval of preliminary as-built drawings, the Contractor shall modify
the original drawings or tracings and CADD files as may be necessary to
correctly show all the features of the project as it was constructed by
bringing the contract set into agreement with the preliminary as-built
drawings, including adding additional drawings and CADD files as may be
necessary. The original drawings or tracings and CADD files are part of the
permanent records of this project and the Contractor shall be responsible for
the protection and safety thereof until returned to the Contracting Officer.
Any drawings or tracings or CADD files damaged or lost by the Contractor shall
be satisfactorily replaced by the Contractor at his expense. If additional
drawings are required, they shall be prepared on blank sheets furnished by the
Government and added to the CADD files.

1.6.3.1 Final Revisions

When final revisions have been completed, each drawing and CADD file shall be
lettered with the words "DRAWING OF WORK AS-BUILT" in letters at least 3/16"
high placed below the title block between the border and the trim line. The
date of completion and the words "REVISED AS-BUILT" shall be placed in the
revision block above the latest existing revision notation.

1.6.3.2 Title Blocks

The title block to be used for any new as-built drawings shall be similar to
that used on the original drawings.

1.6.3.3 Submittal Requirements
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The Contractor shall submit to the Contracting Officer the final as-built
drawings, consisting of two sets of corrected CADD files in Intergraph
Microstation version 5 format, one for the District and one for the user on
the media determined by the Contracting officer; the approved preliminary blue

lines; and all required reproduced items. All paper prints, reproducible
drawings, CADD files, and microfilms will become the property of the
Government upon final approval. Failure to submit as-built information as

required herein shall be cause for withholding payment due the Contractor for
as-built drawings under this contract and for assessment of the specified
liquidated damages. Approval and acceptance of final as-built information
shall be accomplished before final payment is made to the Contractor.

1.6.3.4 Payment for Final As-Built Drawings

A fixed price for as-built drawings will be agreed upon in the individual Task
Orders. Payment for the performance of the work outlined above will be made
after its acceptance by the Contracting Officer.

1.7 OMITTED
1.8 ADDITIONAL WARRANTY REQUIREMENTS
1.8.1 Performance Bond

It is understood that the Contractor's Performance Bond will remain effective
throughout the life of all warranties and warranty extensions. This paragraph
is applicable to the Contractor's Warranty of Construction only and does not
apply to manufacturer's warranties on equipment, roofing, and other products.

a. In the event the Contractor or his designated representative fails to
commence and diligently pursue any work required under clause WARRANTY OF
CONSTRUCTION of Section 00800 within a reasonable time after receipt of
written notification pursuant to the requirements thereof, the Contracting
Officer shall have a right to demand that said work be performed under the
Performance Bond by making written notice on the surety. If the surety fails
or refuses to perform the obligation it assumed under the Performance Bond,
the Contracting Officer shall have the work performed by others, and after
completion of the work, shall make demand for reimbursement of any or all
expenses incurred by the Government while performing the work, including, but
not limited to administrative expenses.

b. Warranty repair work which arises to threaten the health or safety of
personnel, the physical safety of property or equipment, or which impairs
operations, habitability of living spaces, etc., will be handled by the
Contractor on an immediate basis as directed verbally by the Contracting
Officer or his authorized representative. Written verification will follow
verbal instructions. Failure of the Contractor to respond as verbally
directed will be cause for the Contracting Officer or his authorized
representative to have the warranty repair work performed by others and to
proceed against the Contractor as outlined in the paragraph a. above.

1.8.2 Pre-Warranty Conference

Prior to contract completion and at a time designated by the Contracting
Officer or his authorized representative, the Contractor shall meet with the
Contracting Officer to develop a mutual understanding with respect to the
requirements of the clause WARRANTY OF CONSTRUCTION of Section 00800.
Communication procedures for Contractor notification of warranty defects,
priorities with respect to the type of defect, reasonable time required for
Contractor response, and other details deemed necessary by the Contracting
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Officer or his authorized representative for the execution of the construction
warranty shall be established/reviewed at this meeting.

In connection with these requirements and at the time of the Contractor's
quality control completion inspection, the Contractor will furnish the name,
telephone number and address of a licensed and bonded company which is
authorized to initiate and pursue warranty work action on behalf of the
Contractor. This single point of contact will be located within the local
service area of the warranted construction, will be continuously available,
and will be responsive to Government inquiry on warranty work action and
status. This requirement does not relieve the Contractor of and of his
responsibilities in connection with the clause WARRANTY OF CONSTRUCTION of
Section 00800.

1.8.3 Equipment Warranty Identification Tags

The Contractor shall provide warranty identification tags on all equipment
installed under this contract. Tags and installation shall be in accordance
with the requirements of paragraph EQUIPMENT WARRANTY IDENTIFICATION TAGS.

1.9 EQUIPMENT WARRANTY IDENTIFICATION TAGS
1.9.1 General Requirements

The Contractor shall provide warranty identification tags on all Contractor-
and Government-furnished equipment which he has installed.

1.9.1.1 Tag Description and Installation

The tags shall be similar in format and size to the exhibits provided by this
specification, they shall be suitable for interior and exterior locations,
resistant to solvents, abrasion, and to fading caused by sunlight,
precipitation, etc. These tags shall have a permanent pressure sensitive
adhesive back, and they shall be installed in a position that is easily (or
most easily) noticeable. Contractor furnished equipment that has differing
warranties on its components will have each component tagged.

1.9.1.2 Sample Tags

Sample tags shall be submitted to the Contracting Officer's authorized
representative for his review and approval. These tags shall be filled out
representative of how the Contractor will complete all other tags.

1.9.1.3 Tags for Warranted Equipment

The tag for this equipment shall be similar to the following. Exact format
and size will be as approved by the Contracting Officer's authorized
representative. The Contractor warranty expires (warranty expiration date)
and the final manufacturer's warranty expiration dates will be determined as
specified by the clause WARRANTY OF CONSTRUCTION of Section 00800.
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EQUIPMENT WARRANTY
CONTRACTOR FURNISHED EQUIPMENT

MFG MODEL NO.

SERIAL NO.

CONTRACT NO.

CONTRACTOR NAME

CONTRACTOR WARRANTY EXPIRES

MEFG WARRANTY (IES) EXPIRE

EQUIPMENT WARRANTY
GOVERNMENT-FURNISHED EQUIPMENT

MFG MODEL NO.
SERIAL NO.

CONTRACT NO.

DATE EQUIP PLACED IN SERVICE

MFG WARRANTY (IES) EXPIRE

1.9.1.4 Duplicate Information

If the manufacturer's name (MFG), model number and serial number are on the
manufacturer's equipment data plate and this data plate is easily found and
fully legible, this information need not be duplicated on the equipment
warranty tag.

1.9.2 Execution

The Contractor will complete the required information on each tag and install
these tags on the equipment by the time of and as a condition of final
acceptance of the equipment. The Contractor will schedule this activity in
the Contractor progress reporting system. The final acceptance inspection is
scheduled based upon notice from the Contractor, thus if the Contractor is at
fault in this inspection being delayed, the Contractor will, at his own
expense, update the in-service and warranty expiration dates on these tags.

1.9.3 Payment
The work outlined above is a subsidiary portion of the contract work, and has
a value to the Government approximating 5 percent of the value of the

Contractor furnished equipment. The Contractor will assign up to that amount,
as approved by the Contracting Officer's authorized representative.
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1.9.4 Equipment Warranty Tag Replacement

Under the terms of this contract, the Contractor's warranty with respect to
work repaired or replaced shall run for 1 year from the date of repair or
replacement. Such activity shall include an updated warranty identification
tag on the repaired or replaced equipment. The tag shall be furnished and
installed by the Contractor, and shall be identical to the original tag,
except that the Contractor's warranty expiration date will be 1 year from the
date of acceptance of the repair or replacement.

1.10 INVENTORY OF CONTRACTOR FURNISHED AND INSTALLED EQUIPMENT

The Contractor shall develop and maintain an up-to-date list of all equipment
installed under this contract. The list shall include but not be limited to
equipment that require electrical power or fuel, or may require removal or
replacement such as AHU's, fans, air conditioners, compressors, condensers,
boilers, thermal exchangers, pumps, cooling towers, tanks, fire hydrants,
sinks, water closets, lavatories, urinals, shower stalls, and any other large

plumbing fixtures, light fixtures, etc. The list shall be reviewed
periodically by the Government to insure completeness and accuracy. Partial
payment will be withheld for equipment not incorporated in the list. Final

list shall be turned over to the authorized representative of the Contracting
Officer at the time of Contractor's quality control completion inspection.

1.10.1 Equipment Data

List shall include on each item as applicable: Description, Manufacturer,
Model or Catalog No., Serial No., Input (power voltage, BTU, etc.), Output
(power, voltage, BTU, tons, etc.). Size or Capacity (tanks), and net

inventory costs; any other data necessary to describe item and shall list all
warrantors and warranty periods for each item of equipment.

1.11 INVENTORY OF CONTRACTOR FURNISHED AND INSTALLED EQUIPMENT

A list of equipment or units of equipment that require electrical power or
fuel, or may require removal or replacement such as AHU's, fans, air
conditioners, compressors, condensers, boiler, thermal exchangers, pumps,
cooling towers, tanks, fire hydrants, sinks, water closets, lavatories,
urinals, shower stalls, and any other large plumbing fixtures, light fixtures,
etc., shall be made and kept up to date as installed. The list shall be
reviewed periodically by the Government to insure completeness and accuracy.
Partial payment will be withheld for equipment not incorporated in the list.
List shall include on each item as applicable: Description, Manufacturer,
Model or Catalog No., Serial No., Input (power, voltage, BTU, etc.), Output
(power, voltage, BTU, tons, etc.), Size or Capacity (tanks), and net inventory
costs; any other data necessary to describe item and shall list all warrantors
and warranty periods for each item of equipment. Final list shall be turned
over to the authorized representative of the Contracting Officer at the time
of the Contractor's quality control completion inspection.

1.12 INVENTORY OF GOVERNMENT-FURNISHED CONTRACTOR-INSTALLED EQUIPMENT
(GF/CI)

A list of all GFE shall be developed for each task order under which GFE 1is
furnished to the Contractor; and updated as necessary to reflect Task Order
changes. Equipment items will be as defined under inventory of Contractor
furnished equipment above and the list shall include, on each item, as
applicable, the same information. The final list shall be turned over to the
Contracting Officer's representative, at the time of the Contractor's quality
control inspection.
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PART 2 -PRODUCTS (Not Applicable)
PART 3 -EXECUTION (Not Applicable)

-— End of Section --
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